
 
 

  
THE CITY OF KEY WEST 

Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3883 

 

ADDENDUM NO.  1 

Mallory Square Warf Refurbishment ITB 18-026 

This addendum is issued as supplemental information to the bid package for clarification of certain matters of 

both a general and a technical nature.  The referenced Request for Proposal (RFP) package is hereby amended in 

accordance with the following items: 

 

Attached with this Addendum is a revised bid form, pages 16-17 of the Documents: 

 

1) Delete Page 16 and 17 of the ITB Documents (Bid Proposal Form) in their entirety and replace with 

the attached revised form 

 

Requests for Information and Clarifications: 

1) What is the Engineer’s cost estimate or Budget for the project? 

a. Response: $190,000 - $240,000 

2) Will a barge be allowed to moor adjacent to the site? 

a. Response: Yes, with the requirement that crane boom be lowered. 

 

Attachments: 

 

1) Revised Bid Proposal Form 

2) Sign-in sheet 

3) Pre-Bid Meeting Minutes 

4) Specification for new mooring fender (bid alternate exercised) 

5) Work area and contractor parking/laydown  

 

 

 

  

 

 

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 with Attachment by submitting the 

addendum with their proposal.  Proposals submitted without acknowledgement or without this Addendum may be 

considered non-responsive. 

 

________________________________          _______________________________ 

Signature                  Name of Business    
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BID PROPOSAL (continued) 
 
LIQUIDATED DAMAGES 
 
In the event the Bidder is awarded the Contract and shall fail to complete the Work within the time 
limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, 
liquidated damages shall be paid to the Owner at the rate of $900.00 per day for all Work awarded 
until the Work has been satisfactorily completed as provided by the Contract Documents. Sundays and 
legal holidays shall be excluded in determining days in default. Owner will recover such liquidated 
damages by deducting the amount owed from the final payment or any retainage held by the Owner.  
 
ADDENDA 
 
The Bidder hereby acknowledges that he has received Addenda No’s.         ,          , 
        ,          ,         ,         , (Bidder shall insert No. of each Addendum received) and agrees that all 
addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that 
his Bid(s) includes all impacts resulting from said addenda.   
 
SALES AND USE TAXES 
 
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid 
prices for the work. 
 
LUMP SUM ITEMS 
 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following lump sum 
amounts. The Bidder agrees that the lump sum represents a true measure of the labor and materials 
required to perform the work, including all allowances for overhead and profit for each type and unit 
of work called for in these Contract Documents. Bidder further acknowledges that bid includes any 
permits required by the City of Key West and any Regulatory Agencies. The amounts shall be shown 
in both words and figures. In case of discrepancy, the amount shown in words shall govern.  
 
 

LUMP SUM BASE BID        $____________________ 

 

UNIDENTIFIED REPAIR ALLOCATION    $_______20,000______ 

 

TOTAL LUMP SUM BID (Add above two lines):  

    

$                                 ________Dollars & __         Cents

   amount written in words 

 
BID ALTERNATES  
 

1. Furnish 100% Performance & Payment Bonds (Lump Sum)    

 

 

$____________________ 
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BID PROPOSAL (continued) 

 

2. New Bollards (in Lieu of Refurbishment).  Up to three (3) bollards may be purchased. 

  

(Lump Sum Price perSingle Bollard) 

 

$____________________ 

 

3. New Mooring Fenders -  Trelleborg Seaguard Marine Fender OR EQUIVALLENT.  5.6 foot 

diameter by x 11.3 feet long – High Capacity (Black),. Up to five (5) fenders may be purchased. Note: 

Furnish and Installation timeline for fenders, if purchased, to be negotiated with Owner.  

  

(Lump Sum Price per Single Fender). 

 

$____________________ 
 
 
NOTE: OWNER HAS RIGHT TO ACCEPT OR REJECT ANY, ALL OR NO BID ALTERNATE 
ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID 
ALTERNATES WILL BE BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD. 
 

 
The Bidder shall submit a Schedule of Values with the Bid. Schedule of Values shall be broken 
down by bid items listed in PART 6 of the PROJECT MANUAL and will be used as a basis for 
payment.  
Contractor is responsible for providing a dollar amount for each item listed on the Schedule of 
Values and that total shall match the amount on the Bid Lump Sum. The Bidder will be 
considered non-responsive if Schedule of Values is not complete and or not included in Bid 
Package. 

 

Payment for subcontractors, materials and equipment authorized by the Owner in a written 

Change Order but not listed in the above Bid will be provided at the supplier's invoice plus 10 %.   
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THE CITY OF KEY WEST 

1300 White Street, Key West, FL 33040 (305) 809-3963 
 

Mallory Wharf Refurbishment 

Mandatory Pre-Bid Meeting Minutes 

June 26, 2018 
 

Introductions and sign in 

 See addendum attachments for sign-in sheet 

Project Summary 

1) The project includes, but is not limited to, removal, refurbishment and replacement of three mooring bollards, concrete 

repair to breasting dolphins and pier, mooring fender repair, and replacement of fender attachment chains and chain 

plates. 

a. See addendum for additional bid alternates and potential scope changes  

 

Contract Time and Estimated Bid Schedule 

 

1) Time of Completion 

a. The time of completion of the work to be performed under this Contract is the essence of the Contract.  

Delays and extensions of time may be allowed in accordance with the provisions stated in the General 

Conditions.  When the Contractor receives a Notice to Proceed, work shall commence as soon as possible 

and shall be complete within 60 calendar days, specifically August 21 – October 20, 2018. 

i. Steve McAlearney (Steve), City of Key West Project Manager, discussed the importance of 

adhering to the construction time line provided in the bid documents relative to cruise ship 

schedule. 

ii. When pricing Alternate for for new bollards,, considerations of the additional lead time will be 

essential.  Project completion date will not be extended. 

b. Liquidated damages for failure to complete work within the time limit or agreed upon extended time limit 

shall be paid to owner at the rate of $900.00/day. 

i. Any delays in the berthing of cruise ships at Mallory Square may result in liquidated damages.   

 

2) No work periods 

a. Sundays and Labor Day. 

i. Nothing Follows  

 

3) Final date for inquiries  

a. July 6, 2018 

i. As of Addendum #01, there have been no changes.  

 

4) Final Addendum issued 

a. July 12, 2018 

i. As ofAddendum #01, there have been no changes.  

 

5) Bids due by 

a. July 18, 2018, 2:30pm local. 

i. Estimated Notice of Award August 08, 2018 

ii. Estimated Notice to Proceed August 17, 2018 

a. As of Addendum #01, there have been no changes in deadlines.  
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Subcontractors 

1) All subcontractors shall be identified in proposal. 

a. Nothing Follows.  

 

Staging and parking 

1) Contractor parking will be 2 reserved spaces at the west end of the Mallory lot. Equipment staging and laydown 

area will be the north end of the T-pier. 

a. See attached aerial for laydown and parking areas. 

 

Working hours 

1) City of Key West has a noise ordinance that allows working hours between 8:00 AM to 7:00 PM, Monday 

through Friday and 9:00 AM to 5:00 PM Saturday. 

a. Nothing Follows.   

 

Job site security 

1) Contractor shall be responsible for all safety and security of everything inside the designated limit of work. 

a. Kreed Howell, City of Key West Construction Manager, discussed the importance of locating a 

construction “strong box” within the Laydown area to restrict daily vehicle traffic on the pier.   

 

Limit of Work 

1) Pier and three breasting dolphins. 

2) No work will be performed below Mean High Water. 

a. Nothing Follows. 

 

Existing Utilities 

1) Contractor is responsible for utility location. Notify all utility offices which are affected by construction 

operations a minimum of 48 hours in advance.  Where utility relocation is required in documents, contractor shall 

coordinate with utility. Relative to the stage of construction, limited water and power needs will be provided by 

the Owner. 

a. Nothing Follows. 

 

General Requirements 

1) Public safety and property is of utmost importance. 

2) Contractor shall be responsible for obtaining all necessary permits. 

a. Steve requested that prior to final payment for the City of Key West Building Permit Application fee, a 

meeting be held with him to discuss construction costs applicable to the final permit fee. 

3) Contractor shall verify existing conditions prior to bid submission and start of construction. 

 

 J,. Bouquet stated that all bidders must provide Alternate #1 cost for Performance/Payment Bonds. 

Contractor Questions/Comments 

1) Refer to Addendum #1. 

 

Site Visit 

1) Site Visit concluded at 11:15 





Project Areas – Red

Contractor Parking and Laydown - Blue


