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THE CITY OF KEY WEST 

Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3883 

 

ADDENDUM NO.  1 

ITB 19-011 Pedestrian Bridge Repaint 

This addendum is issued as supplemental information to the bid package for clarification of certain matters of 

both a general and a technical nature.  The referenced Invitation to Bid (ITB) package is hereby amended in 

accordance with the following items: 

1) Question by Zack Beehner 

a. Questioned what the expectation was relative to the amount of sand blasting required for the 

steel before applying the Zinc Clad 2 coating. 

b. Answer: The preparation requirement is as follows: 

i. Zinc Clad 2- SSPC 10/ NACE 2-Near White Blast Cleaning 
ii. Macropoxy 646- SSPC 2 and 3 Hand tool Cleaning and Power Tool Cleaning 

iii. Hi- Solids Polyurethane - SSPC 6 - Commercial Blast Cleaning 
iv. The Loxon H-1 Sealant discussed meets federal specifications TT-S-00230 and TT-S-

001543A for type 2, class A, non-sag sealants. 

c. Additional Information: Based on Staff’s interpretation of the question, the Bidder wanted to 

know if the Navy had any specific requirements based on their own engineering specifications. 

Once the steel has been prepared properly, and the Zinc Clad has been applied, the rest of the 

coatings are simply the intermediate and finish coats on the system. 

 

2) The bid documents reference drawings. Unfortunately, dimensional drawings are currently unavailable. 

It is the responsibility of the Bidder to verify the correct quantities prior to bid opening. Staff informed 

Bidders that they have the ability to request from the Navy a 1 day pass to gather said information. 

  

3) Attachments: 

a. Sign-in sheet 

b. Meeting minutes 

c. Current aerial depicting limit of work and laydown areas 
 

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 with Attachment by submitting the 

addendum with their proposal.  Proposals submitted without acknowledgement or without this Addendum may be 

considered non-responsive. 

 

 

________________________________          _______________________________ 

Signature                  Name of Business    

    





 
THE CITY OF KEY WEST 

1300 White Street, Key West, Florida 33040 (305) 809-3963 

 

 

ITB 19-011 – Repaint Port Ops Pedestrian Bridge 

Meeting Minutes 
April 16, 2019 

 

Location:  KWCH   ☒ Job Site  ☐ Teleconference  ☐ 

 

Subject of Meeting:   Pre-Bidders Meeting 

 

Status of Minutes:  Draft    ☐ Final   ☒ 

 

Attendees      Company 

Kreed Howell   CKW 

Johnny Yongue   CKW 

Christian Brisson   Pedro Falcon 

Zack Beehner   Champion 

Mike Tolbert   Razor Back, LLC. 

James Rhyme   Three Gents, LLC. 

Juan Anderson   Southern Road and Bridge 

Blake Stowers   Sherwin Williams 

Robin Szmansky   Sea Tech 

    

 

 

 

*By Telephone 

 

Distribution of Notes other than attendees: Steve McAlearney, Engineering Director 

      Greg Veliz, Assistant City Manager 

      Jim Scholl, City Manager 

 

A mandatory Pre-Bidders meeting for the Repainting of the Port Ops Pedestrian Bridge was held 

at 11:00 AM on Tuesday, April 16, 2019 in the City Manager’s Conference Room, Key West City 

Hall. 

 

The outline for these minutes was the original agenda used for the meeting. Discussion items from 

the meeting are italicized and identified in red. 

 

These minutes will be incorporated along with various attachments and additional discussion items 

in Addendum No. 1 



 
THE CITY OF KEY WEST 

1300 White Street, Key West, Florida 33040 (305) 809-3963 

 

 

ITB 19-011 – Repaint Port Ops Pedestrian Bridge 
 

▪ Project Overview         

▪ The intent of this project is to paint all steel surfaces of the pedestrian bridge joining Truman 

Annex to the Port Ops compound at Mole Pier.  Work includes, but not limited to, removing 

existing paint and corrosion, surface preparation and repainting) Naval Air Station Key West, 

Florida (NASKW). Basic scope of work are as follows: 

▪ Staff requested a representative from Sherwin Williams to speak to the nature of the 

specified paint system 

▪ Contractor shall collect all unsuitable material from all preparation, and dispose of, off 

Government property in accordance with all applicable EPA, State, Federal, and Local 

laws, regulations, and ordnances. 

▪ Staff explained the extreme importance of keeping site clean   

▪ Contractor should expect delays when accessing restricted areas.  All areas are within 

NASKW and within the controlled perimeter. 

▪ Staff explained the Navy’s force protection protocol relative to base access, 

e.g., complete base lock-down. 

▪ Contractor is responsible for providing all materials, equipment, and labor necessary 

to complete the scope of work. 

▪ Staff re-iterated the importance of the Contractors responsibility to obtain all 

relevant information needed for precise estimation and the City is NOT 

responsible for verifying quantities.  

▪ Work on the portion of the bridge that crosses the road to Fort Taylor State Park shall 

be performed when the park is closed (at night, outside normal working hours). 

▪ Staff suggested preforming all work at night but the final decision will be on 

the Contractor with the exception of the above mentioned portion. 

 

▪ Time of Completion 

▪ The time of completion of the work to be performed under this Contract is the essence 

of the Contract.  Delays and extensions of time may be allowed in accordance with the 

provisions stated in the General Conditions. 

▪ The project shall be completed in 75 calendar days from the date of Notice to Proceed. 

▪ There were no comments from bidders as to the construction time-line 

 

▪ Work Days – Hours     

▪ All work shall be accomplished between the hours of 7:30 a.m. and 4:30 p.m., 

Monday through Friday (excluding Federal Holidays) unless other times are 

specifically pre-arranged with the Contracting Officer’s representative. 

▪ See previous comment on working at night. 

 

▪ Critical Dates and Times 

▪ Bid advertisement / issue date – April 1, 2019 

▪ Mandatory Pre-Bid – April 16, 2019 

▪ Final Date for Inquiries – April 23, 2019 



 
THE CITY OF KEY WEST 

1300 White Street, Key West, Florida 33040 (305) 809-3963 

 

 

▪ Final RFI Response Date – April 29, 2019 

▪ Bid Opening – 3:00 p.m., Wednesday May 1, 2019 

   

▪ Contractor Responsibilities:       

▪ Contractor is responsible for any and all permits associated with this project. 

▪ Staff corrected the above statement and explained that a CKW Building Permit will 

not be required. 

▪ Contractor shall verify elevations and location of existing facilities shown on drawings prior to 

start of construction.  

▪ Staff again expressed how important the above referenced item is. 

▪ Site Security – Fencing – Parking – Laydown area 

▪ See attached aerial for notated laydown and parking locations  

▪ Limit of Work  

▪ See attached 

▪ Contractor shall collect all unsuitable material from all preparation, and dispose of, off 

Government property in accordance with all applicable EPA, State, Federal, and Local laws, 

regulations, and ordnances.  

▪ See previous comments  

▪ Contractor should expect delays when accessing restricted areas.  All areas are within 

NASKW and within the controlled perimeter. 

▪ See previous comments  

▪ Contractor is responsible for providing all materials, equipment, and labor necessary to 

complete the scope of work 

 

▪ Security Requirements: 

▪ All individuals working at the Naval Air Station Complex and associated Annexes shall obtain 

an individual Identification Card issued by the Naval Air Station Pass and ID Office. Each 

individual shall present two original forms of identification:  photo ID, such as State Driver’s 

License, or Pass Port; and Original Social Security Card.  The firm shall provide Employment 

Eligibility Verification in accordance with Homeland Security requirements.  Pass and ID 

Forms and additional instructions will be issued to the Contractor upon award of the Contract. 

▪ Identification Badge and Installation Access: All contractors, suppliers and vendors must have 

a Defense Biometric Identification System (DBIDS) credential for base access. Obtain access 

to the installation by participating in the DBIDS. Costs for obtaining passes through the DBIDS 

are the responsibility of the Contractor.  One-day passes, issued through the Base Pass and 

Identification Office will be furnished without charge.  Furnish a completed EMPLOYMENT 

ELIGIBILITY VERIFICATION (DHS FORM I-9) form for all personnel requesting badges. 

▪ Staff informed Bidders that it will be the responsibility of the awarded Contractor to 

make sure their staff could meet the requirements mentioned above. 

   

▪ Communication / RFI’s: 

▪ Email Correspondence – Cone of Silence 



 
THE CITY OF KEY WEST 

1300 White Street, Key West, Florida 33040 (305) 809-3963 

 

▪ It is the policy of this state that all state, county, and municipal records are open for personal 

inspection and copying by any person. Providing access to public records is a duty of each 

agency. REF: Florida Statutes Chapter 119. 

▪ Staff reminded bidders of the City’s Cone of Silence statutes 

▪ Requests for Information  

▪ The goal of the Request for Information (RFI) is to act as a partnering tool to resolve 

scope gaps, conflicts, or subtle ambiguities during the construction process and to 

eliminate the need for costly corrective measures…use them! 

▪ Submit all RFI’s to lhowell@cityofkeywest-fl.gov  

▪ Staff reminded bidders that the last day for RFI’s is April 23, 2019 

 

▪ Additional Information: 
▪ Photography and Cell Phone Usage 

▪ Staff discussed the importance of bidders staff not taking pictures while inside any 

secured perimeter. 

▪ Payment and Performance Bonds 

 

▪ Attachments: 

▪ Project Location and Limit of Work 

▪ Employment Eligibility Verification Form I-9 

▪ Department of the Navy Base Access Pass Registration Form 5512/1  

mailto:lhowell@cityofkeywest-fl.gov
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