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July 31, 2012 
City Clerk 
City of Key West 
3126 Flagler Avenue 
Key West, FL  33040 
 
Re:  RFQ #12‐005:  General Engineering Services 
 
Dear Selection Committee: 
 
The Weiler Engineering Corporation  is proud to submit this response to the Request for Qualifications 
for General Engineering Services for the City of Key West (RFQ #12‐005). Our diverse project experience 
is  the  key  to  our  success  and  tailor made  for  the  proposed  scope  of work. With  professional  staff 
trained in multiple disciplines and holding certifications in numerous  fields (MOT, LAP, LEED AP, FDEP 
Stormwater Inspector), we have a detailed understanding of how to deliver efficient, cost effective so‐
lutions  for  the communities we serve. This approach  translates  into  time and budget savings  for any 
size project and allows us to deliver excellent services to our partners each and every time. 
 
For almost 20 years, Weiler Engineering has provided a variety of engineering services  to  the Florida 
Keys. Our experience working with  local governments  to  complete great projects makes us a  logical 
choice for the City of Key West. Our expertise covers three disciplines as outlined in the RFQ: Civil Engi‐
neering, Utilities Engineering, and Coastal Engineering services.  Identical services have been provided 
on recent projects in places such as Marathon, Key Largo, Key West, and Islamorada, to name a few. 
 
Our team will be led by Ed Castle, Vice President. Ed manages the Marathon and Key West offices and 
has an exemplary track record delivering quality services in the Florida Keys. All work assignments will 
be managed through our  local Marathon and Key West offices. Our President, Jeff Weiler, will ensure 
that any additional support staff  is provided from our Punta Gorda office,  if necessary, for a  larger or 
more  involved project. Every staff member has worked on successful projects  in the Florida Keys and 
can provide support and engineering services to Key West at a moments notice. 
 
Again, we thank you for the consideration of our qualifications. We believe you will find our vast experi‐
ence offers a great opportunity for the City of Key West to select a consultant with local experience and 
who understands what it takes to deliver high quality services, large and small. 
 
Sincerely, 

 
 
 

R. Jeff Weiler, P.E. 
President 
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A. Company Profile 

Company Profile: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Weiler Engineering Corporation 
 
The Weiler  Engineering Corporation’s  (WEC) offices  are  located  in Marathon, Key West,  and  an office  in 
downtown Punta Gorda, Florida.  The Weiler Engineering Corporation was established in 1993 with the goal 
of providing engineering services in the disciplines of civil and environmental engineering of the utmost pro‐
fessional quality to both public and private clients.   With a staff of highly trained professionals, Weiler has 
met this goal by providing a full service approach, including conceptual planning, design, permitting and con‐
struction engineering, and inspection, to an extensive list of communities and agencies. 
 
Our Motto “Excellence  in Engineering”   has guided the professional development of The Weiler Engineering 
Corporation. Our  President,  R.  Jeffrey Weiler,  built  the  practice  on  principles  of  dedication  to  the  client’s 
needs.  The philosophy of Weiler Engineering is to provide superior quality services with an emphasis on cost‐
effective  solutions. WEC Engineers have  technical and project management experience and are actively  in‐
volved in projects to ensure the highest level of client satisfaction. Our project management approach uses a 
multi‐disciplinary collaboration among a team of professionals and technicians who have the diverse capabili‐
ties necessary to respond to time‐constrained project assignments. Jeff Weiler is the Principle‐in‐charge for all 
projects and will ensure that adequate resources are assigned and that all needs and requirements are met.  
 
MUNICIPAL GOVERNMENT PROJECTS 
The Weiler Engineering Corporation provides a wide array of professional engineering services to municipali‐
ties and local governments.  We specialize in civil, utilities, These include design, permitting, construction ad‐
ministration,  operations  and maintenance,  and  compliance monitoring/reporting  for  stormwater manage‐
ment  systems  and  facilities, wastewater  collection  systems  and  treatment plants, public parks  and  recrea‐
tional facilities, airports, and other  local government facilities.   WEC also specializes  in assistance  in the pro‐
curement of funding from a variety of grant and loan funding sources.  We are a family owned and operated 
small business with the skills to tackle small and large projects. We are proud of our track record of offering 
hands‐on comprehensive professional engineering services to the local governments we serve at a fraction of 
the cost of larger engineering firms. 
 

 
The Weiler Engineering Corporation 

6805 Overseas Highway 
Marathon, FL  33050 

 
Contact: 

Ed Castle, P.E. 
Vice President 

edrcastle@me.com 
 

Ph:  941-505-1700 
Fx:  941-505-1702 
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UTILITIES 
A primary element in our business is specializing in wastewater utility engineering 
services which  includes  all  phases  of  project management:  design,  permitting, 
construction management, administration, and operations and maintenance. Cli‐
ents  include  local  governments,  commercial  developments,  waterfront  resorts 
and marinas,  and  residential  builders. WEC  has  been  involved  in  all  facets  of 
wastewater management,  from the development of  large scale Master Plans, to 
the  complete  development  of  wastewater  collection  systems  and  wastewater 
treatment plants. Our vast experience with vacuum, gravity and pressure systems 
in Florida makes us uniquely qualified to assist with any wastewater project in our demanding, yet sensitive, 
Florida environment.   WEC also provides utility design and permitting services for commercial developments 
that tie in to existing utility infrastructure, as well as cost‐effective stand alone package plants or custom sep‐
tic systems for those projects where sewer service is not readily available.. 
 
STRUCTURAL 
Weiler Engineering Corporation has a long standing reputation for excellence in Structural Engineering. Every 
hurricane season our structural work is "real world" tested, and repeatedly has stood up to devastating hurri‐
canes while sustaining relatively minor damage. Our capabilities and experience include structural design and 
engineering services for leading resort developers in the Florida Keys, as well as Southwest Florida. WEC pro‐
vides structural engineering and analysis for a number of Residential Homebuilders;  including more than 30 
local or  regional builders.  In  the Commercial Development sector, WEC provides structural engineering ser‐
vices; including office buildings, warehouses, aircraft hangers, dry dock storage facilities, marinas, docks, and 
seawalls. WEC also provides bridge analysis and inspection as part of our full range of services. 
 
LAND DEVELOPMENT 
Weiler’s Engineers provide extensive expertise across a broad range of Land Development to include munici‐
pal, commercial, industrial, residential and recreational land development projects. Land development activi‐
ties in Florida require a thorough knowledge of regional specific geography and environmental factors, as well 

as  local  government  land  development  regulations. WEC  has  intimate  knowl‐
edge of State of Florida statutes, regulatory agency rules, and Federal  laws re‐
lated to the wetlands, environmental protection, and endangered species. Our 
current staff has extensive experience working with state and federal agencies, 
such as FWC, FDEP and Army Corp of Engineers, to secure permits for all of our 
clients. All these factors must be considered to ensure that our clients' goals are 
attained, while at  the same  time creating communities and  industrial  facilities 
that promote responsible growth for the communities we serve. 

 
GIS/GPS SERVICES 
Customers of Weiler Engineering Corporation benefit  from our  ability  to  seamlessly  integrate  the  latest  in 
Geographic  Information Systems  (GIS),  Internet GIS, Global Positioning Systems  (GPS), and Remote Sensing 
(RS)  technologies. Using  these  capabilities, we  are  able  to  coordinate  our  customers'  site  specific  project 
plans, asset management, and integrate the most current map data that is available from the County, WMD, 
FDEP, FDOT, USGS, EPA, FEMA, and others.   This process allows us  to  identify potential engineering design 
and/or permitting problems in the early stages of a project so they can be resolved cost‐effectively, thus sav‐
ing time and money for the client.  WEC offers a full range of GIS and GPS services including project consult‐
ing, geospatial data collection, geo‐database design, GIS processing and spatial analysis, application develop‐
ment, and web‐based solutions. 
 

A. Company Profile 
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TRANSPORTATION STUDIES / DESIGN 
Weiler has provided complete design services  for several roadway designs and 
provides stormwater design for several more.  In addition to design, Weiler has 
completed  several  Transportation  Studies,  including  recent  ones  for  Orange 
Blossom RV in DeSoto County and one for the new Walgreen’s entrance located 
at the intersection of US 41 and Ortiz Boulevard in North Port.  The Orange Blos‐
som Study was  reviewed and approved by DeSoto County and  the North Port 
Study was reviewed and approve by FDOT.   WEC also specializes  in developing 
traffic impact statements and reviews traffic studies for private developments in 
Marathon as the City of Marathon’s Engineering Consultant.   
 
OUR PROJECT APPROACH 
WEC’s approach to cost estimating and designs generally involves a team approach. First the project manger 
will meet with the agency or community project manager to discuss the assignment. Critical information typi‐
cally  includes general  scope of work,  supporting exhibit and/or maps,  schedule  requirements, budget  con‐
straints, existing data availability, project dependencies, known problems or areas of concern, and a listing of 
the major stakeholders. 
 
Following the meeting, the WEC project manager will initiate the process by assembling a group meeting that 
includes lead experts from each of the technical disciplines required to support a particular assignment. Dur‐
ing this meeting the project manger will explain in detail the overall scope of the project ‐ clearly outlining the 
specific objectives and calling attention to any known obstacles or areas of concern. We then develop a task 
outline that serves to identify each of the tasks involved, and establish the constraints or guidelines that will 
be used in estimating the staff and equipment resources necessary to accomplish the stated objectives. Each 
of the disciplinary leads will then develop a scope of work and work plan that details the method of approach. 
This scope document is reviewed by the project manager and then submitted to the City for review and com‐
ment. 
 
Following acceptance, the disciplinary  leads then estimate the  level of effort necessary to conduct the work 
outlined  in  the  scope of work and provide biggest bang  for  the buck  to have a positive affect on  the  local 
economy. This is traditionally accomplished by identifying the man hours and associated staff level necessary 
to accomplish discrete sub elements of each task. The hours are then transferred  into a master spreadsheet 
that breaks down the man hours by specific staff level and task or sub task. Also included in the spreadsheet 
are the costs associated with travel, common expenses, sub contractors, equipment and reimbursables.   All 
information is then shared with the client and adjustments are made to the scope and budget as appropriate. 
A key part of this review  is utilization of  local sub‐consultants and contractors. Our business  is family owned 
and we believe in helping similar companies provide valuable services for their community. 

 
The Weiler Team has delivered 100% of their recent projects within budget.  We accomplish this by using real‐
istic numbers when estimating construction costs and by providing prospective contractors with clear, com‐
plete plans and specifications that can be bid with little contingency built in for risk.  We also manage to con‐
trol prices by aggressively recruiting bids from known qualified contractors. 

 
Recent projects, including two $100 Million+ sewer public works projects, were completed  

with approximately less than 1.5% in wastewater related change orders.  

A. Company Profile 
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WEC also prioritizes providing a positive impact for the local economy. Based 
on our assistance with bid documents, value engineering and recommenda‐
tions, we devised a plan  to divide  the City of Marathon  sewer project  into 
smaller  sub‐phases of approximately $2 Million or  less. These  small phases 
allowed the use of smaller local companies who were able to bond the neces‐
sary amounts  for construction and submit competitive bids. As a  result,  for 
one of the projects, total construction cost bids were half of the original two 
bids. By saving the City $100 Million, they were able to add a city‐wide storm‐
water system for a total cost of less than the original sanitary sewer budget. 

 

Weiler Engineering Areas of Expertise: 
• LAP Design and Construction Administration 
• Road Design, Permitting and Inspection  
• Multi‐Use Trail Design, Permitting  and Inspection 
• Utility Design, permitting and Inspection 
• Lift Station Design and Rehabilitation 
• Pump Station Design and Permitting 
• Vacuum Station Design and Permitting 
• Gravity, Low Pressure, Vacuum Collection System Design 

and Permitting 
• Wastewater Treatment Plant Design & Expansion 
• Marina Construction Engineering and Inspection 
• Site Development Construction Engineering and Inspec‐

tion 
• Maintenance of Traffic Design and Inspection 
• Bridge Inspection and Design 
• GPS Data Collection, GIS Data Input 
• Asset Management Systems  
• Structural Engineering 
• Site Design 
• Environmental Monitoring  
• Wetland Mitigation 
• Cost Estimation  
• Bidding Assistance  
• Change Order Evaluation  
• Pay Application Evaluation 
• Value Engineering  
• Public Relations and Outreach  
• Drafting of local design and permitting requirements 
• Developing Technical Specifications  
• FDOT Design Standards  
• Erosion and Sediment Control Measures 
• Stormwater Modeling  
• State and Federal Grant Funding Assistance 
• Local government permit Submittal Review 
• Federal and State compliance review and permitting 

 

Construction Engineering and Inspection 
Typical Services: 
• Resident Project Representative (RPR) 
• Bidding assistance, preparation of RFP, RFQ, Instructions to 

Bidders, Contract Documents, evaluation of bids, ranking 
of proposals, contract negotiations,  

• Submittal Review – Shop drawings, CPM schedule, sched‐
ule of values, proposed submittal log, pre‐construction 
video, and MOT plans. 

• Daily Inspections and Observation of Construction 
• Producing work directives, change orders, responses to 

RFIs 
• Daily GPS Field Work – Daily GPS shots and photographs 

for each system component (asset inventory). 
• Weekly Pay Quantities Summary and Report 
• Monthly Progress Payments – Verify quantities claimed, 

reconcile daily and weekly tallies, check for correctness of 
contractors’ applications for payment. 

• Redline Review – In conjunction with progress payments, 
the contractor’s redline record drawings are reviewed and 
spot verification is performed and compared against in‐
spector logs and the construction management GIS data‐
base. 

• Final Walkthrough and Punch List 
• Retainage Reduction 
• Substantial Completion— In fast track construction pro‐

jects, these are often completed by phases 
• Participation in testing and start‐up for the collection sys‐

tem, pump stations, and wastewater treatment plants. 
• Operation and Maintenance (O&M) Documentation 
• Preparation of Record Drawings, Record Documentation 
• Final Completion  

A. Company Profile 
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Team Member Bios: 
 
 

 

B. Team Bios 

EDUCATION:  BACHELOR OF SCIENCE, CIVIL ENGINEERING, COLORADO STATE UNIVERSITY 
LICENSURE:  FLORIDA LICENSED PROFESSIONAL ENGINEER #46027 

Mr. Weiler  started Weiler  Engineering with  two  employees  offering  a  specialized  knowledge  and 
proven ability.  Under his leadership and mentoring, the company has grown over the past 19 years 
to being a leader in the engineering field in the Florida Keys and Southwest Florida.  He is the Presi‐
dent of The Weiler Engineering Corporation, has 24+ years experience in Civil and Utility Engineering 
and Extensive Wastewater, Water, and Stormwater modeling, design and construction experience.  
He specializes in residential, commercial and municipal engineering projects throughout South Flor‐
ida and the Florida Keys.   As Principle‐in‐Charge for WEC projects, Jeff will be responsible to  insure 
that the proper resources are assigned to help the City of Key West successfully achieve the goals of 
any task. 

R. JEFF WEILER, P.E.     PRINCIPLE IN CHARGE 

Mr. Castle has over 24 years experience in planning, design, construction and operations of a variety 
of utility and civil  engineering projects.  He has been working on projects in the City of Marathon, the 
Village of  Islamorada,  the Key  Largo Wastewater Treatment District,  the City of Key West and  the 
United States Navy.   Since  joining Weiler  in 2003, Mr. Castle has been  the Engineer of Record  for 
many planning, design, permitting,  construction engineering and  inspection projects,  including  the 
City of Marathon’s $102,000,000 Public Works project.  Mr. Castle serves as the District Engineer for 
the Key Largo Wastewater Treatment District.  As the Engineer in Responsible Charge of a staff con‐
sisting of project managers, design engineers, permitting specialists, draftsmen and  inspectors, Mr. 
Castle is successful at managing the team to complete projects within allotted time frame and of the 
standard of quality that reaches above and beyond Client’s expectations.  Mr. Castle manages all ac‐
tivities out of the Marathon office. 

EDWARD R. CASTLE, P.E.    VICE PRESIDENT, PROJECT MANAGER 

EDUCATION:  BACHELOR OF SCIENCE, CHEMICAL ENGINEERING, UNIVERSITY OF KENTUCKY 
LICENSURE:  FLORIDA LICENSED PROFESSIONAL ENGINEER #58574, FLORIDA CLASS A WASTEWATER PLANT OPERATOR 
#0008359 

EDUCATION: APPLIED SCIENCE DEGREE, ELECTRONICS, UNIVERSITY OF AKRON 
LICENSURE: FLORIDA CLASS  B, WASTEWATER PLANT OPERATOR, 0008959 
 

Mr. Saus has 18 years experience in operations, maintenance, and management of wastewater and 
water utilities  in the Florida Keys. He is licensed as a Class B Wastewater Treatment Plant Operator 
and has utilized his operations experience and  instrumentation and controls background  in the de‐
sign of wastewater treatment facilities in the Keys from small private plants to large municipal plants.  
Dan has been a lead designer for a variety of collection and transmissions systems including low pres‐
sure, gravity and vacuum systems.  

DANIEL E. SAUS,    PROJECT COORDINATOR/DESIGNER 
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B. Team Bios 

EDUCATION:  BACHELOR OF SCIENCE, CIVIL ENGINEERING, LOYOLA MARYMOUNT UNIVERSITY; MASTER OF SCIENCE, CIVIL ENGI‐
NEERING, COLORADO STATE UNIVERSITY 
LICENSURE:  FLORIDA LICENSED PROFESSIONAL ENGINEER #70676; ADVANCED MAINTENANCE OF TRAFFIC QUALIFICATION; FDEP 
QUALFIED STORMWATER MANAGEMENT INSPECTOR #14470; LEED ACCREDITED PROFESSIONAL 

Mr. Giardullo has been with Weiler Engineering for over 5 years and currently serves as the Director 
of Civil Engineering, and  has repeatedly demonstrated his ability to manage and design projects us‐
ing teams of  in‐house and sub‐consultant design staff, permitting staff and construction  inspectors. 
Under his responsible charge, Weiler Engineering has designed and permitted countless projects  in 
South Florida.  Mr. Giardullo has performed design, permitting and project management service for 
many municipalities  and  has  a  close working  relationship with  regulating  agencies  such  as  FDOT, 
FDEP, and the SWFWMD.     Mike has served as the  lead designer and project manager  for multiple 
projects within South Florida. In addition to project design, Mike has served as an advisor to numer‐
ous public and private utility providers, such as Key West Resort Utility and DeSoto County Utilities. 
Mike has experience and success in obtaining funding for many of our projects. 

MICHAEL J. GIARDULLO, P.E.   DIRECTOR OF ENGINEERING 

Before working at Weiler Engineering, Mr. Mashtakov worked as a design engineer and construction 
superintendent.  Since coming to work at Weiler Engineering over 5 years ago, Serge has been respon‐
sible for the design of numerous structural and utility projects.   Serge has served as a concrete and  
sewer  inspector for wastewater projects  in Marathon, Key Largo and Key West. Mr. Mashtakov’s di‐
verse background in wastewater and structural design and inspection, and his extensive knowledge of 
local, state and federal wastewater rules, is an asset to the Weiler Team 

SERHIY MASHTAKOV, P.E.   DESIGN ENGINEER 

EDUCATION:  BACHELOR OF SCIENCE CIVIL ENGINEERING, STATE UNIVERISITY LVIV POLYTECHNIC (UKRAINE),MASTER OF SCIENCE, 
CIVIL ENGINEERING, STATE UNIVERSITY LVIV POLYTECHNIC (UKRAINE) 
LICENSURE / QUALIFICATIONS: FLORIDA LICENSED PROFESSIONAL ENGINEER#71480, FDEP QUALFIED STORMWATER MAN‐

AGEMENT INSPECTOR #14464, LEED ACCREDITED PROFESSIONAL 

Ms. Farthing has completed professional training  in Florida Plant  Identification  in March 2012 spon‐
sored by the Florida Department of Environmental Protection.  She also completed the Uniform Miti‐
gation Assessment Method 201 Training  sponsored by South Florida Water Management District  in 
December 2011.  Ms Farthing has been with Weiler Engineering for seven (7) years.  

LORI FARTHING,   PROJECT ADMINISTRATOR, INSPECTOR 

EDUCATION:  BACHELOR OF SCIENCE, BIOLOGY WITH ENVIRONMENTAL CONCENTRATION, TENNESSEE TECHNOLOGICAL UNIVERSITY 
LICENSURE:  FLORIDA DOT MAINTENANCE OF TRAFFIC, INTERMEDIATE  
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B. Team Bios 

EDUCATION: BACHELOR OF ARTS, GEOGRAPHY, UNIVERSITY OF N. CAROLINA AT CHARLOTTE; MASTER OF PUBLIC ADMINISTRA‐

TION (2013), FLORIDA GULF COAST UNIVERSITY 
LICENSURE: CERTIFIED FLOODPLAIN MANAGER 

Jason  is a professional  land use planner and manager with over 9 years of experience addressing 
Florida growth management  issues,  including Comprehensive Plan, Land Development Regulations, 
and Concurrency Management development and oversight.   His expertise  lies  in utilities and  infra‐
structure planning, public policy development and  local government relations.   He has been recog‐
nized for his ability to communicate and establish sustainable relationships with state, regional, and 
local agencies and government officials. As a presenter to numerous elected Boards and permitting 
agencies, he has been commended for his ability to make common sense policy recommendations in 
a challenging economic environment and build consensus among varied audiences. In addition to his 
role as a land use planner, Mr. Green has been successful in public outreach program development, 
specifically in the field of Floodplain Management.  

JASON  W. GREEN, CFM    PLANNING & DEVELOPMENT MANAGER 

Tim  is  the  Senior  Structural Engineer  for  the  Firm,  and ultimately  responsible  for every  structural 
component of a multitude of projects that WEC completes.  He has over 48 years of engineering ex‐
perience in the planning, design, construction, and management of major U.S. Naval facilities in the 
Northeast Quadrant of  the United States.   Prior  to  joining Weiler Engineering  in 1997, he was  the 
Managing Director of a 600‐Man Facilities Group, which  included a Project Management Office, a 
Design Division, a Contract Division, and a Construction  Inspection Division.   Prior to that, Tim was 
the Managing Director for a 100‐man Planning and Real Estate Group which included a General De‐
velopment Group, a Facilities Planning Group, an Environmental Coordination Group, a Real Estate 
Appraisal  Office,  and  a  Real  Estate  Acquisition/Lease/Disposal  Division.    Previous  responsibilities 
have  included Director of Project Management, Head Value Engineer, Project Engineer, and Design 
Engineer. Tim is the former Director for the Florida Board of Structural Engineers.   

CHARLES T. MCCONAGHY, P.E.   STRUCTURAL ENGINEER 

EDUCATION: Bachelor of Scince, Structural Engineering, Drexel University; Master Degree,Business Administra‐
tion, University of Southern California 
LICENSURE:  Florida Licensed Professional Engineer #51806 
CERTIFICATION:  Member of Florida Structural  Engineers Association, Member of SECB#010308, ICC Certified 
commercial bldg. Inspector, ICC certified residential bldg. Inspector, NHI certified in‐service bridge inspector 

Mr. Helt has over 23 years of experience as a Program Manager and Project Manager across several 
engineering and information technology related disciplines.  His leadership abilities, management ex‐
perience, and communication skills have proven successful on a number of projects.  As GIS Manager, 
Mr. Helt can assist the City staff in developing, maintaining, and leveraging their wastewater GIS data‐
base and GIS capabilities for  improved efficiency during operations and maintenance. Todd has pro‐
vided similar services to the City of Marathon and Key Largo Wastewater Management District. 

TODD HELT,   GIS DEPARTMENT MANAGER 

EDUCATION:  US Military Academy, Bachelor of Science, Geography 
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C. Experience  ‐ Civil  

Little Venice II, Marathon, FL 
WEC provided the design for utilities and road  improvements for all streets  in a portion of the City of Mara‐
thon known as Little Venice Phase II, and provided construction engineering and inspection services, all under 
Jeff Weiler’s supervision  as Principle‐in‐charge. The project involved improvements to the City’s central sewer 
system, road repairs, overlay and reconstruction and a complete stormwater system. The project was espe‐
cially challenging due to narrow right‐of‐ways and many existing active and abandoned utilities.  
 
 Project  was  primarily  funded  through  Local 
Agency Program (LAP) money.  
 Playing  an  integral  role  in  the  application  for 
grant funding: WEC assisted in the procurement 
of  funding  for  this  $1.69  million  project    Re‐
ceived in access of $500,000 through the FDOT 
 Assisted  the  City  of Marathon  in  the  develop‐
ment of a  special  stormwater  taxing district  to 
fund  this  and  other  stormwater  improvement 
projects.   
 Ensured  that  all  contract  documents  were  in‐
compliance with all of the requirements of the LAP grants program. 
 This  included wage rate tables, Buy America Requirements, disadvantaged business enterprise goals and 
the required debarment, non‐collusion, and lobbying forms to name a few.  WEC assisted during the bid 
process and provided an evaluation of bids for responsibility and responsiveness in the bidder submitting 
all documentation required by the grant. 
 WEC staff also provided construction administration including construction engineering and inspection.   
 WEC  inspectors supplied verification documentation showing the contractor was  in compliance with the 
Davis‐Bacon Act and Buy America Requirements.  
 Coordinated with the FDOT auditors on occasional inspections on the job site and in the auditing process. 
 Michael Giardullo, as lead designer and Project Manager was in charge of providing the design, aiding the 
City in securing LAP funding, and the construction engineering services.  As unknown issues were discov‐
ered during excavations, Mike was responsible for providing field engineering solutions. He also provided 
a detailed study of an FDOT system designed in the 1970’s which consisted of existing 15 to 60 inch cul‐
vert pipes, discharge weirs, outfalls and stormwater 
wells.  
  Jeff  Weiler  served  as  Principle‐in‐charge  for  this 
project, he worked with  the  client  throughout  the 
project to insure a successful outcome. 

Civil Engineering 

Project Client:    City of Marathon 

Contact 
Name: 

Susie Thomas,  
Community Services Director 

Address:    9805 Overseas Highway, Marathon, FL 

Phone:  (305)‐289‐4103 

Design 
Svc.Fee 

$134,240 

Project Cost:  $1.69 Million 

Contractor:  Atlantic Civil Inc. 

Contr. Rep.:  Dan Pickel 

Phone:  (305) 206‐6904 
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Civil Engineering 
Harborwalk Multiuse Trail, Punta Gorda, FL 
WEC was  contracted  by  the  City  of  Punta Gorda  to  provide 
major park  improvements to over 3 miles of the City’s prime 
water front property. WEC designed the multi‐use trail which 
ranged  in  size  from  10  feet  to  30  foot widths  and  crossed 
through wetlands.  Challenges faced and overcome during the 
design of this project included coordination with multiple land 
owners along  the  selected corridor, coordination with public 
utility  departments,  retrofitting  of  existing  stormwater  sys‐
tems,  and  providing  ADA  compliant  crossings  at  multiple 
streets or parking lots, with various changes in elevation. 
 
WEC assisted the City in all aspects of design, including mate‐

rial  selection, engineering estimates and probable quantities. This project  serves as  the  centerpiece of  the 
“Ring Around the City” for Punta Gorda. Permitting of this project required applications to SWFWMD, FDEP 
and ACOE. WEC took the lead role for the permitting activities and successfully received approval from each 
agency and received permitting for certain phases with as little as one RAI.. 
 
A  key  component  to  the  overall  design was 
gathering public  input. As  the  centerpiece  to 
the  Punta  Gorda  waterfront  community, 
stakeholder  input was  vital  to  the  successful 
design  and  appearance.  Similar  to  the  Park‐
side  Master  Plan,  multiple  charettes  were 
held covering a  range of  ideas such as mate‐
rial  and  color  selection,  handrail  design  and 
other  artistic  features,  and  selection  of  key 
focal points and preservation of harbor vistas. 
 
Additional design and CEI services  for  this project  included  two new restroom  facilities,  trail heads, parking 
areas, picnic pavilions, gazebos, two 8‐foot wide concrete pedestrian bridges, way finding signage,  irrigation 
and landscape design, sight lighting, beach cleanup, a kayak and small sail boat launch ramp, site furniture and 
water fountains. 
 
Mike Giardullo  served as Project Manager and  lead 
engineer for this project. Mr. Weiler served as Princi‐
pal‐in‐Charge and provided QA/QC review. 

C. Experience—Civil 

Project Client:    City of Punta Gorda 

Contact Name:  Dennis Murphy, Director 

Address:    126 Harvey St., Punta Gorda, FL 33950 

Phone:  (941) 575‐3372 

Design Svc.Fee  $222,753 West, East, Boat Ramp 

Project Cost:  HW East‐$442,963, Boatramp‐$239,346 

Contractor:  Keesling Construction (HW East) 

Contr. Rep.:  Klint Keesling 

Phone:  (941) 639‐3166 
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Civil Engineering 
Sombrero Beach Road Extension, 
Marathon, FL 
WEC  developed  the  design  for  this 
LAP  funded  project.    The  multi‐use 
trail  and  stormwater  facilities  were 
immediately adjacent to environmen‐
tally  sensitive  areas  and Outstanding 
Waters  of  State  Concern.  Extensive 
coordination  with  SFWMD  and  the 
local Utility provider was required for 
this project.  In addition to the multi‐use trail, the design also included elevated speed tables, which 
doubled as crosswalks, and the use of a textured pavement surface selected from the FDOT Qualified 
Products List. 
 
The overall design required consistency with the community 
character.  The  recommendation  of materials  was  a  key  to 
success.  A  selection  of  materials  were  used  to  identify 
changes  in  grade  and  transition between  focal points  along 
the beach vista. WEC was instrumental in the CEI process and 
assisting the City with inspections. WEC staff also coordinated 
pay  applications  and  compliance with  LAP  funding  require‐
ments. 
 
Mike  Giardullo  and  Ed  Castle  provided  design  services  for 
roadway, utilities, and stormwater facilities.  

C. Experience—Civil 

Project Client:    City of Marathon 

Contact Name:  Susie Thomas, Community Services Director 

Address:    9805 Overseas Highway, Marathon, FL 

Phone:  (305)‐289‐4103 

Design Svc.Fee  $95, 760 

Project Cost:  $856,365.71; Est: $1,811,710 

Contractor:  Atlantic Civil, Inc. 

Contr. Rep.:  Dan Pickle 

Phone:  (305) 206‐6904 

Sombrero Beach Road Extension 
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Utility Engineering 

City of Marathon Sewer / Stormwater / Paving Pro‐
ject, Marathon, FL 
Mr.  Jeff  Weiler  is  the  Prime  Consultant  to  the  City  of 
Marathon and worked with  the City  in preparing  an an‐
nual O&M Budget and a Stormwater Facilities Plan to sup‐
plement  the Wastewater Facilities Plan which  included a 
phased  $102 million  combined  Capital  Project.    In  addi‐
tion  to planning assistance, WEC provided  funding assis‐
tance and aided the City  in the procurement of $3.3 mil‐
lion in grant funding and $10.3 million in SRF Loans to off‐
set  the costs of  the $27 million stormwater  retro‐fit sys‐
tem.   Grant funding was obtained from both Local Agency Program (LAP) and American Recovery and Rein‐
vestment Act (ARRA) grants and multiple grants from the South Florida Water Management District.   
 
WEC staff was responsible for the design and permitting of 6 separate stormwater collection systems which 
were built in conjunction with the wastewater collection and transmission and the reclaimed water transmis‐
sion systems.   WEC was also responsible for the design and permitting of 2 additional stormwater manage‐
ment  systems which were  constructed  independently.    Each  system  received  individual Environmental Re‐
source Permits through the South Florida Water Management District.   The timing of obtaining permits was 
crucial  since many of  the  systems were being constructed  concurrently with  the wastewater  system which 
had a tight, state‐mandated completion deadline.   
 
Services Provided by Weiler Engineering 
 Designed Wastewater Master Plan  
 Assisted the City in land acquisition  
 Designed over 56 miles of vacuum, gravity and low pressure sewer collection system 
 Design of 5 Wastewater Treatment Plants and 1 Wastewater Treatment Plant Expansion  
 Assisted in the procurement of nearly $20 million in grant funding through programs like the Local Agency 
Program (LAP) and the American Recovery and Reinvestment Act (ARRA) and through agencies such as the 
FDEP, EPA, ACOE and the SFWMD.    
 Assisted in procuring over $25 million in SRF funding  
 Project design was awarded the EPA’s PISCES Award for performance and  innovation  in the use of State 
Revolving Funds 
 Project design was awarded the Florida Stormwater Association’s 2011 Outstanding Achievement Award  
 Provide full construction administration including construction engineering and inspection  
 Provide Land Surveying and GIS data collection, and data input for integration in the City’s Computerized 
Maintenance Management System  
 Provide private development connection plans review  
 Provided public outreach  in open meeting  for  individual areas and by  scheduling one‐on‐one meetings 
with any interested resident 
 Provided input on system design, operation, and performance as well as reviewing submittals and approv‐
ing systems components for use of Supervisory Control and Data Acquisition (SCADA) systems and Com‐
puter Maintenance and Management Software (CMMS).  

 
Mr. Giardullo was responsible for the preliminary study for the City Wide Stormwater project.   He also exam‐
ined any existing stormwater systems and tied the proposed system into the existing one in several locations.    

C. Experience—Utilities 
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Mr. Giardullo was responsible for the modeling and design of the entire system and for the permitting of this 
project through the SFWMD.   His successful completion of the design and study not only  led to Federal and 
State grant funding but also to the project receiving the EPA 2008 PISCES Award for  innovative use of State 
Revolving Fund Loans, and the Florida Stormwater Association’s 2011 Outstanding Achievement Award.  Mr. 
Giardullo hosted public meetings  to educate  the public on  the project and answer general and site specific 
inquiries in addition to assisting the City by meeting one‐on‐one with members of the general public and com‐
munity groups.  The project was also featured in the 2009 March‐April edition of Erosion Control Magazine for 
the use of oil and debris baffles  in each of the 1,000  inlet structures which reduces the amount of contami‐
nants that pass through the system and help maintain floatable and settle‐able solids in the catch basins that 
can be removed via the City’s vacuum truck rather than entering the exfiltration piping.  
 

Mr. Saus played a  lead  role  in  the develop‐
ment  of  the  planning  documents  and  was 
the  head  designer  on  the  design  team  for 
the vacuum, gravity and low pressure collec‐
tion systems.  He was also the lead designer 
for    5  new wastewater  treatment  facilities 
and an upgrade  to an existing  facility, all of 
which  provided  wastewater  treatment  to 
the entire City of Marathon.   Mr. Saus was 
also  the  designer  of  the  reclaimed  water 
pumping  and  transmissions  systems,  the 
aerobic digestion process for sludge storage 
and handling and  the mobile  centrifuge  for 
dewatering.   Utilizing  his background  in  in‐
strumentation, control and electronics, Dan 
was  responsible  for  the  design  and  imple‐
mentation  of  the  SCADA  systems  at  the 
plants and offsite vacuum station which was 
incorporated  into the Computerized Mainte‐
nance Management System (CMMS)  
 
Mr. Castle worked with the City  in preparing 
the  Facilities  Plans,  Capital  Projects  and  an 
annual O&M Budget.  Mr. Castle and his staff 
prepared a very detailed analysis of different 
collection technologies and phasing plans for 
the Islands of Marathon.  As a result of their 
extensive  efforts,  the Weiler  team  reduced 
the cost of the overall wastewater collection 
and  treatment  system  less  than one half of 
the  previously  bid wastewater  project.  The 
WEC  Plan  was  approved  by  FDEP  and  the 
State Clearing House  for participation  in  the 
State Revolving Fund loan program.  Mr. Cas‐

tle has assisted the City in receiving over $19.2 M in grants and $24.5 M in loans.   Grants have been received 
from SFWMD, FDEP, FDOT and NEPA, as well as ARRA grants.  The collection systems involved a variety of col‐
lection  and  transmission  technologies  including  vacuum,  low  pressure,  and  gravity  systems.    Mr.  Castle 

C. Experience—Utilities 
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worked with the City of Marathon Staff and has functioned as an extension of City staff as a City engineer. Un‐
der his direction, Mr. Castle’s staff provided construction administration where they conducted construction 
progress meetings, provided public outreach services and performed construction inspection and engineering.  
He has also assisted  in the training of City staff on Operation and Maintenance, GIS and asset management, 
helping to train staff to use the GIS equipment and asset management system software.   
 
Mr. Helt worked with the City staff and construction inspectors to integrate GPS wastewater and stormwater 
locations to create a wastewater and stormwater GIS for the City.  Included are every collection system com‐
ponent  (valves, vacuum pits, clean‐outs, wyes,  lifts, etc.), with their precise GPS  location, the size and type, 
construction photos, written descriptions,  cut  sheets and potential  conflicts.   The  system  is now used  rou‐
tinely to help identify locations for the City’s underground utilities in order to avoid costly repairs and outages 
during on‐going construction.  
 
Ms. Farthing was in responsible charge of ensuring that multiple underground construction contractors main‐
tained adequate environmental controls through the 5‐year project.  Duties included inspection of sediment 
and erosion control measures to ensure that the work did not impact wetlands, surface waters or adjacent 
native areas.  Ensuring compliance with conditions of permits issued by FDEP, FDOT and SFWMD, including 
dewatering requirements, control of turbidity, and storm event reporting requirements. 

C. Experience—Utilities 

Project Client:    City of Marathon Stormwater/Public  Works 

Contact Name:  Susie Thomas, Community Services Director 

Address:    9805 Overseas Highway, Marathon, FL 

Phone:  (305)‐289‐4103 

Design Svc.Fee  $8,203,629(Sewer) $$2,935,850 (Stormwater) 

Project Cost:  $102 Million (Sewer, Stormwater, Roads) 

Contractor:  Lanzo Construction 

Contr. Rep.:  Michael Bone 

Phone:  (954) 979‐0802 
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Key Largo Master Wastewater Treatment System, Key largo, FL 
WEC provided general wastewater consulting engineering services, including rules and rate structure develop‐
ment,  funding  acquisition  assistance,  evaluation  of  alternative  technologies,  cost‐benefit  analyses,  staffing 
plan  for operation, maintenance  and  administration, budget preparation  and other on‐going  services. Pro‐
vided design and CEI services for $140 Million wastewater expansion, scheduled to be complete by August 31, 
2012. 
 
 Wastewater  Utility Master  Planning  for  the  KLWTD  service 
area plus all SRF planning & funding documents. 
 Design  review,  construction  administration  and  operational 
assistance  for  the Key  Largo Village vacuum  sewer and AWT 
wastewater treatment plant. 
 Design  review,  re‐bidding  of  construction  project  to  obtain 
lower unit  costs and construction administration  for  the Key 
Largo Park vacuum sewer system. 
 Took  over  as  engineer  in  responsible  charge  for  the WWTP 
and obtained Environmental Resource Permit. 
 Design collection Systems in Basins I, J and K and Vacuum Sta‐
tions I and J/K. 
 Wastewater  system  evaluation,  conceptual  design  and  con‐
struction cost estimation  for connection of the Calusa Camp‐
ground wastewater system. 
 Ongoing operation and maintenance budgeting, start‐up and 
optimization assistance . 
 Provide construction administration services for all areas and 
WWTP  including  inspection,  pay  application  processing  and 
response to contractor RAI. 
 Provided record drawings for wastewater treatment plant and 
collection systems.  
 Wrote the O&M manual for the WWTP expansion to 2.3 MGD. 
 Integration of GIS data into an asset management system to help track preventative maintenance, sched‐
uled maintenance, history, and costs. 
 Compiled CMMS equipment inventory and data bases. 

 
As General Consultant to the District, Mr. Jeff Weiler takes the responsibility for providing ongoing design and 
consulting services to the District’s Board, through Weiler Engineering.  Projects have included feasibility stud‐
ies, design, construction administration, compliance reviews and general consulting and reporting to the Dis‐
trict as Staff Engineer.   
 
Mr. Giardullo served as a project manager for many aspects of this project including the site design and Envi‐
ronmental Resource Permitting of the wastewater treatment plant expansion.  Mr. Giardullo also worked on 
many portions of the collection system and provided site design and permitting for the Basin I and Basin J/K 
vacuum stations.    
 
Mr. Castle prepared  the Facilities Plan  for  the wastewater  system  to  serve 13,000 EDUs  in multiple  service 

C. Experience—Utilities 

Utility Engineering 
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areas.  The Plan was passed through the State Clearing House 
and is used to obtain funding through SRF and other loans, as 
well as grant  funding  from FDEP, Monroe County and ARRA.  
Based on the plan, design firms were hired to  implement the 
plan, and WEC reviewed the design and provided construction 
administration  for  the $130M project.   WEC was also  tasked 
with a large portion of the collection system design.  WEC has 
also designed several vacuum stations  in residential and com‐
mercial areas.  Mr. Castle is also the Engineer of Record for the 
District’s wastewater treatment plant expansion.   
 
Mr. Helt was WEC’s Project Manager  for construction of  this 
2.3 MGD advanced wastewater treatment facility, which went 
into  service  on  schedule  in  August,  2010.   Mr.  Helt worked 
closely  with  District  construction,  management,  and  opera‐
tions  staff,  the  contractor  and  subcontractors,  consultants, 
and other WEC staff to ensure that the appropriate resources 
were brought to bear, to complete the project and begin op‐
erations of the plant on schedule.  
 
Mr. Mashtakov played an instrumental role in the design of all 
portions of this sewer project.  Mr. Mashtakov served as a de‐
signer  and  draftsman  for  the  both  the  sewer  collection  and 

stormwater water  collection  systems.   Mr. Mashtakov was  also  a  designer  for  the wastewater  treatment 
plants and vacuum station sites including site piping layout and structural engineering.  Throughout construc‐
tion, Serge has provided construction inspection for a variety of activities including concrete pours, structural 
form work and pipe installation.   
 
Mr. McConaghy has reviewed or provided design for all the vacuum stations and the wastewater treatment 
facility for this project.  Two vacuum stations which Tim designed were located within or adjacent to the U.S. 
Highway 1 corridor, immediately next to the heritage trail and historic scenic highway.  It was very important 
to the District Board of Commissioners, staff and general public that the facilities did not provide any negative 
views in the main road through Key Largo and the gateway to the Keys.  Utilizing architecturally appealing de‐
sign, careful selection of paint colors and  landscaping design consisting of native plant species, the design of 
the facilities has met the District’s goals.  
 
Mr.  Saus was  lead  designer  for  vacuum  collection 
Basins I, J, & K  (the final 35% of the project) includ‐
ing the vacuum pump stations and the tie‐ins to the 
KLWTD sewer transmission main that runs approxi‐
mately 14 miles from Tavernier Creek to the north‐
ern end of Key Largo.   Mr. Saus works closely with 
the District  staff  to  achieve  the most  efficient  sys‐
tem for the District.  Mr. Saus was also instrumental 
in WEC taking responsible charge of the design and 
construction of the 2.3 MGD Wastewater Treatment 
Facility,  including  the  plant’s  SCADA  system,  and 
assisted during construction.  

C. Experience—Utilities 

Project Client:    Key Largo Wastewater Treatment Dist. 

Contact Name:  Margaret Blank, P.E., Operations Mgr. 

Address:    P.O. Box 491, Key Largo, FL 

Phone:  (305) 731‐6684 

Design Svc.Fee  $$1,803,026 (I, J, K Sewer) 

Project Cost:  $75 Million (ALL) Est: $105 Million 

Contractor:  Wharton‐Smith, Inc. 

Contr. Rep.:  Joseph Carter 

Phone:  (772) 260‐1321 
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Key West Resort Utilities,  Key West, FL 
WEC has served as a General Consultant to KW Resort 
Utility  since 2003 and provided engineering  services 
to the Utility since 1999. WEC worked with the Utility 
in development of Annual Capacity Analysis Reports, 
Reclaimed  Water  Protocol,  Capital  Improvements 
Plans, annual operation and maintenance budget rec‐
ommendations, and numerous engineering services.  
 
Engineering services have included design, permitting 
and  construction  contract  administration  to  double 
capacity of the facility and convert to meet advanced 
wastewater treatment standards, and assisting Utility 
staff  to  complete  design,  permitting  and  providing 
construction  administration  to  construct  a  new 
sewer collection system to serve South Stock Island. The project included more than twenty miles of sewer 
collection and transmission mains, multiple lift stations, and public access reuse facilities.  

 
WEC was  the  sole  Engineer working  on  this  project. WEC 
worked with Utility staff on a number of project phases and 
scopes. During the expansion of the collection system, WEC 
was  responsible  for  design,  permitting,  and  construction 
administration. The collection system was completed early, 
within 8 months. The time allotted for construction was 12 
months. Budgeted amount was $4.5 Million and project was 
completed for $3.9M. No change orders were required. 
 
Many  engineering  services  for  the  KW  Resort Utility were 
accomplished under the guidance of Mr. Weiler.  These ser‐
vices  include  submitting permit  renewal applications, writ‐
ing a  reclaimed water  reuse protocol,  review of plans sub‐

mitted by developers, and  construction  inspection on behalf of  the Utility  for developments  in  the  service 
area.  Included in these projects were the connection of the Key West Botanical Gardens and the Florida Keys 
SPCA wastewater systems to the KW Resort Utility wastewater facility.  Other recent projects include replace‐
ment of 4,000 feet of reclaimed water force main and the abandonment of three (3) effluent disposal wells.  
Each project was completed within budget and on schedule.  Under Mr. Weiler’s responsible charge WEC has 
provided  a  range  of  construction  services  including  full  construction  inspection  and  engineering  for  a  low 
pressure collection system at the Sunset Trailer Park.   
 
Mr. Castle was project manager  for much of  the  collection  system design and  construction administration.  
One example of a recent project was to connect the Monroe County Detention Center, the Key West Botanical 
Gardens and the Florida Keys SPCA wastewater systems to the KW Resort Utility wastewater facility.   Other 
recent projects include replacement of 4,000 feet of reclaimed water force main, the abandonment of three 
effluent disposal wells and numerous upgrades and expansions to the wastewater treatment plant  including 
the conversion to Advanced Wastewater Treatment Standards and design of its reclaimed water pumping and 

C. Experience—Utilities 

Utility Engineering 
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distribution system.  Mr. Castle is the engineer of record for numerous developments, designing and providing 
construction engineering for onsite vacuum and gravity systems, which were later owned by KWRU.  Each pro‐
ject was completed within budget and on schedule.  In his long experience serving as the consulting engineer 
for KWRU  through  a number of projects,  including design  and  construction  administration, Mr. Castle has 
demonstrated a positive  consultant‐client  relationship which has been appreciated by all KWRU  staff.   Mr. 
Castle also provides general consulting services for KWRU related to Public Services Commission rate hearings, 
treatment process control and capital planning.   Mr. Castle was  responsible  for aerobic digestion unit, and 
sludge drying beds as part of the dewatering and sludge handling process.  
 
Mr. Saus provided technical expertise for the WWTP conversion  in the form of  instrumentation and process 
design and modeling.  Support on the vacuum collection system design, installation, and continued operations 
is another of Mr. Saus’s many achievements on this project.  Mr. Saus assisted in the design and construction 
services for the aerobic digested and sludge drying beds as part of the facility’s sludge handling and dewater‐
ing system. 

C. Experience—Utilities 

Project Client:    KW Resort Utilities 

Contact Name:  Bill Smith 

Address:    11 East Adams St., Chicago, IL 33037 

Phone:  (312) 939‐0100 

Design Svc.Fee  $446,216 (Gen Utility Consulting) 

Project Cost:  — 

Contractor:  N/A 

Contr. Rep.:  — 

Phone:  — 
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Coastal Engineering 
South Gulf Cove Breach Repair and Wetland, Charlotte County, FL 
Contracted by Charlotte County, Florida, WEC conducted an environmental/hydrologic  study and  then pro‐
vided complete design, permitting and construction administration including ecological/environmental moni‐
toring.  The project included removing a spoil berm and filling in a drainage ditch which caused a breach that 
had been constructed 60 years ago within the Charlotte Harbor Aquatic Preserve.    
 Utilized Light Detection and Ranging (LIDAR) technology to determine both the finish elevations and the 
amount of spoil in the order to fill the problematic man‐made waterway.  
 The project included removing invasive exotic vegetation which populated the raised area.  
 Design elevation restores the area to its original elevation allowing the recreation of a wetland mosaic and 
restoring  the natural  sheet  flow  to  the  south within  the peninsula.   Adaptive Management  techniques 
were incorporated in the success criteria.   
 WEC staff worked with the Army Corps of Engineers, the Florida Department of Environmental Protection 
and the Charlotte Harbor Aquatic Preserve Park Biologist throughout the design, permitting and construc‐
tion of this major improvement project.  WEC also served as the FDEP approved ecologist responsible for 
monitoring the construction activities.  
 Completed design, permitting, CEI, certification of completion, and follow up monitoring and reporting in 
2010 and 2012. 

 
 

C. Experience—Coastal 

Project Client:    Charlotte County BOCC 

Contact Name:  Charles Mopps 

Address:    18500 Murdock Circle, Port Charlotte, FL 

Phone:  (941) 575‐3600 

Design Svc.Fee  $39,500 

Project Cost:  $59,460; Est: $69,870 

Contractor:  HONC Marine, Inc. 

Contr. Rep.:  — 

Phone:  (239) 772‐2378 
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C. Experience—Coastal 

East Mooring Field, Punta Gorda, FL  
Weiler  Engineering  designed  and permitted 
this   23.8 acres of Mooring Field  located  in 
the  Peace  River  on  the  East  side  of US  41.  
Forty‐two boats of  various  sizes  can be  an‐
chored  in  this pristine  location  in Charlotte 
Harbor. 
 
During  the  research  and  design  process, 
Weiler Engineering   became aware of prob‐
lems  with  a  nearby  Sarasota  Bay Mooring 
field. The mooring anchors were pulling out 
due to increased amount of tension from the 
shock‐absorbing down  lines. This caused ex‐
tensive damage  to  the natural  seabeds and 
became a major public concern. 

 
WEC identified similarities between the Punta Gorda and Sarasota scope of work and was able to avoid similar 
issues by addressing them early  in the design process.   This proactive approach by WEC ensures a good de‐
sign, saves our client’s money, and  protects our natural resources.  Weiler Engineers designed the East Moor‐
ing field with increased tensile strength on the down lines and used Helical Rock Anchors to over‐compensate 
for the anchors pulling out of the seabed providing the City of Punta Gorda with a heavy duty mooring field 
that will withstand various conditions in Charlotte Harbor with minimal environmental concerns. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Sombrero Beach and Coco Plum Dune Restoration 
WEC has conducted several beach dune restoration projects such as the 
Sombrero Beach Dune Restoration pictured on the right, and Coco Plum 
Beach,  just  south  of  Sombrero  Beach.    These  restoration  projects  re‐
quired profiling the existing beaches and designing a project that restores 
and enhances as well as stabilizes the dune with planting that mirrors the 
natural, and sometimes unique and diversified, coastal vegetation.  Som‐

Project Client:    City of Punta Gorda 

Contact Name:  Mark Gering, P.E. 

Address:    126 Harvey Street, Punta Gorda, FL 

Phone:  (941) 575‐3372 

Design Svc.Fee  $42,391 

Project Cost:  $139,533;  Est: $130,630.50 

Contractor:  C‐Scape Construction 

Contr. Rep.:  — 

Phone:  (727) 480‐8995 
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C. Experience—Coastal 

brero  Beach  is  designated  by  the  FDEP’s  Bureau  of  Beaches  and  Coastal  Systems  as  a  critically  eroded 
beach.   The dune was suffering from erosion from storms and storm surge and had no sand restoration for 
well over 10 years.   Planting  success  criteria used Adaptive Management  techniques  to ensure  success, as 
well, which  included vegetation and salt ponds.   Throughout these efforts, WEC worked closely with FEMA 
(the funding agent) and FDEP staff.  In addition to beach restoration work, WEC has also conducted a feasibil‐
ity  study on  the  critically  eroded  Sombrero Beach which  in‐
cluded deployment of a wave profiler to gather current and 
wave data, benthic, bathymetric and sea grass surveys,  lat‐
eral drift/sediment  transport modeling and development of 
conceptual groins and other near‐shore breakwaters  to  con‐
trol erosion  in addition  to a  full evaluation and  study of  the 
long term effects of the “no‐action” alterative. 
 
Additionally, Coco Plum Beach was undeveloped and required 
substantial  restoration  due  to  storm  damage  and  long‐term 
deterioration. Each project was designed separately, but simi‐
lar design and engineering services were provided 
 
 
 
Coco Plum Beach: 
 
 
 
 
 
 
 
 
 
 
 
Sombrero Beach: 
 
 
 
 
 
 
 
 
 
 
 

Project Cli‐
ent:   

City of Marathon 

Contact 
Name: 

Susie Thomas, Community Services 
Director 

Address:    9805 Overseas Highway, Marathon, FL 

Phone:  (305) 289‐4103 

Design 
Svc.Fee 

$65,515 

Project Cost:  $42,000 

Contractor:  Universal Beach Services Corp. 

Contr. Rep.:   

Phone:  (561) 272‐1400 
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Personnel Assignments: 
 
Jeff Weiler, P.E.:  Principal in Charge 
Ed Castle, P.E.:  Project Manager 
Dan Saus:  Project coordination, construction management, designer 
Serge Mashtakov, P.E.:  Lead engineer, designer 
Lori Farthing:  Permitting, Environmental, Inspections 
Mike Giardullo, P.E.:  Design and management support 
Tim McConaghy, P.E.:  Structural design 
Jason Green, CFM:  Facilities planning, floodplain management, community outreach 
Todd Helt:  GIS services, construction management 
 

Availability Chart for Key Personnel 

D. Personnel Assignments 

0% 10% 20% 30% 40% 50% 60% 70% 80% 90% 100%

Lori Farthing

Jason Green
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Ed Castle

Michael Giardullo

R. Jeff Weiler

% Available

% Committed
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Proposed Approach and Quality Control: 
 
Office Management Process for Tracking and Maintaining Project Documents 
WEC begins each project with the development of a correspondence log.  Included in the log is information on 
all correspondence  coming  from  the City and  individually  from any other  stakeholders  including  regulatory 
agencies, utility companies, local municipalities, and residents. Information included is the date of the corre‐
spondence, a general description of the contents, to whom  it was addressed and the form  in which  it came.  
Every document received  is scanned, digitally archived, and the original  is kept on file.   Our digital files have 
remote offsite backup with double redundancy. Any files received will be routed to the City project manager 
and are tracked in the correspondence log as well. 
 
While WEC employs administrative staff members to organize files in a neat and easy to find manner, it is the 
responsibility of our team manager to implement the correspondence log and ensure that all documents are 
made available to the City project manager and related project consultants. Unless directed otherwise by the 
Key West, the project manager will transmit all documents through a single point of contact at the City.  The 
project manager will be the point of contact for the consultant team and will ensure that correspondence  is 
routed quickly to the other team members as necessary. 
 
Schedule Monitoring and Controls  
WEC understands the necessity to develop a detailed project schedule early on  in the design phase and ad‐
heres to that schedule throughout.   WEC managers are proficient  in the use of Microsoft Project and Prima‐
vera scheduling software which give numerical and visual representations  for project  tasks and will  identify 
critical path  items.   WEC managers utilize these programs to develop schedules and track progress from the 
start to end of projects. 
 
In the development of the  initial project schedule, our team man‐
ager will work with  the  City  project manager  to  identify  project 
milestones  and  any  schedule  requirements of  the City Utility De‐
partment or managing departments.   Together we will determine 
at what stages the City would like to have reviews of project plans 
and gain an estimate of the review time for the City staff and out‐
side  agency  review. WEC will  submit  preliminary,  30%,  60%  and 
90% plans for review by the City and State Agency, prior to provid‐
ing final construction documents. 
 
WEC’s project manager will update the schedule continuously throughout the project to ensure that all mile‐
stones are met in accordance with the timeframe allocated.  WEC typically assigns internal “early finish” tar‐
get dates so that milestones are met at or before the date shown in the original schedule.  This is an effective 
technique when managing several sub consultants or during CEI services, as everyone is working towards the 
same delivery dates.  This is an area in which WEC managers excel.  Keeping an accurate schedule is impera‐
tive to meeting the design milestones and by incorporating each sub task in schedule development. WEC can 
make sure each task has time for completion and that all task groups work together to meet deadlines. 
Through the use of internal deadlines, WEC will assign additional milestones for team use to ensure that deliv‐
erables are provided on time.  For example, prior to a 60% submission as depicted the schedule, WEC will as‐
sign an internal deadline for completion, a period for a quality control review, a period for revision and a small 
buffer window prior to submission to the City or SFWMD. 
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The WEC project manager will update the project schedule on a regular basis and will provide updates in con‐
junction with applications  for payment  for review by  the City project management.   With  the evaluation of 
pay  applications,  City  staff will  have  the  ability  to  evaluate  the  project  team  conformance with  the  pre‐
approved project schedule.   WEC has dedicated the qualified personnel necessary for the completion of this 
work, but if at any time, any portion of the project would be behind schedule, WEC has available manpower 
and will devote additional resources to keep the project on track. 
 
Cost Monitoring Controls 
WEC has been performing similar design work in Key West and the Florida Keys for the past 19 years.  Work in 
Keys communities include sidewalks, multiuse paths, park facilities, road and drainage projects, utility exten‐
sion and  improvements and a numerous structural and environmental design projects. Through our project 
experience  in Key West and surrounding areas over the past two decades, WEC has developed a continually 
updated data base of itemized construction costs which our team uses to develop accurate construction cost 
estimates.  This is a valuable tool that we utilize early on in the design phase to gain accurate cost estimates 
based on conceptual planning documents.  During the facilities planning stage of the $100+ million Marathon 
Wastewater, Stormwater and Paving Project, WEC’s Marathon office staff estimated  the cost of  the project 
within 2% of the final construction cost.  This project had less than 1% of construction change orders related 
the original scope of services. 

 
WEC continually updates the construction cost estimate throughout 
the design phase and will provide copies to the City along with  the 
preliminary, 30%, 60%, 90% and  final construction documents  sub‐
mittal milestones as needed for any project assigned.  If at any time, 
the estimate for the project exceeds the budgeted amount, WEC will 
inform the City  immediately and will give value engineering recom‐
mendations  in order to keep the construction costs  in  line with the 
City’s budget. We believe our experience and  local presence allows 
us  to understand  local construction and permitting  issues, which  in 
turn, will substantially reduce or eliminate  the  likelihood of change 
orders during the design and construction of the improvements.   

 
WEC  is committed to the success of every client’s projects.   While we strive to develop scopes which are all 
inclusive of  the work  to be performed,  it  is  inevitable  that minor services outside of  the scope of work will 
arise during  the design phase.   Due  to our  local availability and commitment  to our clients, we most often 
handle these small extras without changes to the Scope of Work or budget.  
 
Work Plan/Report Modifications and Corrective Action Procedures 
Ultimately, the project manager is responsible for setting goals, objectives, and activities within the scope of 
work. This  is best determined through a collaborative effort between the City project manager and the WEC 
project manager.  Working together to sets goals and milestones is a benefit to ensuring team members meet 
these target dates.  While WEC and Key West management will determine project milestones at the beginning 
of the project for submission of various design phase drawings, WEC will determine many  internal deadlines 
which allows for collaboration among task groups, and ample time for quality control review and any revisions 
to be performed prior to the submission to the County. We also understand the  importance of maintaining 
consistency with Key West Department guidelines and engineering practices. Many of our recent projects re‐
quired coordination with multiple departments or agencies, such as utilities, public works, FDOT, and private 
developer schedules. 
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WEC will have progress meetings throughout the project so that information can be exchanged between the 
two groups. WEC will also conduct a regular internal weekly progress meeting with our staff to track progress, 
exchange information and collaborate among work groups. While these meetings are commonly not attended 
by our clients, the City staff is always invited to participate in our internal progress meetings. 
 
A two stage approach is utilized for the quality control process.  Each internal group responsible for a specific 
task will perform their own quality control review prior to submission to the project manager. Once complete, 
a member of our firm not associated with the specific design task will conduct a separate quality control re‐
view.  This process has proven to be very effective in producing error free documents.  In addition, our multi‐
disciplinary staff ensures  that skilled professionals  in each area are available  to provide  the second  level of 
quality control review.  This process requires excellent control of the design schedule and project data by the 
project manager and task  leaders so that ample time  is available to complete the reviews and meet submis‐
sion deadlines. 
 
Corrective action measures will be utilized  if errors are found, schedules are not maintained, or budgets are 
exceeded. One effective technique to staying on track with the project schedule is to increase the frequency 
of internal progress meetings.  Our experience has shown that frequent and brief meetings as often as twice 
or three times a week, is the most effect way to ensure projects are brought back on schedule and costs are 
maintained.  If necessary, additional personnel will be assigned  into  the  task groups  to expedite  the design 
process and provide additional review.   This  is not only an effective means of meeting deadlines, but also of 
eliminating errors  typically  found during  State Agency  reviews  and during  construction.   WEC understands 
that  it  is our responsibility to provide error free documents and will devote the resources to ensure that all 
projects assigned to WEC will be provided with the highest professional quality. 

 
Construction Engineering Inspection Services 
WEC  is  skilled  in all aspects of CEI  services. All of our  recent 
projects have been completed within the scheduled timeframe 
and within budget. Many of our projects have benefited from 
our  staff’s  75+  years  of  inspection  experience  and  have  re‐
sulted  in  less  than  2%  costs  in  change  orders.  This  includes 
projects ranging from $140 Million city‐wide public works pro‐
jects to $50,000 Safe Routes To Schools sidewalk projects. Our 
success is based on our ability to recognize conflicts and issues 
ahead  of  construction  and  to  effectively  communicate  with 
contractors  on‐site. Many  of  our  inspectors  are  regularly  in‐
volved in AutoCAD design of various projects. This means they 

understand the nuts and bolts of the technical specifications for compliance with  local, state and federal re‐
quirements. Several of our projects  included utility design and construction, or were  timed  to overlap with 
utility projects. We have developed excellent  strategies and  techniques  to maintain accurate  schedules  for 
complex projects. 
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