THE CITY OF KEY WEST
Post Office Box 1409
Key West, FL. 33041-1409

September 16, 2013

To: All Prospective Bidders

Pursuant to the City of Key West’s Code of Ordnances Section 2-769: Invitation to Bid
(ITB) , the City of Key West is soliciting competitive sealed Bids for MOLE PIER
FENDER REPLACEMENT: ITB NO: 13-023.

This package contains the following documents.

Part 1. Procurement Requirements
Part 2: Contract Documents
Part 3. Plans and Specifications

Please review your package to ensure it contains all of these documents. If not, contact
Sue Snider, City of Key West Purchasing Agent at (305) 809-3815, immediately, to
obtain copies of any missing document(s). Please contact Terrence Justice at 305-809-
3943 with questions concerning the project.

Firms/corporations submitting a Bid should ensure that the following documents are
completed, certified, and returned as instructed: Bid Form, Anti-Kickback Affidavit,
Public Entity Crimes Certification, Local Vendor Certification and, past project history.

Firms/corporations submitting a Bid should ensure that they are in compliance with the

City of Key West ordinances 2-799 “Equal Benefits for Domestic Partners” and 2-773
“Cone of Silence.”

Save a tree — This ITB document is optimized to print double-sided if your printer is capable.



Save a tree — This ITB document is optimized to print double-sided if your printer is capable.
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PROCUREMENT REQUIREMENTS
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PLANS AND SPECIFCIATIONS

ITB# 13-023
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Key West, Florida

September 16, 2013
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PART 1

PROCUREMENT REQUIREMENTS






INVITATION TO BID (ITB)

Sealed bids for the City of Key West MOLE PIER FENDER REPLACEMENTS,
addressed to the City of Key West, will be received at the Office of the City Clerk, City of
Key West, 3126 Flagler Ave., Key West Florida, 33040 until 3:30 p.m.___local time,
October 9,2013  and then will be publicly opened and read. Any bids received after the
time and date specified, as determined by the precise time the package is stamped “Received
by the City Clerk,” will not be considered.

Please submit One (1) original, one (1) copy, and two (2) USB Drives, each with one
single PDF file of the entire bid package. Bid package is to be enclosed in a sealed
envelope, clearly marked on the outside “ITB 13-023: MOLE PIER FENDER
REPLACEMENTS” addressed and delivered to the City Clerk at the address noted
above.

The project proposes to replace fenders and associated hardware on US Navy property at
Truman Annex.

Drawings and Specifications may be obtained from Demand Star by Onvia. Please contact
Demand Star at www.demandstar.com or call 1-800-711-1712.

No site visit is scheduled for this project, but one can be arranged if requested.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND
ACCOMPANIED BY BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO
BIDDERS, PAYABLE TO THE CITY OF KEY WEST, FLORIDA, IN AN AMOUNT
NOT LESS THAN FIVE (5) PERCENT OF THE AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA
AND SUBMIT PROOF OF SUCH WITH THE BID.

The successful Bidder will be required to furnish the necessary additional bond(s) for the
faithful performance of the Contract, as prescribed in the Bidding Documents.

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be
either executed by or countersigned by a licensed resident agent of the Surety or Insurance
Company having his place of business in the State of Florida, and in all ways complying
with the insurance laws of the State of Florida. Further, the said Surety or Insurance
Company shall be duly licensed and qualified to do business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct
such investigation as is necessary to determine the performance record and ability of the
apparent low Bidder to perform the size and type of work, compliant with US Navy
(NAVFAC) standards as specified under this Contract. Upon request, the Bidder shall
submit such information as deemed necessary by the CITY to evaluate the Bidder's
qualifications.

ITB 13-023 INVITATION TO BID
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http://www.demandstar.com/

402868A.GN1

For information concerning the proposed work, or for appointment to visit the site of the
proposed work, contact the designated Engineer by the General Services and Utilities
Department of the City of Key West:

Terrence Justice

City of Key West — Engineering
3140 Flagler Ave.

Key West, FL 33040
tjustice@keywestcity.com

As stated above at the time of the bid submittal the Bidder must provide satisfactory
documentation of State Licenses. The successful Bidder must also be able to satisfy the
City Attorney as to such insurance coverage and legal requirements as may be demanded
by the Bid in question.

The City may reject bids for any and/or all of the following reasons: (1) for budgetary
reasons, (2) if the bidder misstates or conceals a material fact in its bid, (3) if the bid does
not strictly conform to the law or is non-responsive to the bid requirements, (4) if the bid
is conditional, or (5) if a change of circumstances occurs making the purpose of the bid
unnecessary to the City. The City may also waive any minor formalities or irregularities
in any bid, (6) if such waiver is in the best interest of the City, or (7) if, in the opinion of
the City, any or all of the submitted and/or verified qualifications fail to meet the
standards set forth in these ITB documents, taken as a whole.

Dated this __ day of 2013.
CITY OF KEY WEST
By
Bob Vitas, City Manager
INVITATION TO BID ITB 13-023
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INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

A. FORMAT

The Contract Documents are divided into parts, divisions, and sections for
convenient organization and reference. Generally, there has been no attempt to
divide the Specification sections into work performed by the various building
trades, work by separate subcontractors, or work required for separate
facilities in the Project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended
to be mutually cooperative and to provide all details reasonably required for
the execution of the proposed work.

Should there be any doubt as to the meaning or intent of said Contract
Documents, the Bidder should request of the Engineer, in writing (at least

6 working days prior to bid opening) an interpretation thereof. Any
interpretation or change in said Contract Documents will be made only in
writing, in the form of Addenda to the Documents which will be furnished to
all registered holders of Contract Documents. Bidders shall submit with their
Bid, or indicate receipt of, all Addenda. The Owner will not be responsible for
any other explanation or interpretations of said Documents.

C. DRAWINGS
Details are provided as attachments Al, A2, A3, and A4.

2. GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The
scope is specified in applicable parts of these Contract Documents.

3. QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before
award of Contract by the Owner. At the time of submission, Contractor must hold a
current State of Florida contractor’s license.

Bidders must hold or obtain all licenses or certificates required by federal, state, or
local statutes, or regulations in order to bid and perform the work specified herein.

ITB 13-023 INSTRUCTIONS TO BIDDERS
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4. BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the
work, and it is assumed that he will inspect the site and make himself thoroughly
familiar with all the Contract Documents. Failure to do so will not relieve the
successful Bidder of his obligation to enter into a Contract and complete the
contemplated work in strict accordance with the Contract Documents. It shall be the
Bidder's obligation to verify for himself and to his complete satisfaction all
information concerning site and subsurface conditions. Reference a sample
geotechnical report included in bid documents in Part 3, Plans and Specifications,
Attachment G.

The Owner will make available to prospective Bidders upon request and at the office
of the Engineer, prior to bid opening, any information that he may have as to
subsurface conditions and surface topography at the worksite, including such existing
geotechnical reports as are available.

Information derived from inspection of topographic maps, geotechnical reports, or
from Drawings showing location of utilities and structures will not in any way relieve
the Contractor from any risk, or from properly examining the Site and making such
additional investigations as he may elect, or from properly fulfilling all the terms of
the Contract Documents.

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply
with, federal, state, and local laws, statutes, and ordinances relative to the execution
of the work. This requirement includes, but is not limited to, applicable regulations
concerning minimum wage rates, nondiscrimination in the employment of labor,
protection of public and employee safety and health, environmental protection, the
protection of natural resources, fire protection, burning and nonburning requirements,
permits, fees, and similar subjects.

S. TYPE OF PROPOSAL

A. LUMP SUM

Bidders shall submit a Bid, based on unit prices, determining a total lump sum
basis as set forth in the Bid Form.

The Lump Sum Bid price shall include such amounts as the Bidder deems
proper for overhead and profit on account of cash allowances, if any, named
in the Contract Documents as provided in paragraph 11.02 of the General
Conditions.

INSTRUCTIONS TO BIDDERS ITB 13-023
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6.
A.
B.
C.
ITB 13-023

PREPARATION OF PROPOSALS

GENERAL

All blank spaces in the Bid form must be filled in for all schedules and
associated parts, as required, preferably in BLACK ink. All price information
shall be clearly shown in figures where required. No changes shall be made in
the phraseology of the forms. In case of discrepancy between unit prices
and extended totals, unit prices shall prevail.

Any Bid shall be deemed informal which contains omissions, erasures,
alterations, or additions of any kind, or prices uncalled for, or in which any of
the prices are obviously unbalanced, or which in any manner shall fail to
conform to the conditions of the published Invitation to Bid.

Only one Bid from any individual, firm, partnership, or corporation, under the
same or different names, will be considered. Should it appear to the Owner
that any Bidder is interested in more than one Qutoe for work contemplated,
all Bids in which such Bidder is interested will be rejected.

DESCRIPTION OF SUPPLIERS

The manufacturer name, trade name, brand name, or catalog number used in
the Specifications is for the purpose of describing and establishing equipment
that has been presented for this Project. The Bidder shall submit catalog cuts
and applicable warranties for all materials and products proposed on this
Project.

SIGNATURE

The Bidder shall sign his Bid in the blank space provided therefore. If Bidder
is a corporation, the legal name of the corporation shall be set forth above,
together with the signature of the officer or officers authorized to sign
Contracts on behalf of the corporation. If Bidder is a partnership, the true
name of the firm shall be set forth above, together with the signature of the
partner or partners authorized to sign Contracts in behalf of the partnership. If
signature is by an agent, other than an officer of a corporation or a member of
a partnership, a notarized power-of-attorney must be on file with the Owner or
submitted with the Bid, otherwise the Bid will be regarded as not properly
authorized.

INSTRUCTIONS TO BIDDERS
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D. SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and
permits of the City of Key West. These are defined in the addition to
Article 39, Ordinances, Permits and Licenses, as set forth in the
Supplementary Conditions.

The Bidder shall submit with his Bid experience records showing his
experience and expertise in construction similar to this project. Contractor
experience record shall provide at least two current or recent projects of
similar work, preferably within Florida or the southeastern United States or
work for NAVFAC or the Army Corps of Engineers. For each project, the
following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.
Engineer.

Name of Engineer's contact person and phone number.

NogakrwdE

E. ATTACHMENTS

Bidder shall complete and submit the following forms with this bid:

Anti Kickback Affidavit.

Public Entity Crimes.

Key West Indemnification Form.

Non-Collusion Declaration and Compliance with 49 CFR §29.
Affidavit of Compliance with Domestic Partners Ord. 2-799.
Affidavit of Compliance with Cone of Silence Ord. 2-773.
Local Vendor Certification (if applicable).

NoakrwdrE

F. PUBLIC ENTITY CRIMES

A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a
contract to provide any goods or services to a public entity, may not submit a
bid on a contract with a public entity for the construction or repair of a public
building or public work, may not submit bids on leases of real property to a
public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity and may
not transact business with any public entity in excess of the threshold amount
provided in Section 287.017, for CATEGORY TWO for a period of

36 months from the date of being placed on the convicted vendor list.”

INSTRUCTIONS TO BIDDERS ITB 13-023
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G. ANTI-KICKBACK AFFIDAVIT

The Bidder shall submit a signed and notarized Anti-Kickback Affidavit with
Bid on the form provided herein.

H. SECURITY/SITE ACCESS

The Bidders attention is directed to the requirement to obtain access to the
site during construction. Since the site is located on a Navy Facility, access
is controlled. The successful Bidder is responsible for obtaining access for
personnel, subcontractors, and deliveries. RAPIDGate passes, if already
obtained, will expedite access but are not formally required for this project.
Bidder questions regarding site access should be addressed in writing to
the contact(s) listed in part 17 of this section.

7. STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the Owner is exempt
from state sales tax on materials incorporated into the work due to the qualification of
the work under this Contract, all state and local sales and use taxes, as required by the
laws and statutes of the state and its political subdivisions, shall be paid by the
Contractor. Prices specified in the Bid shall include all nonexempt sales and use
taxes, unless provision is made in the Bid form to separately itemize the tax.

8. SUBMISSION OF PROPOSALS

All bids must be submitted not later than the time prescribed, at the place, and in the
manner set forth in the Invitation to Bid. Bids must be made on the Bid forms
provided herewith. The Bidder shall submit two (2) originals and TWO (2)
ELECTRONIC COPIES ON TWO (2) USB DRIVES WITH A SINGLE PDF
FILE OF THE FULL PROPOSAL and all required bonds, attachments, and forms.

Each bid must be submitted in two sealed envelopes one within the other, so marked
as to indicate the Bidder's name and its contents without being opened, and addressed
in conformance with the instructions in the Invitation to Bid. Each bid must be
RECEIVED on or before 3:30 PM October 9, 2013 or will not be considered.

9. MODIFICATION OR WITHDRAWAL OF PROPOSALS

Prior to the time and date designated for receipt of Bids, any Bid submitted may be
withdrawn by notice to the party receiving Bids at the place designated for receipt of
Bids. Such notice shall be in writing over the signature of the Bidder or by telegram.
If by telegram, written confirmation over the signature of the Bidder shall be mailed
and postmarked on or before the date and time set for receipt of Bids. No Bid may be
withdrawn after the time scheduled for opening of bids, unless the time specified in
paragraph Award of Contract of these Instructions to Bidders shall have elapsed.

ITB 13-023 INSTRUCTIONS TO BIDDERS
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10. AWARD OF CONTRACT

The award will be made under one Contract by the Owner on the basis of the Base
Bid from the lowest, responsive, qualified, responsible Bidder. The Owner may
award entire Bid or selected line items based on the City’s best interest and available
funds at time of Award.

Within 60 calendar days after the opening of Bids, the Owner will accept one of the
Bids or will act in accordance with the following paragraphs. The acceptance of the
Bid will be by written notice of award, mailed to the office designated in the Bid, or
delivered to the Bidder's representative. In the event of failure of the lowest
responsive, responsible Bidder to sign the Contract and provide acceptable insurance
certificate(s) and evidence of holding required licenses and certificates, the Owner
may award the Contract to the next lowest responsive, responsible Bidder. Such
award, if made, will be made within 75 days after the opening of Bids.

The Owner reserves the right to accept or reject any or all Bids, and to waive any
informalities and irregularities in said Bids.

11. EXECUTION OF CONTRACT

The successful Bidder shall, within 14 calendar days after receiving Notice of Award,
sign and deliver to the Owner a Contract in the form hereto attached, together with
the insurance certificate examples of the bonds as required in the Contract Documents
and evidence of holding required licenses and certificates. Within 10 working days
after receiving the signed Contract from the successful Bidder, the Owner's
authorized agent will sign the Contract. Signature by both parties constitutes
execution of the Contract.

12. CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS

Neither Performance Bond nor Payment Bond shall be required for this
project.

13. FAILURE TO EXECUTE CONTRACT

The Bidder who has a Contract awarded to him and who fails to promptly and
properly execute the Contract shall forfeit the bid security that accompanied his Bid,
and the bid security shall be retained as liquidated damages by the Owner, and it is
agreed that this said sum is a fair estimate of the amount of damages the Owner will
sustain in case the Bidder fails to enter into a Contract. Bid security deposited in the
form of cash, a certified check, or cashier's check shall be subject to the same
requirement as a Bid Bond.

INSTRUCTIONS TO BIDDERS ITB 13-023
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14. PERFORMANCE OF WORK BY CONTRACTOR

The Contractor shall perform on the site and with his own organization, labor
equivalent to at least 40 percent of the total amount of the work to be performed
under this Contract and materials. If, during the progress of the work hereunder, the
Contractor requests a reduction of such percentage, and the Engineer determines that
it would be to the client's advantage, the percentage of the labor required to be
performed by the Contractor's own organization may be reduced; PROVIDED prior
written approval of such reduction is obtained by the contractor from the Engineer.

15. TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the
essence of the Contract. Delays and extensions of time may be allowed in accordance
with the provisions stated in the General Conditions. The time allowed for the
completion of the work is 60 consecutive calendar days beginning upon issuance of
the Notice to Proceed, as stated in both the Agreement and the Notice to Proceed
documents.

16. SCHEDULE IMPACTS THAT AFFECT THE BID

Work shall be fully completed and ready for final payment no later than 60
consecutive calendar days after issuance of the Notice to Proceed.

Cruise Ship operations at Outer Mole.

Contractor shall be required to schedule all work during periods where no cruise ship
is docked at the outer Mole Pier. Contractor shall further be required to perform only
work that can be completed during one scheduled workday. No partially-completed
work shall be left overnight without specific, advance approval from the Owner.

Cruise ship operations shall be considered to be a normal and periodic event that the
contractor shall schedule around. No delay days shall be granted unless a significant
increase in “normal’ cruise ship operations is observed. Current scheduling for Mole
Pier dockings is as follows:

October 2013 — Six ships.
November 2013 — Seven Ships.
December 2013 — 13 ships.
January 2014 — 10 ships.
Up-to-date cruise ship schedule information can be obtained from

http://www.keywestcity.com/department/calendar.php

ITB 13-023 INSTRUCTIONS TO BIDDERS
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Contractor is advised that ships up to 1004 feet long and 130k gross tons require the
use of the outer mole. If a ship arrival time requires adjustment due to weather or
mechanical problems, contractor will be given a 48 hour notice of the change.

850 foot cruise ship at the Outer Mole Pier (OM)

17. BIDDERS’ QUESTIONS

Bidders shall submit any and all questions regarding this Invitation to Bid to:

TO:  Terrence Justice
City of Key West — Engineering
3140 Flagler Ave.
Key West, FL 33040
tjustice@keywestcity.com

CC:  Sue Snider
City of Key West — Purchasing
3104 Flagler Ave.
Key West, FL 33040
ssnider@keywestcity.com

Note that, in compliance with City Ordinance 2-773 “Cone of Silence,” bidders’ questions
will be responded to by issuance of publicly available Addendum(s) as required. All such
questions must be received by the City in writing, no later than 5:00 PM, October 1, 2013.

END OF SECTION

INSTRUCTIONS TO BIDDERS ITB 13-023
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NOTE TO BIDDER: Use preferably BLACK ink for completing this Bid form.

BID FORM
To: The City of Key West
Address: 3140 Flagler Ave, Key West, Florida 33040
Project Title: Mole Pier Fender Replacements

City of Key West Project No.: __ OM1302 (1TB 13-023)
Bidder's contact for additional information on this Bid:

Company Name:

Contact Name:

Telephone:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this Bid are those named herein, that this Bid is, in all respects, fair and without
fraud, that it is made without collusion with any official of the Owner, and that the Bid is
made without any connection or collusion with any person submitting another Bid on this
Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the
construction of the project, that he has personally inspected the site, that he has satisfied
himself as to the quantities involved, including materials and equipment, and conditions of
work involved, including the fact that the description of the quantities of work and materials,
as included herein, is brief and is intended only to indicate the general nature of the Work
and to identify the said quantities with the detailed requirements of the Contract Documents,
and that this Bid is made according to the provisions and under the terms of the Contract
Documents, which Documents are hereby made a part of this Bid.

The Bidder further agrees, as evidenced by signing the Bid, that if awarded a Contract, the
Florida Trench Safety Act and applicable trench safety standards will be complied with.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays
and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and
will at that time, deliver to the Owner evidence of holding required licenses and certificates,
and will, to the extent of his Bid, furnish all machinery, tools, apparatus, and other means of
construction and do the Work and furnish all the materials necessary to complete all work as
specified or indicated in the Contract Documents.

BID FORM
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CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the Work under this Contract, the
certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIMES

The Bidder agrees to begin work within 10 calendar days after the date of the Notice to
Proceed and to achieve Final Completion within 60 calendar days from the date when the
Contract Times commence to run as provided in paragraph 2.03.A of the General Conditions.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract, Owner and Bidder recognize that time is of
the essence of this Agreement and that Owner will suffer financial loss if the Work is not
completed within the times specified in paragraph Start of Construction and Contract
Completion Times above, plus any extensions thereof allowed in accordance with Article 12
of the General Conditions. Owner and Bidder also recognize the delays, expense, and
difficulties involved in proving in a legal or other dispute resolution proceeding the actual
loss suffered by Owner if the Work is not completed on time. Accordingly, instead of
requiring any such proof, Owner and Bidder agree that as liquidated damages for delay (but
not as a penalty) Bidder shall pay Owner $250 per day for each day that expires after the time
specified for final completion.

Owner will recover such liquidated damages by deducting the amount owed from the final
payment or any retainage held by Owner.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda Nos. :

: , (Bidder shall insert No. of each Addendum received) and agree agrees that all
addenda issued are hereby made part of the Contract Documents, and the Bidder further
agrees that his Bid(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the
stated Bid Prices for the Work. Cash allowances DO NOT include any sales and use tax.
Equipment allowance includes taxes as shown in Equipment Suppliers’ Bid.

BID FORM
004113-2 SEPTEMBER 16, 2013



PUBLIC ENTITY CRIMES

“A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of
real property to a public entity, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity and may not
transact business with any public entity in excess of the threshold amount provided in
Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being
placed on the convicted vendor list.”

COMBINED UNIT PRICE AND LUMP SUM WORK

The Bidder further proposes to accept as full payment for the Work proposed herein the
amounts computed under the provisions of the Contract Documents. For unit price bid items,
the estimate of quantities of work to be done is tabulated in the Proposal and, although stated
with as much accuracy as possible, is approximate only and is assumed solely for the basis of
calculation upon which the award of Contract shall be made. For lump sum bid items, it is
expressly understood that the amounts are independent of the exact quantities involved. The
Bidder agrees that the amounts for both unit price and lump sum work represent a true
measure of labor and materials required to perform the Work, including all allowances for
inspection, testing, overhead and profit for each type of work called for in these Contract
Documents. The amounts shall be shown in both words and figures. In case of discrepancy,
the amount shown in words shall govern.

BID FORM
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City of Key West Project: __OM1302 Bid Form ITB 13-023
PURCHASE AND DELIVERY TO
NASKW - TRUMAN WATERFRONT Detail Quan. Meas. Unit Cost Ext.
Fenders
14' L x 6' Dia. Standard Density Foam Fender A2-1 4 ea. S
16' L x 6' Dia. Extra High Capacity (EHC) Foam Fender A2-3 5 ea. $
Jewelry
(One set per fender = 4 shackles plus two lengths of chain.)
Jewelry set 1%" chain for 14-foot fenders. A2-1 & A2-2 6 set S
Jewelry set 1%" chain for 16-foot EHC fenders. A2-3 5 set S
Pad Eyes
(One pair per fender, at six locations. Per Detail Atttachment A1)
HDG Steel Fabricated Pad Eyes e/w SS threaded anchors. Al 12 ea. S
Stainless Steel Ladders
(316 SS custom fabricated ladders e/w mounting hardware.)
316 SS Ladder for 72" Vertical Concrete Wall A3-3.1 1 ea. S
316 SS Ladder for 60" Vertical Concrete Wall A3-3.2 1 ea. S
INSTALLATION OF THE FOLLOWING
AT NASKW ~ TRUMAN WATERFRONT
Fenders - Installation only (excludes cost of delivered fender above)
14' L x 6' Dia. Standard Density Foam Fender (Use existing fender loc 3 & 4) A2-1 & A2-2 6 ea. S
16'L x 6' Dia. High Density Foam Fender A2-3 5 ea. $
Pad Eyes - Installation only (excludes cost of delivered pad eye above)
Install HDG Steel Fabriated Pad Eye. S
(Includes epoxy embedment and all misc. mat'ls.) Al 12 ea.
Mobilization (for any or all installation items, Lump
to include mobilization, bonds, and insurance) 1 Sum
Total Bid:

Total Bid In Words (Basis of Award):

(10)

(11)

LOCATIONS (Refer to Drawings)

X X X X

X X X X X X

X X X X X X

X X X X X

X X X X X

LOCATIONS (Refer to Drawings)

X X X X X X

X X X X X X

X X X X X

Bid Form

9/9/2013



SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be
awarded subcontracts for the following portions of the Work in the event that the Bidder is

awarded the Contract:

Name
Street City State Zip
Name
Street City State Zip
Name
Street City State Zip
Name
Street City State Zip
Surety
whose address is

Street City State Zip

BID FORM
SEPTEMBER 16, 2013 004113-5



Bidder

The name of the Bidder submitting this Bid is

doing business at

Street City State Zip

which is the address to which all communications concerned with this Bid and with the
Contract shall be sent.

The names of the principal officers of the corporation submitting this Bid, or of the
partnership, or of all persons interested in this Bid as principals are as follows:

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this ___ day of 20

Signature of Bidder

Title

BID FORM
004113-6 SEPTEMBER 16, 2013



If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be
executed and its seal affixed by its duly authorized officers this day of 20 .

(SEAL)

Name of Corporation

By:

Title:

Attest:

Secretary

END OF SECTION

BID FORM
SEPTEMBER 16, 2013 004113-7
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the Contractor (Principal), and

a corporation duly organized and existing under and by virtue of the laws of the State of
Florida, hereinafter called the Surety, and authorized to transact business within the State of
Florida, as Surety, are held and firmly bound unto The City of Key West as Owner

(Obligee), in the sum of:

DOLLARS ($ ), for the
payment for which we bind ourselves, our heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the Principal is herewith submitting his or its Bid Proposal for ITB 13-023
MOLE PIER FENDER REPLACEMENT.

WHEREAS, the Principal contemplates submitting or has submitted a bid to the Obligee for

the furnishing of all labor, materials (except those to be specifically furnished by the Owner),
equipment, machinery, tools, apparatus, means of transportation for, and the performance of

the work covered in the Proposal and the detailed Drawings and Specifications, entitled:

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said
bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written
Contract with the Owner for the performance of said Contract, within 10 working days after
written notice having been given of the award of the Contract.

FLORIDA BID BOND
SEPTEMBER 16, 2013 004313-1



NOW, THEREFORE, the conditions of this obligation are such that if the Principal within
14 consecutive calendar days after written notice of such acceptance, enters into a written
Contract with the Obligee and furnishes the Performance and Payment Bonds, each in an
amount equal to 100 percent of the awarded base bid, satisfactory to the Owner, then this
obligation shall be void; otherwise the sum herein stated shall be due and payable to the
Obligee and the Surety herein agrees to pay said sum immediately upon demand of the
Obligee in good and lawful money of the United States of America, as liquidated damages
for failure thereof of said Principal.

Signed and sealed this day of , 2013

Principal

By:

Surety

By:

Attorney-In-Fact

END OF SECTION

FLORIDA BID BOND
004313-2 SEPTEMBER 16, 2013



ANTI-KICKBACK AFFIDAVIT

STATE OF )
: SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid
will be paid to any employees of the City of Key West as a commission, kickback, reward or
gift, directly or indirectly by me or any member of my firm or by an officer of the
corporation.

By:

Sworn and subscribed before me this
day of , 2013

NOTARY PUBLIC, State of Florida
at Large

My Commission Expires:

END OF SECTION

ANTI-KICKBACK AFFIDAVIT
SEPTEMBER 16, 2013 004316-1
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1.

2.

This sworn statement is submitted with Bid or Proposal for

This sworn statement is submitted by

(name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer

Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this

sworn statement

My name is

(please print name of individual signing)

and my relationship to the entity named above is

| understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any
other state or with the United States, including but not limited to, any bid or contract for goods or
services to be provided to any public or an agency or political subdivision of any other state or of
the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy,
material misrepresentation.

I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication guilt, in any federal or state trial court of record relating to charges brought by
indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a
plea of guilty or nolo contendere.

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means
1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the
entity and who has been convicted of a public entity crime. The term “affiliate” includes
those officers, directors, executives, partners, shareholders, employees, members, and
agents who are active in the management of an affiliate. The ownership by one person of
shares constituting controlling interest in another person, or a pooling of equipment or
income among persons when not for fair market value under an arm’s length agreement,
shall be a prima facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

PUBLIC ENTITY CRIMES

SEPTEMBER 16, 2013 004317-1



7. | understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power to enter into a binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

8. Based on information and belief, the statement which | have marked below is true in relation to the
entity submitting this sworn statement. (Please indicate which statement applies).

_____Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which
additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State
of Florida, Division of Administrative Hearings. The final order entered by the hearing
officer did not place the person or affiliate on the convicted vendor list. (Please attach a
copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a
subsequent proceeding before a hearing officer of the State of Florida, Division of
Administrative Hearings. The final order entered by the hearing officer determined that it
was in the public interest to remove the person or
affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe
any action taken by or pending with the Department of General Services.)

(signature)

(date)

STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her

(name of individual signing)

signature in the space provided above on this of , 2012.

My commission expires:

NOTARY PUBLIC

PUBLIC ENTITY CRIMES
004317-2 SEPTEMBER 16, 2013



CITY OF KEY WEST INDEMNIFICATION FORM

The Contractor shall indemnify and hold harmless the City of Key West, its officers, and
employees, from liabilities, damages, losses and costs, including, but not limited to reasonable
attorney’s fees, to the extent caused by the negligence, recklessness or intentional wrongful
misconduct of Contractor and persons employed or utilized by Contractor in the performance of
this agreement. Except as specifically provided herein, this agreement does not require
Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from
any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or
proceeding is brought against the City of Key West by reason of such claim or demand,
Contractor shall, upon written notice from the City of Key West, resist and defend such action or
proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and
through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the
City of Key West’s option, any and all claims of liability and all suits and actions of every name
and description covered above which may be brought against the City of Key West whether
performed by Contractor, or persons employed or utilized by Contractor.

The Contractor’s obligation under this provision shall not be limited in any way by the agreed
upon Contract Price as shown in this agreement, or the Contractor’s limit of or lack of sufficient
insurance protection.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
DATE:

INDEMNIFICATION FORM
SEPTEMBER 9, 2013 004318-1



CONTRACTOR Insurance/Indemnity Requirements
Insurance

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any work under the Contract, all
certificates for Workers’ Compensation, Public Liability, and Property Damage Liability Insurance and such other insurance
coverages as may be required by specifications and addenda thereto, in at least the following minimum amounts with
specification amounts to prevail if greater than minimum amounts indicated. Notwithstanding any other provision of the
Contract, the CONTRACTOR shall provide the minimum limits of liability insurance coverages as follows:

Auto Liability $1,000,000 Combined Single Limit
General Liability $2,000,000 Aggregate (Per Project)
$2,000,000 Products Aggregate
$1,000,000 Any One Occurrence
$1,000,000 Personal Injury
$ 300,000 Fire Damage/Legal
Additional Umbrella Liability $0 Occurrence/Aggregate

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy providing coverage to, City of Key
West named as “Additional Insured” on PRIMARY and NON CONTRIBUTORY basis utilizing an ISO standard endorsement at
least as broad as CG 2010 (11/85) or its Equivalent, (COMBINATION OF CG 20 10 07 04 and CG 20 37 07 04, providing
coverage for completed operations is acceptable) INCLUDING A “Waiver of Subrogation” clause in favor of City of Key
West on all policies. CONTRACTOR will maintain the General Liability and Umbrella Liability insurance coverages
summarized above with coverage continuing in full force including the “additional insured” endorsement until at least 3 years
beyond completion and delivery of the work contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete Workers’ Compensation
coverage for each and every employee, principal, officer, representative, or agent of the CONTRACTOR who is performing any
labor, services, or material under the Contract. Further, CONTRACTOR shall additionally maintain the following minimum
limits of coverage:

Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000

If the work is being done on or near a navigable waterway, CONTRACTOR’s Workers’ Compensation policy shall be endorsed
to provide USL&H Act (WC 00 01 06 A) and Jones Act (WC 00 02 01 A) coverage if specified by the City of Key West.
CONTRACTOR shall provide the City of Key West with a Certificate of Insurance verifying compliance with the workman'’s
compensation coverage as set forth herein and shall provide as often as required by the City of Key West such certification
which shall also show the insurance company, policy number, effective and expiration date, and the limits of workman’s
compensation coverage under each policy.

CONTRACTOR's insurance policies shall be endorsed to give 30 days’ written notice to the City of Key West in the event of
cancellation or material change, using form CG 0 24, or its equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of the endorsements being
requested. This includes additional insured endorsements, cancellation/material change notice endorsements, and waivers of
subrogation. Copies of USL&H Act and Jones Act endorsements will also be required if necessary. PLEASE ADVISE YOUR
INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or regulatory body including but not
limited to OSHA. CONTRACTOR will notify City of Key West immediately by telephone at (305) 809-3811 of any accident or
injury to anyone that occurs on the jobsite and is related to any of the work being performed by the CONTRACTOR.

INSURANCE REQUIREMENTS
004318A-1 September 16, 2013



EXHIBIT A

ACORD., CERTIFICATE OF LIABILITY INSURANCE PATE o)

| THLIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is ah ADDITIONAL INSURED, the policy(les) must be endotsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this ¢eftificate doas not confer rights to the
certificate holdsr In llew of such endorsement(s).

PRODUCER m?cr

.%g- [143€, noy:

INSURERIS) AFFORDING COVERAGE NAIC#

INGURER A :

NEURED INSURERB :

Contractor S8ample INSURERC

INSURER D .

INSURERE .

INSURERF :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 18 TO CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
NDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAMS.

TYPE OF INSURANCE w POLICY NUMBER RSNV Em)' LTS
| GENERAL LIABILITY EACH DCCURRENCE $1,000,000
X| COMMERCIAL GENERAL LIARILITY PR IR ey | 300,000
| cLamsmace OCCUR x| x MED ExP {Any one person) | §
| PERSONAL & DV INURY | $1,000,000
| GENERAL AGGREGATE 2,000,000
GENL AGEREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOF ag6 | £2,000,000
POLICY Xl g 1] Loc $
AUTOMOBH £ LIABILITY WLE LMIT 1 £4,000,000
X| Ay auto BODILY INJUR' (Per person) | §
[ ] ﬂLHgs“NED ﬁgg”'ﬁ; Xl x BODILY IN.URY Per accident} | 4
|_X{ HIRED auTOS Pt  (For czderd) $
$
| x| werEiauae | X [occur EACH OCCURRENCE $_,000,000
EXCESE LIAB cLamsmeoE| X | X AGGREGATE ¢ ,000,000
pep | XJ RETENTIONS L]
WDRKERS COMPENSATION Mﬁ I Iom-
AND EMPLOYERS' LIABILITY e XiN e
AnY
omg@gmmon%( EXECUITI E wial x E.L. EACH ACCIDENT 51,000,000
{Mandutory in NH) E.. DISEASE . EAEMPLOYEE| £1,000,000
If yee. descnbe undar —
Dﬁsonp'rloN OF OPERATIONS below E L. DISEASE - POLKCY Ladr | 1,000,000

DESCRIPYION OF OPERATIONS / LOCATIONS / VEHICLES [Altach ACURD 101, Additional Remarka Schedule, If more space i required)

CERTIFICATE HOLDER CANCELLATION
- ESHOULD ANY OF THE ABOVE DESCRIBED POLICIEE BE CANCELLED BEFORE
City of Key West THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELVERED W
P.O. Box 1409 ACCORDANCE WITH THE POLICY PROVISIONS.

Key West, FL 33041-1409

AUTHORIZED REPRESENTATIVE

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) 1 oft The ACORD name and logo are registered marks of ACORD



POLICY NUMBER:

EXHIBIT B

COMMERCIAL GENERAL LIABILITY
CG 2010 07 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

COMMERCIAL GENERAL LIABILITY COVERAGE PART

This endorsement modifies insurance provided under the following:

SCHEDULE

Name Of AddRlonal Insured Person(s)
Or Crganization{s):

Location(s} Of Covered Operations

CG 201007 04

Linformation required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Sectlon li — Who Is An Insured is amended to

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, "property
damage” or “personal and advertising injury"
caused, in whole or in part, by:

1. Your acls or omissions; or

2. The acts or omissions of those acting on your
bahalf;

in the parformance of your ongoing operations for

the additional insured(s) at the location(s) desig-

nated above.

© ISO Properties, Inc., 2004

B. With respect to the insurance afforded to these

additional insureds, the following additional exclu-

sions apply:

This insurance does not apply to "bodily injury” or

"propsrty damage” ocourring afier:

1. All work, including materals, paris or equip-
ment furnished in connection with such work,
on the project (other than service, maintenance
or repairs) to be parformed by or on behalf of
the additional insured(s) at the iocation of the
covered operations has been completed; or

2. That portion of "your work” out of which the
injury or damage arises has been put to its in-
tended use by any person or organization other
than another contractor or subcontracior en-
gaged in performing operations for a principal
as a part of the same project.

Page 1 of 1

=]



EXHIEBIT C

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 20 370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement medifies insurance provided under the foliowing:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s); Location And Description Of Completed Operations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section Il — Who is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with
respect to fiability for “bodilly injury” or "property dam-
age” caused, in whole or in part, by "your work" at
the Jocation designated and described in the sched-
ule of this endorsement performed for that additional
insured and Included in the “products-completed
operations hazard".

CG 203707 04 © 180 Propetties, Inc., 2004 Page 1 of 1 0



EXHIBIT D

THiS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

EARLIER NOTICE OF CANCELLATION
PROVIDED BY US

Number of Days Notice 30

For any statutorily permitted reason other than nonpayment of premium, the number of days required for nofice of cancellation is increasad te the
number of days shown in the Schedule above.

If this policy is cancelled by us we will send the Named Insured and any party listed in the following schedule nofice of cancellation based on the
number of days nolice shown above,

Schedule

Name of Person or Organization

Maifing Address



EXHIBIT E

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 240405609

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement maodifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

Information reguired to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above because of payments we make for injury or
damage arising out of your ongoing operations or
“your work" done under a contract with that person
or orgenization and included in the "products-
completed operations hazard". This waiver applies
cnly to the person or crganization shown in the
Schedule above.

CG24040509 ® insurance Services Office, Inc., 2008 Page 1 of 1
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EXHIBIT ¥

WC 000313
(Ed. 4-84)

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce
our right agrainst the person or organization named in the Scheduie. (This agreement applies only to the exient that
you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly 1o benefit anyone not named in the Schedule,

Schedule

This endorsement changes the policy to which it s attached and is effective on the date issued unless otherwise stated.
{The information below ls required only when this endorsement is Issued subsequent to preparation of the policy.)

Endorsement Effective Policy No Erdorsement No.
Insured Premium
Insurance Company Countersigned by

WC 0003 13

(Ed. 4-84)

© 1853 Nationai Cowncll on Compensation Insurance.



ACORD.

CERTIFICATE OF LIABILITY INSURANCE

EXHIBIT G

DATE {(MM/DD/NYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NC RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

certificate holder in lleu of such endorsement(s).

IMPORTANT: Ii the certificate hoider Is an ADDITIONAL INSURED, the pollcy{ies) must be endorsed. It SUBROGATION IS WAIVED, subject io
the terms and conditions of the policy, certain pollcies may require an endorsement. A staternent on this certificate does not confer rights to the

PRODUCER

mi\cr

PH

%mﬁo, Ext):

[ v

INSLRER{S) AFFURDING COUVERAGE NAIC #

INSLIRER A

INSURED
Navigable Waterway Addendum

INSURERC :

INSURER D :
INSURERE :

INSURER F ;

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE WNSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SURJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LUMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAMS.

?;snn TYPE OF INSURANCE POLICY NUMBER ﬁﬁ’ﬂm; m) LiwiTs
| GENERAL LIABILITY EACH QCCURRENCE $
COMMERCIAL GENERAL LIABILITY | PR IQRENTED ) |3
I CLAMS-MADE OCCUR MED EYP (Any ore person) | §
| ] PERSONAL 8 ADV INURY | §
|| GENERAL AGGREGATE 3
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
—I poLICY I_I BE% I—_I Ltoc §
| AUTOMOBILE LiABILITY couﬂam"ﬁﬂﬁs L
i BODILY INJURY {FPer person} | %
:‘ ALLCNeED [SCHEDLED BODILY INJIRY (Peraccident) | §
|| HIrEDAUTOS AOTGRER (Poc atent e $
3
X{ UMBRELLALIAR | ¥ | bocur EACH OCCURRENCE s 000,000
_1 EXCESS LIAB cLamsmaDe! X | X AGGREGATE $ 000,600
pep | X| rerenTions L3
VORKERS COMPENSATION X Iu\c; S T [
AND EMPLOYERS' LIABILITY YiN
A PROPRETOREATNERBECUVEL 1 lwia | X ELeacaccoenr _|+1,000,000
[Mandstory in NH) E.L DISEASE -EAEMPLOYEE| §1,000,000
8 dm&%mmmmm E.L. DISEASE - PoLiCY LM | 51,000,000
Protection & Indemnity X |X 1,000,000
Crew CGoverage (Jones Act) X #%,000,000

GESCRIPTION OF OPERATIONS /LOCATIDNS / VEHICLES [Attach ACORD 101, Additiona) Remarka 8chedule, If more apacs Is required)
Work comp to include USL&H coverage, if required by contract.

CERTIFICATE HOLDER

CANCELLATICN

City of Key West
P.O. Box 1408
Key West, FL 33041-1409

$HOULD ARY OF THE ABOVE DEECRIBED POLKES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED M
ACCORDANCE WITH THE POLICY PROVIGIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) 1 of1

® 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



EXHIBIT H

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 000108 A
(Ed. 492)

LONGSHORE AND HARBOR WORKERS’ COMPENSATION ACT COVERAGE ENDORSEMENT

Thig endorsement applies only to work subject to the Longshore and Harbor Workers' Compensation Act in a state
shown in the Schedule. The policy applies to that work as though that state were listed in ltem 3.A. of the Information

Page.
General Section C. Workers’ Compensation Law is replaced by the following:

C. Workers’ Compensation Law

Workers' Compensation Law means the workers or workmen's compensation law and occupational disease law
of each state or territory named in ltem 3.A. of the Information Page and the Longshore and Harbor Workers'
Compensation Act (33 USC Sections 901-850). it inoiudes any amendments to those laws that are in effect
during the policy perod. It does not include any other federal workers or workmen's compensation law, other
federal occupational disease law or the provisions of any law that provide nonoceoupational disability benefits.

Part Two (Employers Liability Insurance), C. Exclusions., exclusicn 8, does not apply to wark subject to the Longshore
and Harbor Workers' Compensation Act.

This endorsement does not apply to work subject to the Defense Base Act, the Outer Continental Shelf Lands Act, or
the Nonappropriated Fund Instrumentalities Act.

Schedule

State Longshore and Harbor Workers'
Compensation Act Coverage Percentage

The rates for classifications with code numbers not followed by the letter "F” are rates for worlk not ordinarily subject fo
the Longshore and Harbor Workers’ Compensation Act. If this policy covers work under such classifications, and if the
work is subject to the Longshore and Harbor Workers' Compensation Act, those non-F classification rates will be
increased by the Longshore and Harbor Workers' Compensation Act Coverage Percentage shown in the Schedule.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
{The information below is required only when this endorsement is issued subsequent to preparation of the policy.}

Endorsement Effective Policy No. Endorsement No.
Insured Premium
Insurance Company Countersigned by,

WCO000106A

(Ed. 4-92)

© 1883, 1991 National Council on Compensation Insurance,



EXHIBIT I

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANGE POLICY WC 000201 A
(Ed. 4-92)

MARITIME COVERAGE ENDORSEMENT

This endorsement changes how insurance provided by Part Two (Employers Liability Insurance) applies to bodily
injury to a master or member of the crew of any vessel.

A. How This Insurance Applies is replaced by the following:
A How This Insurance Applies
This insurance applies to bodily injury by accident or bodily injury by disease. Bodily injury includes resulting
death.
1. The bodily injury must arise out of and in the course cf the injured employee’s employment by you,
2. The employment must be necessary or incidental to work deseribed in item 1 of the Schedule of the
Maritime Coverage Endorsement.
3. The badily injury must oceur in the territorial limits of, or In the operation of a vessel sailing directly between
the ports of, the continental United States of America, Alaska, Hawail or Canada,
. Bodily injury by accident must occur during the policy period.
5. Bodily injury by disease must be caused or aggravated by the conditions of your employment. The
employee's last day of last exposure to the conditions causing or aggravating such bodily injury by disease
must oceur during the policy period.

6. If you are sued, the original suit and any related legal actions for damages for bodily injury by accident or by
disease must be brought in the United States of America, its territories or possessions, or Canada.

P

C. Exclusions is changed by removing exclusion 10 and by adding exclusions 13 and 14,

This insurance does not cover:

13.  bodily injury covered by a Protection and Indemnity Policy or similar policy issued to you or for your benefit.
This exclusion applies even if the other policy does not apply because of ancther insurance clause,
deductible or limitation of liability clause, or any similar clause.

14, your duty to provide transportation, wages, mairtenance end cure. This exclusion does not apply if a
premium entry 1s shown in Item 2 of the Schedule.

D We Will Defend is changed by adding the following statement:
We will treat a suit or other action in rem against a vessel owned or chartered by you as a suit against you,

G Limits of Liability

Our liability to pay for damages is limited. Qur limits of liability are shown in the Schedule. They apply as

explained below.

1 Bodily Injury by Accident The limit shown for “bodily injury by accident—each accident” is the most we will pay
for all damages covered by this insurance because of bodily injury to one or more employees in any one
accident.

A disease is not bodily injury by accident uniess it results directly from bodily injury by accident.

2. Bodily Injury by Disease. The limit shown for “bodily injury by disease—aggregate” is the most we will pay for
all damages covered by this insurance because of bodily injury by disease to one or more employees. The limit
applies separately to bodily injury by disease arising out of work in each state shown in tem 3.A. of the
Information Page. Bodily injury by disease will be deemed to ocour in the state of the vessel's home port.

Bodily injury by disease does not include disease that results directly fram a bodily injury by accident,

3 We will not pay any claims for damages after we have paid the applicable limit of our liability under this

insurance.
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EXHIBIT J

9-7-12 Navigable waterway addendum

City of Key West cunfirms that the scope of services specified in the Contract, requires work on or near a
navigable waterway, Waterway description:

Therefore the following coverages will mdeed be required as specified in the contract documents.

Workers Compensation / ¥Fmployer Liability

USL&H Coverage (Longshore and Harbor Workers” Compensation Act)
Endorsement WC 00 01 06 A

Jones Act Coverage*
Endorsement WC 0002 01 A

Marine Third Party Liability

~_ Protection & Indemnity $1,000,000 limit

*Jones Act (Crew) coverage may be provided under the P& I policy. if
1s using an OWNED vessel during the course of the work.




LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22
SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of
his/her knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes of
this section, “local business” shall mean a business which:

a. Principle address as registered with the FL Department of State located within 30 miles of the
boundaries of the city, listed with the chief licensing official as having a business tax receipt with
its principle address within 30 miles of the boundaries of the city for at least one year
immediately prior to the issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of
its boundaries.

C. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the
publication of the call for bids or request for proposals.

o Not a local vendor pursuant to Ordinance 09-22 Section 2-798
e Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self certification & submit copies of your
County and City business licenses. Failure to provide the information requested will result in denial of
certification as a local business.

Business Name Phone:

Current Local Address: Fax:
(P.O Box numbers may not be used to establish status)

Length of time at this address

Signature of Authorized Representative Date

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me this day of , 20
By , of
(Name of officer or agent, title of officer or agent) Name of corporation acknowledging)
or has produced as identification

(type of identification)

Signature of Notary

Return Completed form with Print, Type or Stamp Name of Notary
Supporting documents to:
City of Key West Purchasing

Title or Rank

LOCAL VENDOR CERTIFICATION September 16, 2013
004321



BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid
and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming
familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood.
All blank spaces in Bid Form filled in, using black ink.
Total and unit prices added correctly.

Addenda acknowledged (if applicable).
Subcontractors (if applicable) are named as indicated in the Proposal.
Experience record included.

[ ]
[ ]
[ ]
[ 1]
[ ]
[ 1]
Bid signed by authorized officer. [ ]

L N o g B~ Wb

Bid Bond completed and executed, including power-of-attorney dated
the same date as Bid Bond.

0. Bidder familiar with federal, state, and local laws, ordinances, rules and
regulations affecting performance of the work.

10.  Bidder, if successful, able to obtain and/or demonstrate possession of
required licenses and certificates within (10) ten calendar days after
receiving a Notice of Award.

11.  Bid submitted intact with the volume containing the Bidding
Requirements, Contract Forms, Conditions of the Contract, one (1)
original, one (1) copy, and two (2) USB drives, each containing a single
complete PDF file.

12.  Bid Documents submitted in sealed envelope and addressed and labeled
in conformance with the instructions in the Invitation to Bid.

13.  Bidder must provide satisfactory documentation of State Licenses
14.  Anti-Kickback Affidavit.

15.  Public Entity Crimes.

16.  Local Vendor Certification.

17.  Disclosure of Lobbying Activities.

18.  Non-Collusion Declaration and Compliance.

19.  Suspension and Debarment Certification.

20.  Affidavit of Compliance 2-799 Equal Benefits for Domestic Partners
21.  Affidavit of Compliance 2-773 Cone of Silence

22.  City of Key West Indemnification Form

1 ~ ~ M~ ~ ~ ~ ™~ ™~ ™~ ™~
et e e b ] ] bd b b bd

BIDDER’S CHECKLIST ITB 13-023
September 16, 2013 OM1302



DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

1. Type of Federal Action:

a. contract
b. grant

2. Status of Federal Action:

[]

a. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change

C. cooperative
agreement

d. loan

e. loan guarantee

f. loan insurance

For Material Change Only:

year
quarter

date of last
report

4. Name and Address of Reporting Entity:

O O
Prime Subawardee
Tier

known:

Congressional District, if known:

if

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

SEPTEMBER 16, 2013

DISCLOSURE OF LOBBYING ACTIVITIES
004401-1




10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

(attach Continuation Sheet(s)

b. Individuals Performing Services (including
address if

different from No. 10a)

(last name, first name, MlI):

SF-LLLA, if necessary)

11. Information requested through this form is
authorized by title 31 U.S.C. section 1352.
This disclosure of lobbying activities is a
material representation of fact upon which
reliance was placed by the tier above when
this transaction was made or entered into.
This disclosure is required pursuant to 31
U.S.C. 1352. This information will be
reported to Congress semi-annually and
will be available for public inspection. Any
person who fails to file the required
disclosure shall be subject to a civil penalty
of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.:
Date:

Federal Use Only:

Authorized for Local
Reproduction

Standard Form — LLL (Rev 7 -
97)

FORM DEP 55-221 (01/01)

DISCLOSURE OF LOBBYING ACTIVITIES
004401-2
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING
ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or
prime Federal recipient, at the initiation or receipt of a covered Federal action, or a
material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing
of a form is required for each payment or agreement to make payment to any lobbying
entity for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with a covered Federal action. Complete all items that apply
for both the initial filing and material change report. Refer to the implementing
guidance published by the Office of Management and Budget for additional
information.

1. Identify the type of covered Federal action for which lobbying activity is
and/or has been secured to influence the outcome of a covered Federal action.

2. ldentify the status of the covered Federal action.

3. ldentify the appropriate classification of this report. If this is a follow up
report caused by a material change to the information previously reported,
enter the year and quarter in which the change occurred. Enter the date of
the last previously submitted report by the reporting entity for this covered
Federal action.

4.  Enter the full name, address, city, state and zip code of the reporting entity.
Include Congressional District, if known. Check the appropriate
classification of the reporting entity that designates if it is or expects to be, a
prime or subaward recipient. ldentify the tier of the subawardee, e.g., the
first subawardee of the prime is the 1st tier. Subawards include but are not
limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks “Subawardee”, then
enter the full name, address, city, state and zip code of the prime Federal
recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment.
Include at least one organizational level below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal
action (item 1). If known, enter the full Catalog of Federal Domestic
Assistance (CFDA) number for grants, cooperative agreements, loans, and
loan commitments.

DISCLOSURE OF LOBBYING ACTIVITIES
SEPTEMBER 16, 2013 004401-3



8. Enter the most appropriate Federal identifying number available for the
Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;
Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., “RFP-DE-90-001.”

9. For a covered Federal action where there has been an award or loan
commitment by the Federal agency, enter the Federal amount of the
award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity
engaged by the reporting entity identified in item 4 to influence the covered
Federal action.

(b) Enter the full names of the individual(s) performing services, and include
full address if different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title
and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to
respond to a collection of information unless it displays a valid OMB Control Number. The
valid OMB control number for this information collection is OMB No. 0348-0046. Public
reporting burden for this collection of information is estimated to average 30 minutes per
response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of
Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C.
20503.

Form DEP 55-221 (01/01)

DISCLOSURE OF LOBBYING ACTIVITIES
004401-4 SEPTEMBER 16, 2013




NON-COLLUSION DECLARATION AND
COMPLIANCE WITH 49 CFR §29.

ITEM/SEGMENT NO.:
F.A.P.NO.:

PARCEL NO.:

COUNTY OF:

BID LETTING OF: ,

l, , hereby

(NAME)

declare that | am of
(TITLE) (FIRM)
of

(CITY AND STATE)
and that | am the person responsible within my firm for the final decision as to the price(s) and
amount of this Bid on this Project.

| further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without
consultation, communication or agreement, for the purpose of restricting competition with any other
contractor, bidder or potential bidder.

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or
person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid
opening.

3. No attempt has been made or will be made to solicit, cause or induce any other firm or
person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any
intentionally high or non-competitive bid or other form of complementary bid.

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion
with, or inducement from, any firm or person to submit a complementary bid.

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase
of materials or services from any firm or person, or offered, promised or paid cash or anything of
value to any firm or person, whether in connection with this or any other project, in consideration for
an agreement or promise by any firm or person to refrain from bidding or to submit a complementary
bid on this project.

6. My firm has not accepted or been promised any subcontract or agreement regarding the
sale of materials or services to any firm or person, and has not been promised or paid cash or
anything of value by any firm or person, whether in connection with this or any other project, in
consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.

7. | have made a diligent inquiry of all members, officers, employees, and agents of my firm
with responsibilities relating to the preparation, approval or submission of my firm's bid on this project
and have been advised by each of them that he or she has not participated in any communication,
consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the
statements and representations made in this Declaration.

8. As required by Section 337.165, Florida Statutes, the firm has fully informed the City of
Key West in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a),

NON-COLLUSION DECLARATION
SEPTEMBER 16, 2013 AND COMPLIANCE WITH 49 CFR 8§29
004402-1



Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of
state or federal antitrust laws with respect to a public contract or for violation of any state or federal
law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a
public contract. This includes disclosure of the names of current employees of the firm or affiliates
who were convicted of contract crimes while in the employ of another company.

9. | certify that, except as noted below, neither my firm nor any person associated therewith in
the capacity of owner, partner, director, officer, principal, investigator, project director, manager,
auditor, and/or position involving the administration of Federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions, as defined in 49 CFR 829.110(a), by any Federal
department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a
civil judgment rendered against him or her for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a Federal, State or local government
transaction or public contract; violation of Federal or State antitrust statutes; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements
or receiving stolen property;

(© is presently indicted for or otherwise criminally or civilly charged by a Federal, State
or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of
this certification; and

(d) has within a three-year period preceding this certification had one or more Federal,
State or local government public transactions terminated for cause or default..

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any
subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this contract by any Federal Agency unless authorized by
the Department.

Where | am unable to declare or certify as to any of the statements contained in the above
stated paragraphs numbered (1) through (10), | have provided an explanation in the "Exceptions"
portion below or by attached separate sheet.

EXCEPTIONS:

NON-COLLUSION DECLARATION
AND COMPLIANCE WITH 49 CFR 8§29 September 16, 2013
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(Any exception listed above will not necessarily result in denial of award, but will be
considered in determining bidder responsibility. For any exception noted, indicate to whom it applies,
initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

| declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR: (Seal)

BY: WITNESS:
NAME AND TITLE PRINTED

BY: WITNESS:
SIGNATURE

Executed on this day of ,

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE

NON-COLLUSION DECLARATION
SEPTEMBER 16, 2013 AND COMPLIANCE WITH 49 CFR 8§29
004402 -3



SUSPENSION AND DEBARMENT CERTIFICATION

CERTIFICATION REGARDING DEBARMENTS, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION-LOWER TIER FEDERALLY FUNDED
TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:

(a) Have not within a three-year period preceding this certification been convicted of or
had a civil judgment rendered

against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State anti-trust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property.

(b) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 2.(a) of this Certification; and

(c) Have not within a three-year period preceding this certification had one or more
public transactions (Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification,
an explanation shall be attached to this certification.

Dated this day of, 2013.
By
Authorized Signature/Contractor

Typed Name/Title

Contractor's Firm Name

Street Address

Building, Suite Number

City/State/Zip Code

Area Code/Telephone Number

Suspension and Debarment Certification
September 16, 2013 00 44 04-1



City of Key West Ordinance

Sec. 2-799. - Requirements for city contractors to provide equal benefits for domestic

partners.
(@)

Definitions. For purposes of this section only, the following definitions shall apply:

(1)

()

3)

(4)

Benefits means the following plan, program or policy provided or offered by a contractor
to its employees as part of the employer's total compensation package: sick leave,
bereavement leave, family medical leave, and health benefits.

Bid shall mean a competitive bid procedure established by the city through the issuance
of an invitation to bid, request for proposals, request for qualifications, or request for
letters of interest.

Cash equivalent means the amount of money paid to an employee with a domestic
partner in lieu of providing benefits to the employee's domestic partner. The cash
equivalent is equal to the employer's direct expense of providing benefits to an employee
for his or her spouse.

The cash equivalent of the following benefits apply:
a.

For bereavement leave, cash payment for the number of days that would be
allowed as paid time off for the death of a spouse. Cash payment would be in the
form of the wages of the domestic partner employee for the number of days
allowed.

For health benefits, the cost to the contractor of the contractor's share of the
single monthly premiums that are being paid for the domestic partner employee,
to be paid on a regular basis while the domestic partner employee maintains
such insurance in force for himself or herself.

For family medical leave, cash payment for the number of days that would be
allowed as time off for an employee to care for a spouse who has a serious
health condition. Cash payment would be in the form of the wages of the
domestic partner employee for the number of days allowed.

Contract means any written agreement, purchase order, standing order or similar
instrument entered into pursuant to the award of a bid whereby the city is committed to
expend or does expend funds in return for work, labor, professional services, consulting
services, supplies, equipment, materials, construction, construction-related services or
any combination of the foregoing.

00 44 21-1
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(b)

Q)

(6)

()

(8)

Contractor means any person or persons, sole proprietorship, partnership, joint venture,
corporation, or other form of doing business, that is awarded a bid and enters into a
covered contract with the city, and which maintains five or more full-time employees.

Covered contract means a contract between the city and a contractor awarded subsequent
to the date when this section becomes effective valued at over $20,000.00.

Domestic partner shall mean any two adults of the same or different sex, who have
registered as domestic partners with a governmental body pursuant to state or local law
authorizing such registration, or with an internal registry maintained by the employer of
at least one of the domestic partners. A contractor may institute an internal registry to
allow for the provision of equal benefits to employees with domestic partners who do not
register their partnerships pursuant to a governmental body authorizing such registration,
or who are located in a jurisdiction where no such governmental domestic partnership
registry exists. A contractor that institutes such registry shall not impose criteria for
registration that are more stringent than those required for domestic partnership
registration by the City of Key West pursuant to_chapter 38, article V, of the Key West
Code of Ordinances.

Equal benefits means the equality of benefits between employees with spouses and
employees with domestic partners, and/or between spouses of employees and domestic
partners of employees.

Equal benefits requirements.

(1)

()

3)

Except where otherwise exempt or prohibited by law, a contractor awarded a covered
contract pursuant to a bid process shall provide benefits to domestic partners of its
employees on the same basis as it provides benefits to employees' spouses.

All bid requests for covered contracts which are issued on or after the effective date of
this section shall include the requirement to provide equal benefits in the procurement
specifications in accordance with this section.

The city shall not enter into any covered contract unless the contractor certifies that such
contractor does not discriminate in the provision of benefits between employees with
domestic partners and employees with spouses and/or between the domestic partners and
spouses of such employees.

00 44 21-2
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(©)

(4)

Q)

(6)

()

Such certification shall be in writing and shall be signed by an authorized officer of the
contractor and delivered, along with a description of the contractor's employee benefits
plan, to the city's procurement director prior to entering into such covered contract.

The city manager or his/her designee shall reject a contractor's certification of compliance
if he/she determines that such contractor discriminates in the provision of benefits or if
the city manager or designee determines that the certification was created, or is being
used for the purpose of evading the requirements of this section.

The contractor shall provide the city manager or his/her designee, access to its records for
the purpose of audits and/or investigations to ascertain compliance with the provisions of
this section, and upon request shall provide evidence that the contractor is in compliance
with the provisions of this section upon each new bid, contract renewal, or when the city
manager has received a complaint or has reason to believe the contractor may not be in
compliance with the provisions of this section. This shall include, but not be limited to,
providing the city manager or his/her designee with certified copies of all of the
contractor's records pertaining to its benefits policies and its employment policies and
practices.

The contractor may not set up or use its contracting entity for the purpose of evading the
requirements imposed by this section.

Mandatory contract provisions pertaining to equal benefits. Unless otherwise exempt, every

covered contract shall contain language that obligates the contractor to comply with the applicable

provisions of this section. The language shall include provisions for the following:

(1)

()

3)

During the performance of the covered contract, the contractor certifies and represents
that it will comply with this section.

The failure of the contractor to comply with this section will be deemed to be a material
breach of the covered contract.

If the contractor fails to comply with this section, the city may terminate the covered
contract and all monies due or to become due under the covered contract may be retained
by the city. The city may also pursue any and all other remedies at law or in equity for
any breach.

00 44 21-3



(d)

(€)

(4)

If the city manager or his designee determines that a contractor has set up or used its
contracting entity for the purpose of evading the requirements of this section, the city
may terminate the covered contract.

Enforcement. If the contractor fails to comply with the provisions of this section:

(1)

()

3)

(4)

Q)

The failure to comply may be deemed to be a material breach of the covered contract; or

The city may terminate the covered contract; or

Monies due or to become due under the covered contract may be retained by the city until
compliance is achieved; or

The city may also pursue any and all other remedies at law or in equity for any breach.

Failure to comply with this section may also subject the contractor to the procedures set
forth in division 5 [sic] of this article, entitled "Debarment of contractors from city
work."

Exceptions and waivers. The provisions of this section shall not apply where:

(1)

()

3)

(4)

Q)

(6)

The contractor does not provide benefits to employees' spouses.

The contractor is a religious organization, association, society or any nonprofit charitable
or educational institution or organization operated, supervised or controlled by or in
conjunction with a religious organization, association or society.

The contractor is a governmental entity.

The sale or lease of city property.

The provision of this section would violate grant requirement, the laws, rules or
regulations of federal or state law (for example, the acquisition services procured
pursuant to F.S. 8 287.055 known as the "Consultants' Competitive Negotiation Act").

00 44 21-4



Provided that the contractor does not discriminate in the provision of benefits, a
contractor may also comply with this section by providing an employee with the cash
equivalent of such benefits, if the city manager or his/her designee determines that either:
a.

The contractor has made a reasonable yet unsuccessful effort to provide equal
benefits. The contractor shall provide the city manager or his/her designee with
sufficient proof of such inability to provide such benefit or benefits which shall
include the measures taken to provide such benefit or benefits and the cash
equivalent proposed, along with its certificate of compliance, as is required
under this section.
(7)
The city commission waives compliance of this section in the best interest of the city,
including, but not limited to, the following circumstances:

a.
The covered contract is necessary to respond to an emergency.
b.
Where only one bid response is received.
C.

Where more than one bid response is received, but the bids demonstrate that
none of the bidders can comply with the requirements of this section.

()
City's authority to cancel contract. Nothing in this section shall be construed to limit the city's
authority to cancel or terminate a contract, deny or withdraw approval to perform a subcontract or
provide supplies, issue a nonresponsibility finding, issue a nonresponsiveness finding, deny a
person or entity prequalification, or otherwise deny a person or entity city business.

(@)

Timing of application. This section shall be applicable only to covered contracts awarded pursuant
to bids which are after the date when this section becomes effective.

(Ord. No. 12-05, § 1, 2-22-2012)
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To:

City of Key West
3140 Flagler Ave.
Key West, FL 33040

RE: Equal Benefits Compliance Declaration
Reference: City of Key West Ordinance 2-799

Company:
Address:

Phone:

Pursuant to City Ordinance Section 2-799, Requirements for City Contractors to Provide
Equal Benefits for Domestic Partners, makes the
following declaration:

makes all benefits available on an equal basis to
its employees with spouses and its employees with domestic partners, and to the spouses
and domestic partners of employees, in all locations where work on the contracts with the
City of Key West is performed, except where Federal Law dictates otherwise. Benefits
affected by such regulations include, but may not be limited to, family medical leave,
Flexible Spending Accounts, and Health Savings Accounts. Further, the IRS dictates which
of these benefits may be taxable.

Please contact at with any
guestions regarding this declaration.

I declare under penalty of perjury under the laws of the State of Florida that the foregoing
is true and correct and that 1 am authorized to bind this entity contractually.

Signature of Authorized Person Date

Printed Name of Authorized Person

Statement of Compliance with
0044 21.1 Ordinance 2-799 (Domestic Partners)



ORDINANCE No. 13711

AN ORDINANCE OF THE CITY OF KEY WEST, FLCORIDA,
AMENDING CHAPTER 2 OF THE CODE OF ORDINANCES
ENTITLED “ADMINISTRATION” BY ADDING SECTIONS 2-
773, “CONE OF SILENCE” TO PROVIDE FOR LIMITATIONS
AND PROCEDURES REGARDING COMMUNICATIONS
CONCERNING CITY ISSUED COMPETITIVE SOLICITATIONS;
PROVIDING PENALTIES FOR VIOLATIONS; PRCVIDING FOR
SEVERABILITY; PROVIDING FOR REPEAL OF
INCONSISTENT PROVISIONS; PROVIDING FOR AN
EFFECTIVE DATE

WHEREAS, the City of Key West finds that that transparency,
fairness and integrity in the competitive sclicitation process is best
gerved by limiting potential bidders, proposers or service providers
from communicating"with City officials, employees or selection

committee members; and

WHEREAS, an amendment to add ‘cone of silence’ provisions to the
Code of Ordinances will promote the welfare of the citizens and

visitors of the City of Key West.

NOW, THEREFORE, BE IT ORDAINED BY THE CITY OF KEY WEST, FLORIDA:



Section 1: That Section 2-773 of the Code of Ordinances is

herseby added as follows*:

Sec. 2-773. Cone of silence.

{a) Definitions. For purposes of this section, reference to

one gender shall include the other, use of the plural shall include

the singular, and use of the singular shall include the plural. The

following definitions apply unless the context in which the word or

phrase is used requires a different definition:

(1) Competitive Solicitation means a formal process by the

City of Key West relating to the acquisition of goods or services,

which process is intended to provide an equal and open opportunity to

gqualified perscns and entities to be selected to provide the goods or

services. Completive Solicitation shall include reguest for proposals

("RFP"), request for qualifications ("RFQ"), request for letters of

interest ("RFLI"), invitation to bid ("ITB") or any other advertised

solicitation.

(2) Cone of Silence means a period of time during which

there is a prohibition on communication regarding a particular

Competitive Solicitation.

{3) Evaluation or Selection Committee means a group of

persons appeinted or designated by the City to evaluate, rank, select,

* {Coding: Added language is underlined; deleted language is

geruek—through. )



or make a recommendation regarding a Vendor or the Vendor's response

to the Competitive Solicitation. A member of such a committee shall

be deemed a city official for the purposes of subsection {(¢) below.

(4) Vendor means a person .or entity that has entered into

or that desires to enter into a contract with the City of Key West or

that seeks an award from the City to provide goods, pexrform a service,

render an opinion or advice, or make a recommendation related to a

Competitive Solicitation for compensation or other cocnsideration.

(5) Vendor's Repregentative means an owner, individual,

employee, partner, officer, or member of the board of directers of a

Vendor, or a consultant, lobbyist, or actual or potential

gubcontractor or sub consultant who acts at the behest of a Vendor in

communicating regarding a Competitive Solicitation.

(b) Prohibited Communications.

A Cone of Silence shall be in effect during the course of a

Competitive Solicitation and prohibit:

(1) Any communication regarding a particular Ceompetitive

Solicitation between a potential Vendor or Vendor's Repregentative and

the City's administrative staff including, but not limited to, the

city manager and his or her staff;

(2} Any communication regarding a particular Competitive

Solicitation between a potential Vendor or Vendor's Repregentative and

the Mayor, City Commissioners, or their resgpective staff;




(3) Any communication regarding a particular Competitive

Solicitation between a potential Vendor or Vendor's Representative and

any member of a City evaluation and/or selection committee therefore;

and

{(4) Any communication regarding a particular Competitive

Solicitation between the Mayor, City Commissgicners, ox their

respective gtaff, and a member of a City evaluation and/or selection

committee therefore.

{c) Permitted Communicationg

Notwithstanding the foregoing, nothing contained herein shall

prohibit:

(1) Communication between members of the public who are

net Vendors or a Vendor’s representative and any city employee,

official or member of the City Commission;

(2} Communications in writing at any time with any city

employes, official or member 5f the City Commisgsion, unless

gpecifically prohibited by the applicable Competitive Solicitation.

(A) However, any written communicatiocn must be filed

with the City Clerk. Any City employee, official or member of the

City Commission receiving or making any written communication must

immediately file it with the City Clerk.

(B) The City Clerk shall include all written

communication as part of the agenda item when publishing information

related to a particular Competitive Solicitatiom;




(3) Oral communications at duly noticed pre-bid

conferences;

(4) Oral presentations before publically noticed

evaluation and/or selection committees;

(5) Contract discussions during any duly noticed

public meeting;

(6) Public presentations made to the City Commission

or advisory body thereof during any duly noticed public meeting;

(7) Contract negotiations with city staff following

the award of a Competitive Solicitation by the City Commission; or

(8) Purchases exempt from the competitive process

pursuant to section 2-797 of these Code of Ordinances;

{d} Procedure

{1) The Cone of Silence shall be imposed upon each

Competitive Solicitation at the time of Public Notice cof such

solicitation as provided by section 2-826 of this Code. Public motice

of the Cone of 8ilence shall be included in the notice of the

Competitive Solicitation. The city manager shall issue a written

notice of the release of each Competitive Solicitation to the affected

departments, with a copy thereof to each Commission member, and shall

include in any public solicitation for goods and services a statement

disclosing the requirementsg of this ordinance.

(2) The Cone of Silence shall terminate at the time the

City Commission or other authorized body makes final award or gives

final approval of a contract, rejects all bids or responses to the




Competitive Solicitation, or takes other action which ends the

Competitive Solicitation.

(3) Any City employee, official or member of the City

Commission that is approached concerning a Competitive Solicitation

while the Cone of Silence is in effect shall notify such individual of

the prohibitions contained in this section. While the Cone of Silence

igs in effect, any City employece, official or member of the City

Commission.who is the recipient of any oral communication by a

potential Vendor or Vendor’s Representative in wviolation cf this

section shall create a written record of the evént. The record shall

indicate the date of such communication, the persong with whom such

communication occurred, and a general summation of the comunication.

() Violations/penalties and procedures.

(1} A sworn complaint alleging a violation of this

ordinance may be filed with the City Attoxney’'s office. In each such

instance, an initial investigation shall be performed to determine the

existence of a violation. If a violation is found to exist, the

penalties and process shall be as provided in section 1-15 of this

Code.

(2) In addition to the penalties described herein and

otherwise provided by law, a violation of this ordinance sghall render

the Competitive Solicitation void at the discretion of the City

Commigsion.



(3) any person who violates a provision of this section

shall be prohibited from serving on a City of Key West advisory board,

evaluation and/or selection committee.

(4) In addition to any other penalty provided by law,

violation of any provision of this ordinance by a City of Key West

employee shall subject said employee to disciplinary action up to and

including dismissal.

(5) If a Vendor is determined to have violated the

provisions of this section on two more occasions it shall constitute

evidence under City Code section 2-834 that the Vendor is not properly

gqualified to carry out the obligations or to complete the work

" contemplated by any new Competitive Solicitation. The City’s

Purchasing Agent shall also commence any available debarment from city

work proceeding that may be available upen a finding of two or more

violations by a Vendor of this section.

Secticon 2: If any section, provision, clause, phrase, or
application of this Ordinance is held invalid or unconstitutional for
any reason by any court of competent jurisdiction, the remaining
provisions of this Ordinance shall be deemed severable therefrom and
ghall be construed as reasonable and necessary to achieve the lawful

purposes of this Ordinance.

Section 3: All Ordinances or parts of Ordinances of said City in
conflict with the provisions of this Ordinance are hereby superseded

to the extent of such conflict.



Section 4: This Ordinance shall go into effect immediately upon
its passage and adoption and authentication by the gignature of the

presiding officer and the Clerk of the Commission.

Read and passed on first reading at a regular meeting held this

day of  June 4 , 2013.

Read and passed on final reading at a regular meeting heid this

Jiune 18
day of , 2013.

Authenticated by the presiding officer and Clerk of the

Commission on 19 day of -June , 2013,

) . June 19 .
Filed with the Clerk , 2013.

S, MAYOR

L™ o

CRATG/CAT!
A T?%

CHERYL SMITH, CfEY CLE

RK



To:

City of Key West
3140 Flagler Ave.
Key West, FL 33040

RE: Cone of Silence Compliance Declaration
Reference: City of Key West Ordinance 2-773

Company:
Address:

Phone:

Pursuant to City Ordinance Section 2-773, “Cone of Silence,”
makes the following declaration:

will abide by the above ordinance’s
requirements in full, and specifically will make no contact, verbal or written, with City Staff,
the Mayor, Commissioners related to this solicitation except as specifically allowed by the
ordinance.

Please contact at with any
guestions regarding this declaration.

I declare under penalty of perjury under the laws of the State of Florida that the foregoing
is true and correct and that | am authorized to bind this entity contractually.

Signature of Authorized Person Date

Printed Name of Authorized Person

Statement of Compliance with
0044 22.1 Ordinance 2-773 (Cone of Silence)
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PART 2
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AGREEMENT

This Agreement, made and entered into this day of , 2013,
by and between the City of Key West, hereinafter called the "Owner,” and

, hereinafter called the "Contractor";

WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the
covenants and agreements herein contained, hereby agrees at his own proper cost and
expense to do all the work and furnish all the materials, tools, labor, and all appliances,
machinery, and appurtenances for Construction of MOLE PIER FENDER
REPLACEMENT, to the extent of the Bid made by the Contractor, dated the day

of , 2013, all in full compliance with the Contract Documents referred to herein.

The BIDDING REQUIREMENTS, including the signed copy of the Request for Quote
including the Bid Form, the CONTRACT FORMS, the CONDITIONS OF THE
CONTRACT, the SPECIFICATIONS, and the DRAWINGS, which consist of Detailed
Drawings for “Mole Pier Fender Replacements” are hereby referred to and by reference
made a part of this Contract as fully and completely as if the same were fully set forth herein
and are mutually cooperative therewith.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance
with the Contract Documents, or as otherwise herein provided, and to make such payments in
the manner and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within the time specified and to accept as full
payment hereunder the amounts computed as determined by the Contract Documents and
based on the said Bid.

The Contractor agrees to remedy all defects appearing in the work or developing in the
materials furnished and the workmanship performed under this Contract during the warranty
period after the date of final acceptance of the work by the Owner, and further agrees to
indemnify and save the Owner harmless from any costs encountered in remedying such
defects.

It is agreed that the Project, based upon the Bid, shall be totally completed and ready for final
payment and acceptance within 60 consecutive calendar days from the date the Notice to
Proceed is issued.

Liquidated Damages: The Contractor recognizes that time is of the essence and that the
Owner will suffer financial loss if the Work is not completed within the times specified in
paragraph above, plus any extensions thereof allowed in accordance with Article 12, of the
General Conditions.

AGREEMENT
SEPTEMBER 16, 2013 005213-1



Owner and Contractor also recognize the delays, expense and difficulties involved in proving
in a legal proceeding the actual loss suffered by the Owner, if the Work is not completed on
time. Accordingly, instead of requiring any such proof, the Owner and Contractor agree that
as liquidated damages for delay (but not as a penalty) Contractor shall pay the Owner $250
for each calendar day that expires after the time specified for final completion.

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this
day of ,A.D., 2013.

CITY OF KEY WEST

Owner:

By: Bogdan Vitas

Title: City Manager

Contractor:

By:

Title:

Approved as to Form

Attorney for Owner

END OF SECTION

AGREEMENT
005213-2 SEPTEMBER 16, 2013



City of Key West
P.O. Box 1409
Key West, FL 33041

Notice of Award

Date: September 16, 2013
Project Number: OM1302
ITB 13-023
Owner: City of Key West
Company:
Address:
Project Name: MOLE PIER FENDER REPLACEMENT (ITB 13-023)
To Whom it May Concern:
You are hereby notified of the City of Key West’s intent to award to the contract for Mole Pier

Fender Replacement pursuant to City of Key West Resolution . The award amount is
based on the base bid and bid alternate items authorized.

Enclosed please find three copies of the Contract Documents for your execution. Please complete the necessary
pages, affixing signatures, notary and / or corporate seals, etc. where necessary and return to this office by
, 2013.

The following items must be received prior to issuance of the Notice to Proceed:

1. The Certificate of Insurance must be attached to the documents; one original and two copies are
acceptable.

Sincerely,

Terrence Justice
Engineering

cc: Cheri Smith, City Clerk
Project File

NOTICE OF AWARD
SEPTEMBER 16, 2013 006200-1



CERTIFICATE OF FINAL COMPLETION

Project: Mole Pier Fender Replacement

Project No.: OoM1302

Date of Issuance:

City: City of Key West

Contractor Engineer

This Certificate of Completion applies to all Work under the Contract Documents.

The Work to which this Certificate applies has been inspected by authorized representatives of CITY and
ENGINEER, and that Work is hereby declared to be complete in accordance with the Contract
Documents on

DATE OF COMPLETION

Executed by ENGINEER on , (Date)
By:
ENGINEER Authorized Signature
Executed by US Navy on , (Date)
By:
US Navy Authorized Signature
CONTRACTOR accepts this Certificate of Completion on ,(Date)
By:
CONTRACTOR Authorized Signature
CITY accepts this Certificate of Completion on , (Date)
By:
ENGINEER Authorized Signature
US Navy accepts this Certificate of Completion on ,(Date)
By:
US Navy Authorized Signature

CERTIFICATE OF FINAL
SEPTEMBER 16, 2013 COMPLETION
006202 -1



NOTICE TO PROCEED

Date: , 2013 Project No: OM1302
ITB 13-023

Contractor:

Address:

Project: ITB 13-023 Mole Pier Fender Replacement (US Navy In-Kind Project)

Project No.: OM1302

You are hereby notified to commence work on for the Mole Pier Fender
Replacement and all related work, as designated by the City in accordance with the Contract
made with the City of Key West on the day of , 2013. The amount of time to

complete the work is sixty (60) consecutive calendar days and should be fully completed on or
before , 201 .

Sincerely,

Project Manager

Receipt of this NOTICE TO PROCEED is hereby acknowledged this, the
day of , 20

CONTRACTOR:

By:

TITLE: DATE:

Please return one (1) copy of this signed notice to:

City Clerk

City of Key West
3126 Flagler Ave.
Key West, FL 33040

NOTICE TO PROCEED
SEPTEMBER 16, 2013 006204 -1



PAYMENT APPLICATION AND CERTIFICATE

Date:
Application No.: of Sheet: of
Period From: to , 20 .
Project: Switchgear Enclosures & Fuel Station
Project No.: OM1301
Contractor:
Original Contract Sum  $
Contract Modifications Approved in Previous Applications
Additions $ Deductions: $
Contract Modifications Approved this Period (List Contract Modifications Nos. )
Additions $ Deductions: $
1. Net Change by Contract Modifications (sum of lines 2 and 3) $
2. Revised Contract Amount (Sum of Lines 1 and 4) $
3. Total Value of Work to Date (Estimate Attached) $
4. Percent Project Complete (Line 6 / Line 5 x 100) = %
5. Total Materials on Hand (Listing Attached) $
6. Subtotal — Work Completed and Stored (Sum of Lines 6 and 8) $
7. Total Retainage (10% x Line 9) $
8. Total Earned to Date, Less Retainage (Line 9 less Line 10) $
9. Less Previous Certificates for Payments (item 11 from
Previous Application) $
10. Current Payment Due (Line 11 less Line 12) $
11. Amount paid to Subcontractors Previous Pay Application $

The undersigned Contractor certifies that the Work covered by this Application for Payment
has been completed in accordance with the Contract Documents that the current payment
shown herein is now due, and that title for all Work, materials, and equipment covered in this
Application will pass to the CITY free and clear of all liens at the time of payment.

Contractor By Date

I hereby acknowledge that the material and labor involved on the above estimate is correct to
the best of my knowledge, information and belief, and payment on same is due Contractor.

CA Manager Date

Project Manager Date

PAYMENT APPLICATION
SEPTEMBER 16, 2013 AND CERTIFICATE
006300-1



CITY OF KEY WEST
Construction Compliance Certification with Specifications and Plans
Project Number

PO Number

Prime Contractor for the above referenced contract hereby verifies based on personnel
knowledge or reasonable investigation and good faith belief, all Quality Control functions and
Quality Control sampling and test results are 1n substantial compliance with the pertinent
specification requirements for this project The represents work completed between

and . Exceptions are listed

below.

(add addition sheets as required)
ltem MNo.

Exception:

A false statement or omission made in connection with this certification 1s sufficient cause for
suspension, revocation, or demial of qualification to bid, and a determination of non-
responsibility, and may subject the person and /or entity making the false statement to any civil
and crinunal penalties available pursuant to applicable State and Federal Law.

Contractor: date;

State of Flonda
County of:

Sworn to and subscribed before me this day

of

By
(print name of person signing certification)

Motary Public

Commission Expires

CONSTRUCTION COMPLIANCE CERTIFICATION
SEPTEMBER 16, 2013 WITH SPECIFICATIONS AND PLANS
006301-1



~ THIS PAGE INTENTIONALY LEFT BLANK ~



Certificate of Final Payment Date:

Page: 1 of 2
Payment Application No.
Period From: to
Project: Mole Pier Fender Replacement

Project No.: __OM1302

Contractor:

I Hereby Acknowledge that this contract has been completed in substantial compliance with the items
of the agreement, Specifications and Plans, as-builts, work change directives and field orders. I,
therefore, request acceptance of the work and processing of this final estimate as showing the total
amount of money due in compliance with the terms of the Contract.

I certify to the Owner that the Contractor met the Grant
requirements provided in the contract documents

Contractor:

Address:

With the acceptance of this final payment, we, the Contractor, release the Owner and the Engineer
and their agents, from all claims and liability to us, the Contractor, for all things done or furnished in
connection with the Work, and every act of the Owner and others relating to, or arising, out of the
Work.

Signature Date

Title

Sworn and subscribed before me this day of , 20

NOTARY PUBLIC, State of Florida at Large

My Commission Expires:

CERTIFICATE OF FINAL PAYMENT
SEPTEMBER 16, 2013 006302-1



Certificate of Final Payment (PAGE 2)

ACCEPTED BY:

Project Manager Date
Owner
By:

Date

CERTIFICATE OF FINAL PAYMENT
006302 -2 SEPTEMBER 16, 2013
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements
or Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings
indicated which are applicable to both the singular and
plural thereof. In addition to terms specifically defined,
terms with initial capital letters in the Contract
Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda--Written or graphic instruments
issued prior to the opening of Bids which clarify, correct,
or change the Bidding Requirements or the proposed
Contract Documents.

2. Agreement--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Payment--The form acceptable
to Engineer which is to be used by Contractor during the
course of the Work in requesting progress or final pay-
ments and which is to be accompanied by such supporting
documentation as is required by the Contract Documents.

4. Asbestos--Any material that contains more
than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety and
Health Administration.

5. Bid--The offer or proposal of a Bidder
submitted on the prescribed form setting forth the prices
for the Work to be performed.

6. Bidder--The individual or entity who submits
a Bid directly to Owner.

7. Bidding Documents--The Bidding
Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements--The Advertisement or
Invitation to Bid, Instructions to Bidders, Bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work
or an adjustment in the Contract Price or the Contract

Times, issued on or after the Effective Date of the
Agreement.

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Contract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money or services by
a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the Owner and Contractor concerning
the Work. The Contract supersedes prior negotiations,
representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so
designated in the Agreement. Only printed or hard copies
of the items listed in the Agreement are Contract
Documents. Approved Shop Drawings, other Contractor’s
submittals, and the reports and drawings of subsurface
and physical conditions are not Contract Documents.

13. Contract Price--The moneys payable by
Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the
Agreement (subject to the provisions of Paragraph 11.03
in the case of Unit Price Work).

14. Contract Times--The number of days or the
dates stated in the Agreement to: (i) achieve Milestones, if
any, (ii) achieve Substantial Completion; and (iii)
complete the Work so that it is ready for final payment as
evidenced by Engineer’s written recommendation of final
payment.

15. Contractor--The individual or entity with
whom Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract
Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the
Work to be performed by Contractor. Shop Drawings and
other Contractor submittals are not Drawings as so
defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on
which the Agreement is signed and delivered by the last
of the two parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

007200-6



20. Field Order--A written order issued by
Engineer which requires minor changes in the Work but
which does not involve a change in the Contract Price or
the Contract Times.

21. General Requirements--Sections of Division
1 of the Specifications. The General Requirements pertain
to all sections of the Specifications.

22. Hazardous Environmental Condition--The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger to persons or property exposed thereto in
connection with the Work.

23. Hazardous Waste--The term Hazardous
Waste shall have the meaning provided in Section 1004 of
the Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental
bodies, agencies, authorities, and courts having
jurisdiction.

25. Liens--Charges, security interests, or
encumbrances upon Project funds, real property, or
personal property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the
Work.

27. Notice of Award--The written notice by
Owner to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein, Owner will sign and deliver the
Agreement.

28. Notice to Proceed--A written notice given by
Owner to Contractor fixing the date on which the
Contract Times will commence to run and on which
Contractor shall start to perform the Work under the
Contract Documents.

29. Owner--The individual or entity with whom
Contractor has entered into the Agreement and for whom
the Work is to be performed.

30. PCBs--Polychlorinated biphenyls.
31. Petroleum--Petroleum, including crude oil or

any fraction thereof which is liquid at standard conditions
of temperature and pressure (60 degrees Fahrenheit and

14.7 pounds per square inch absolute), such as oil, petro-
leum, fuel oil, oil sludge, oil refuse, gasoline, kerosene,
and oil mixed with other non-Hazardous Waste and crude
oils.

32. Progress Schedule--A schedule, prepared and
maintained by Contractor, describing the sequence and
duration of the activities comprising the Contractor’s plan
to accomplish the Work within the Contract Times.

33. Project--The total construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part.

34. Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

35. Radioactive Material--Source, special
nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as
amended from time to time.

36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subcontractor.

37. Resident Project Representative--The
authorized representative of Engineer who may be
assigned to the Site or any part thereof.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance
of related construction activities.

40. Schedule of Values--A schedule, prepared
and maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for
Payment.

41. Shop Drawings--All drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some
portion of the Work.

42. Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
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easements for access thereto, and such other lands
furnished by Owner which are designated for the use of
Contractor.

43. Specifications--That part of the Contract
Documents consisting of written requirements for
materials, equipment, systems, standards and workman-
ship as applied to the Work, and certain administrative
requirements and procedural matters applicable thereto.

44, Subcontractor--An individual or entity
having a direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work
at the Site.

45. Substantial Completion--The time at which
the Work (or a specified part thereof) has progressed to
the point where, in the opinion of Engineer, the Work (or
a specified part thereof) is sufficiently complete, in
accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially
complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion
thereof.

46. Successful Bidder--The Bidder submitting a
responsive Bid to whom Owner makes an award.

47. Supplementary Conditions--That part of the
Contract Documents which amends or supplements these
General Conditions.

48.  Supplier--A manufacturer, fabricator,
supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor
to furnish materials or equipment to be incorporated in the
Work by Contractor or any Subcontractor.

49. Underground Facilities--All underground
pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including
those that convey electricity, gases, steam, liquid petro-
leum products, telephone or other communications, cable
television, water, wastewater, storm water, other liquids
or chemicals, or traffic or other control systems.

50. Unit Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes
and is the result of performing or providing all labor,
services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating

all materials and equipment into such construction, all as
required by the Contract Documents.

52. Work Change Directive--A written statement
to Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by
Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be per-
formed or to emergencies. A Work Change Directive will
not change the Contract Price or the Contract Times but is
evidence that the parties expect that the change ordered or
documented by a Work Change Directive will be
incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if
any, on the Contract Price or Contract Times.

1.02 Terminology

A. The following words or terms are not defined
but, when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed” or
terms of like effect or import to authorize an exercise of
professional judgment by Engineer. In addition, the
adjectives  “reasonable,”  “suitable,”  “acceptable,”
“proper,” “satisfactory,” or adjectives of like effect or
import are used to describe an action or determination of
Engineer as to the Work. It is intended that such exercise
of professional judgment, action or determination will be
solely to evaluate, in general, the Work for compliance
with the requirements of and information in the Contract
Documents and conformance with the design concept of
the completed Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a
specific statement indicating otherwise). The use of any
such term or adjective is not intended to and shall not be
effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work or any
duty or authority to undertake responsibility contrary to
the provisions of Paragraph 9.09 or any other provision of
the Contract Documents.

C. Day

1. The word “day” means a calendar day of 24
hours measured from midnight to the next midnight.

D. Defective
1. The word “defective,” when modifying the

word “Work,” refers to Work that is unsatisfactory,
faulty, or deficient in that it:
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a. does not conform to the Contract Documents,
or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
approval referred to in the Contract Documents,
or

c. has been damaged prior to Engineer’s recom-
mendation  of  final  payment  (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or equipment
to the Site (or some other specified location) ready for use
or installation and in usable or operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to put
into use or place in final position said services, materials,
or equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used
in connection with services, materials, or equipment, shall
mean to furnish and install said services, materials, or
equipment complete and ready for intended use.

4. When “furnish,” “install,” “perform,” or
“provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an
obligation of Contractor, “provide” is implied.

F. Unless stated otherwise in the Contract
Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are
used in the Contract Documents in accordance with such
recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed
counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be
required to furnish.

B. Evidence of Insurance: Before any Work at
the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured
identified in the Supplementary Conditions, certificates of

insurance (and other evidence of insurance which either
of them or any additional insured may reasonably request)
which Contractor and Owner respectively are required to
purchase and maintain in accordance with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten
printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request
at the cost of reproduction.

2.03 Commencement of Contract Times; Notice to
Proceed

A. The Contract Times will commence to run on
the thirtieth day after the Effective Date of the Agreement
or, if a Notice to Proceed is given, on the day indicated in
the Notice to Proceed. A Notice to Proceed may be given
at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times
commence to run later than the sixtieth day after the day
of Bid opening or the thirtieth day after the Effective Date
of the Agreement, whichever date is earlier.

2.04 Starting the Work

A. Contractor shall start to perform the Work on
the date when the Contract Times commence to run. No
Work shall be done at the Site prior to the date on which
the Contract Times commence to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after
the Effective Date of the Agreement (unless otherwise
specified in the General Requirements), Contractor shall
submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating
the times (numbers of days or dates) for starting and
completing the various stages of the Work, including any
Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items which
when added together equal the Contract Price and
subdivides the Work into component parts in sufficient
detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an
appropriate amount of overhead and profit applicable to
each item of Work.

2.06 Preconstruction Conference
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A. Before any Work at the Site is started, a
conference attended by Owner, Contractor, Engineer, and
others as appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A,
procedures for handling Shop Drawings and other
submittals, processing Applications for Payment, and
maintaining required records.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be
held to review for acceptability to Engineer as provided
below the schedules submitted in accordance with
Paragraph 2.05.A. Contractor shall have an additional 10
days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are
submitted to Engineer.

1. The Progress Schedule will be acceptable to
Engineer if it provides an orderly progression of the Work
to completion within the Contract Times. Such acceptance
will not impose on Engineer responsibility for the
Progress Schedule, for sequencing, scheduling, or
progress of the Work nor interfere with or relieve
Contractor from Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to Engineer if it provides a workable arrange-
ment for reviewing and processing the required
submittals.

3. Contractor’s Schedule of Values will be
acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to
component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS:  INTENT,
AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary;
what is required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to
describe a functionally complete Project (or part thereof)
to be constructed in accordance with the Contract
Documents. Any labor, documentation, services,
materials, or equipment that may reasonably be inferred
from the Contract Documents or from prevailing custom
or trade usage as being required to produce the intended

result will be provided whether or not specifically called
for at no additional cost to Owner.

C. Clarifications and interpretations of the
Contract Documents shall be issued by Engineer as
provided in Article 9.

3.02 Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications,
manuals, or codes of any technical society, organization,
or association, or to Laws or Regulations, whether such
reference be specific or by implication, shall mean the
standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids (or on
the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated in
the Contract Documents.

2. No provision of any such standard, specifica-
tion, manual or code, or any instruction of a Supplier shall
be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer, or any of their subcon-
tractors, consultants, agents, or employees from those set
forth in the Contract Documents. No such provision or
instruction shall be effective to assign to Owner, or
Engineer, or any of, their Related Entities, any duty or
authority to supervise or direct the performance of the
Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract
Documents.

3.03 Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. Contractor’s Review of Contract Documents
Before Starting Work: Before undertaking each part of the
Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent
figures therein and all applicable field measurements.
Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy which
Contractor may discover and shall obtain a written
interpretation or clarification from Engineer before
proceeding with any Work affected thereby.

2. Contractor’s Review of Contract Documents
During Performance of Work: If, during the performance
of the Work, Contractor discovers any conflict, error,
ambiguity, or discrepancy within the Contract Documents
or between the Contract Documents and any provision of
any Law or Regulation applicable to the performance of
the Work or of any standard, specification, manual or
code, or of any instruction of any Supplier, Contractor
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shall promptly report it to Engineer in writing. Contractor
shall not proceed with the Work affected thereby (except
in an emergency as required by Paragraph 6.16.A) until
an amendment or supplement to the Contract Documents
has been issued by one of the methods indicated in
Paragraph 3.04.

3. Contractor shall not be liable to Owner or
Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless Contractor knew or reasonably should have known
thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated
in the Contract Documents, the provisions of the Contract
Documents shall take precedence in resolving any
conflict, error, ambiguity, or discrepancy between the
provisions of the Contract Documents and:

a. the provisions of any standard, specification,
manual, code, or instruction (whether or not
specifically incorporated by reference in the
Contract Documents); or

b. the provisions of any Laws or Regulations
applicable to the performance of the Work
(unless such an interpretation of the provisions
of the Contract Documents would result in
violation of such Law or Regulation).

3.04 Amending and Supplementing  Contract
Documents

A. The Contract Documents may be amended to
provide for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Contract Documents
may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more
of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or
Sample; (Subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or
clarification.

3.05 Reuse of Documents

A. Contractor and any Subcontractor or Supplier
or other individual or entity performing or furnishing all

of the Work under a direct or indirect contract with
Contractor, shall not:

1. have or acquire any title to or ownership rights
in any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by or
bearing the seal of Engineer or Engineer’s consultants,
including electronic media editions; or

2. reuse any of such Drawings, Specifications,
other documents, or copies thereof on extensions of the
Project or any other project without written consent of
Owner and Engineer and specific written verification or
adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will
survive final payment, or termination of the Contract.
Nothing herein shall preclude Contractor from retaining
copies of the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or
Engineer to Contractor or Contractor to Owner or
Engineer that may be relied upon are limited to the
printed copies (also known as hard copies). Files in
electronic media format of text, data, graphics, or other
types are furnished only for the convenience of the
receiving party. Any conclusion or information obtained
or derived from such electronic files will be at the user’s
sole risk. If there is a discrepancy between the electronic
files and the hard copies, the hard copies govern.

B. Because data stored in electronic media
format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the
party receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the
transferring party.

C. When transferring documents in electronic
media format, the transferring party makes no representa-
tions as to long term compatibility, usability, or read-
ability of documents resulting from the use of software
application packages, operating systems, or computer
hardware differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

4.01 Availability of Lands
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A. Owner shall furnish the Site. Owner shall
notify Contractor of any encumbrances or restrictions not
of general application but specifically related to use of the
Site with which Contractor must comply in performing
the Work. Owner will obtain in a timely manner and pay
for easements for permanent structures or permanent
changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, as a result of any delay in
Owner’s furnishing the Site or a part thereof, Contractor
may make a Claim therefor as provided in
Paragraph 10.05.

B. Upon reasonable written request, Owner shall
furnish Contractor with a current statement of record legal
title and legal description of the lands upon which the
Work is to be performed and Owner’s interest therein as
necessary for giving notice of or filing a mechanic's or
construction lien against such lands in accordance with
applicable Laws and Regulations.

C. Contractor shall provide for all additional
lands and access thereto that may be required for
temporary construction facilities or storage of materials
and equipment.

4.02 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary
Conditions identify:

1. those reports of explorations and tests of sub-
surface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Documents;
and

2. those drawings of physical conditions in or
relating to existing surface or subsurface structures at or
contiguous to the Site (except Underground Facilities)
that Engineer has used in preparing the Contract
Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, techniques,
sequences, and procedures of construction to be employed

by Contractor, and safety precautions and programs
incident thereto; or

2. other data, interpretations, opinions, and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any "technical data" or any such other data,
interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any
subsurface or physical condition at or contiguous to the
Site that is uncovered or revealed either:

1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to rely as
provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated
in the Contract Documents; or

4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character provided
for in the Contract Documents;

then Contractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in
connection therewith (except in an emergency as required
by Paragraph 6.16.A), notify Owner and Engineer in
writing about such condition. Contractor shall not further
disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written
order to do so.

B. Engineer’s Review: After receipt of written
notice as required by Paragraph 4.03.A, Engineer will
promptly review the pertinent condition, determine the
necessity of Owner's obtaining additional exploration or
tests with respect thereto, and advise Owner in writing
(with a copy to Contractor) of Engineer’s findings and
conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or
both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical
condition causes an increase or decrease in Contractor’s
cost of, or time required for, performance of the Work;
subject, however, to the following:
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a. such condition must meet any one or more of
the categories described in Paragraph 4.03.A;
and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price
will be subject to the provisions of Paragraphs
9.07 and 11.03.

2. Contractor shall not be entitled to any adjust-
ment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such
conditions at the time Contractor made a final
commitment to Owner with respect to Contract
Price and Contract Times by the submission of a
Bid or becoming bound under a negotiated
contract; or

b. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation,
exploration, test, or study of the Site and
contiguous areas required by the Bidding
Requirements or Contract Documents to be
conducted by or for Contractor prior to
Contractor's making such final commitment; or

¢. Contractor failed to give the written notice as
required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times,
or both, a Claim may be made therefor as provided in
Paragraph 10.05. However, Owner and Engineer, and any
of their Related Entities shall not be liable to Contractor
for any claims, costs, losses, or damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or
anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data
shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or
contiguous to the Site is based on information and data
furnished to Owner or Engineer by the owners of such
Underground Facilities, including Owner, or by others.
Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible
for the accuracy or completeness of any such information
or data; and

2. the cost of all of the following will be
included in the Contract Price, and Contractor shall have
full responsibility for:

a. reviewing and checking all such information
and data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such
Underground Facilities and repairing any
damage thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or
revealed at or contiguous to the Site which was not shown
or indicated, or not shown or indicated with reasonable
accuracy in the Contract Documents, Contractor shall,
promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any
Work in connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that
owner and to Owner and Engineer. Engineer will
promptly review the Underground Facility and determine
the extent, if any, to which a change is required in the
Contract Documents to reflect and document the con-
sequences of the existence or location of the Underground
Facility. During such time, Contractor shall be respon-
sible for the safety and protection of such Underground
Facility.

2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and
document such consequences. An equitable adjustment
shall be made in the Contract Price or Contract Times, or
both, to the extent that they are attributable to the
existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated
with reasonable accuracy in the Contract Documents and
that Contractor did not know of and could not reasonably
have been expected to be aware of or to have anticipated.
If Owner and Contractor are unable to agree on entitle-
ment to or on the amount or extent, if any, of any such
adjustment in Contract Price or Contract Times, Owner or
Contractor may make a Claim therefor as provided in
Paragraph 10.05.
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4.05 Reference Points

A. Owner shall provide engineering surveys to
establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor
to proceed with the Work. Contractor shall be responsible
for laying out the Work, shall protect and preserve the
established reference points and property monuments, and
shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to
Engineer whenever any reference point or property
monument is lost or destroyed or requires relocation
because of necessary changes in grades or locations, and
shall be responsible for the accurate replacement or
relocation of such reference points or property
monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: Reference is made to
the Supplementary Conditions for the identification of
those reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the Engineer in the preparation of
the Contract Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, techniques, sequences
and procedures of construction to be employed by
Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or any such other data,
interpretations, opinions or information.

C. Contractor shall not be responsible for any
Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in
Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work.
Contractor shall be responsible for a Hazardous

Environmental Condition created with any materials
brought to the Site by Contractor, Subcontractors,
Suppliers, or anyone else for whom Contractor is
responsible.

D. If Contractor encounters a Hazardous
Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous
Environmental Condition, Contractor shall immediately:
(i) secure or otherwise isolate such condition; (ii) stop all
Work in connection with such condition and in any area
affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer
(and promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Engineer concerning
the necessity for Owner to retain a qualified expert to
evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume
Work in connection with such condition or in any affected
area until after Owner has obtained any required permits
related thereto and delivered to Contractor written notice:
(i) specifying that such condition and any affected area is
or has been rendered safe for the resumption of Work; or
(ii) specifying any special conditions under which such
Work may be resumed safely. If Owner and Contractor
cannot agree as to entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work
stoppage or such special conditions under which Work is
agreed to be resumed by Contractor, either party may
make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice
Contractor does not agree to resume such Work based on
a reasonable belief it is unsafe, or does not agree to
resume such Work under such special conditions, then
Owner may order the portion of the Work that is in the
area affected by such condition to be deleted from the
Work. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of an
adjustment in Contract Price or Contract Times as a result
of deleting such portion of the Work, then either party
may make a Claim therefor as provided in Paragraph
10.05. Owner may have such deleted portion of the Work
performed by Owner’s own forces or others in accordance
with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, Owner shall indemnify and hold harmless
Contractor, Subcontractors, and Engineer, and the
officers, directors, partners, employees, agents,
consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to a Hazardous
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Environmental Condition, provided that such Hazardous
Environmental Condition: (i) was not shown or indicated
in the Drawings or Specifications or identified in the
Contract Documents to be included within the scope of
the Work, and (ii) was not created by Contractor or by
anyone for whom Contractor is responsible. Nothing in
this Paragraph 4.06. G shall obligate Owner to indemnify
any individual or entity from and against the
consequences of that individual’s or entity’s own
negligence.

H. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors,
partners,  employees, agents, consultants, and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor
is responsible. Nothing in this Paragraph 4.06.H shall
obligate Contractor to indemnify any individual or entity
from and against the consequences of that individual’s or
entity’s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and

4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and
payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and
payment of all of Contractor’s obligations under the
Contract Documents. These bonds shall remain in effect
until one year after the date when final payment becomes
due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other
bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by
the Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by
the Financial Management Service, Surety Bond Branch,
U.S. Department of the Treasury. All bonds signed by an

agent must be accompanied by a certified copy of the
agent’s authority to act.

C. If the surety on any bond furnished by
Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where
any part of the Project is located or it ceases to meet the
requirements of Paragraph 5.01.B, Contractor shall
promptly notify Owner and Engineer and shall, within 20
days after the event giving rise to such notification,
provide another bond and surety, both of which shall
comply with the requirements of Paragraphs 5.01.B and
5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the
Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or
insurance companies that are duly licensed or authorized
in the jurisdiction in which the Project is located to issue
bonds or insurance policies for the limits and coverages
so required. Such surety and insurance companies shall
also meet such additional requirements and qualifications
as may be provided in the Supplementary Conditions.

5.03 Certificates of Insurance

A. Contractor shall deliver to Owner, with copies
to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence
of insurance requested by Owner or any other additional
insured) which Contractor is required to purchase and
maintain.

B. Owner shall deliver to Contractor, with copies
to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence
of insurance requested by Contractor or any other
additional insured) which Owner is required to purchase
and maintain.

5.04 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such
liability and other insurance as is appropriate for the
Work being performed and as will provide protection
from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and
Contractor’s other obligations under the Contract
Documents, whether it is to be performed by Contractor,
any Subcontractor or Supplier, or by anyone directly or
indirectly employed by any of them to perform any of the
Work, or by anyone for whose acts any of them may be
liable:
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1. claims under workers’ compensation,
disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of Contractor’s
employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are
sustained:

a. by any person as a result of an offense directly
or indirectly related to the employment of such
person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use resulting
therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of the
ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this
Paragraph 5.04 shall:

1. with respect to insurance required by
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include
as additional insured (subject to any customary exclusion
regarding professional liability) Owner and Engineer, and
any other individuals or entities identified in the
Supplementary Conditions, all of whom shall be listed as
additional insureds, and include coverage for the
respective officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of all such
additional insureds, and the insurance afforded to these
additional insureds shall provide primary coverage for all
claims covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provided in
the Supplementary Conditions or required by Laws or
Regulations, whichever is greater;

3. include completed operations insurance;
4. include contractual liability insurance

covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days prior
written notice has been given to Owner and Contractor
and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of
insurance has been issued (and the certificates of
insurance furnished by the Contractor pursuant to
Paragraph 5.03 will so provide);

6. remain in effect at least until final payment
and at all times thereafter when Contractor may be
correcting, removing, or replacing defective Work in
accordance with Paragraph 13.07; and

7. with respect to completed operations
insurance, and any insurance coverage written on a
claims-made basis, remain in effect for at least two years
after final payment.

a. Contractor shall furnish Owner and each other
additional insured identified in the
Supplementary Conditions, to whom a certificate
of insurance has been issued, evidence
satisfactory to Owner and any such additional
insured of continuation of such insurance at final
payment and one year thereafter.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be
provided by Contractor under Paragraph 5.04, Owner, at
Owner’s option, may purchase and maintain at Owner’s
expense Owner’s own liability insurance as will protect
Owner against claims which may arise from operations
under the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the
Supplementary Conditions, Owner shall purchase and
maintain property insurance upon the Work at the Site in
the amount of the full replacement cost thereof (subject to
such deductible amounts as may be provided in the
Supplementary Conditions or required by Laws and
Regulations). This insurance shall:

1. include the interests of Owner, Contractor,
Subcontractors, and Engineer, and any other individuals
or entities identified in the Supplementary Conditions,
and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and
shall be listed as an insured or additional insured;

2. be written on a Builder’s Risk “all-risk” or
open peril or special causes of loss policy form that shall
at least include insurance for physical loss or damage to
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the Work, temporary buildings, false work, and materials
and equipment in transit, and shall insure against at least
the following perils or causes of loss: fire, lightning,
extended coverage, theft, vandalism and malicious
mischief, earthquake, collapse, debris removal,
demolition occasioned by enforcement of Laws and
Regulations, water damage, (other than caused by flood)
and such other perils or causes of loss as may be
specifically required by the Supplementary Conditions;

3. include expenses incurred in the repair or
replacement of any insured property (including but not
limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the
Site or at another location that was agreed to in writing by
Owner prior to being incorporated in the Work, provided
that such materials and equipment have been included in
an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by
Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is
made unless otherwise agreed to in writing by Owner,
Contractor, and Engineer with 30 days written notice to
each other additional insured to whom a certificate of
insurance has been issued.

B. Owner shall purchase and maintain such
boiler and machinery insurance or additional property
insurance as may be required by the Supplementary
Conditions or Laws and Regulations which will include
the interests of Owner, Contractor, Subcontractors, and
Engineer, and any other individuals or entities identified
in the Supplementary Conditions, and the officers,
directors, partners, employees, agents, consultants and
subcontractors of each and any of them, each of whom is
deemed to have an insurable interest and shall be listed as
an insured or additional insured.

C. All the policies of insurance (and the
certificates or other evidence thereof) required to be
purchased and maintained in accordance with Paragraph
5.06 will contain a provision or endorsement that the
coverage afforded will not be canceled or materially
changed or renewal refused until at least 30 days prior
written notice has been given to Owner and Contractor
and to each other additional insured to whom a certificate
of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing
and maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of Contractor,
Subcontractors, or others in the Work to the extent of any

deductible amounts that are identified in the
Supplementary Conditions. The risk of loss within such
identified deductible amount will be borne by Contractor,
Subcontractors, or others suffering any such loss, and if
any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and main-
tain it at the purchaser’s own expense.

E. If Contractor requests in writing that other
special insurance be included in the property insurance
policies provided under Paragraph 5.06, Owner shall, if
possible, include such insurance, and the cost thereof will
be charged to Contractor by appropriate Change Order.
Prior to commencement of the Work at the Site, Owner
shall in writing advise Contractor whether or not such
other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies
purchased in accordance with Paragraph 5.06 will protect
Owner, Contractor, Subcontractors, and Engineer, and all
other individuals or entities identified in the
Supplementary Conditions to be listed as insureds or
additional insureds (and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them) in such policies and will provide
primary coverage for all losses and damages caused by
the perils or causes of loss covered thereby. All such
policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will
have no rights of recovery against any of the insureds or
additional insureds thereunder. Owner and Contractor
waive all rights against each other and their respective
officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them
for all losses and damages caused by, arising out of or
resulting from any of the perils or causes of loss covered
by such policies and any other property insurance
applicable to the Work; and, in addition, waive all such
rights against Subcontractors, and Engineer, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insured or additional insured
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them)
under such policies for losses and damages so caused.
None of the above waivers shall extend to the rights that
any party making such waiver may have to the proceeds
of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives all rights against Contractor,
Subcontractors, and Engineer, and the officers, directors,
partners,  employees, agents, consultants and
subcontractors of each and any of them for:

1. loss due to business interruption, loss of use,
or other consequential loss extending beyond direct
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physical loss or damage to Owner’s property or the Work
caused by, arising out of, or resulting from fire or other
perils whether or not insured by Owner; and

2. loss or damage to the completed Project or
part thereof caused by, arising out of, or resulting from
fire or other insured peril or cause of loss covered by any
property insurance maintained on the completed Project
or part thereof by Owner during partial utilization
pursuant to Paragraph 14.05, after Substantial Completion
pursuant to Paragraph 14.04, or after final payment
pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner
covering any loss, damage or consequential loss referred
to in Paragraph 5.07.B shall contain provisions to the
effect that in the event of payment of any such loss,
damage, or consequential loss, the insurers will have no
rights of recovery against Contractor, Subcontractors, or
Engineer, and the officers, directors, partners, employees,
agents, consultants and subcontractors of each and any of
them.

5.08 Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of
insurance required by Paragraph 5.06 will be adjusted
with Owner and made payable to Owner as fiduciary for
the insureds, as their interests may appear, subject to the
requirements of any applicable mortgage clause and of
Paragraph 5.08.B. Owner shall deposit in a separate
account any money so received and shall distribute it in
accordance with such agreement as the parties in interest
may reach. If no other special agreement is reached, the
damaged Work shall be repaired or replaced, the moneys
so received applied on account thereof, and the Work and
the cost thereof covered by an appropriate Change Order .

B. Owner as fiduciary shall have power to adjust
and settle any loss with the insurers unless one of the
parties in interest shall object in writing within 15 days
after the occurrence of loss to Owner’s exercise of this
power. If such objection be made, Owner as fiduciary
shall make settlement with the insurers in accordance with
such agreement as the parties in interest may reach. If no
such agreement among the parties in interest is reached,
Owner as fiduciary shall adjust and settle the loss with the
insurers and, if required in writing by any party in
interest, Owner as fiduciary shall give bond for the proper
performance of such duties.

5.09  Acceptance of Bonds and Insurance; Option to
Replace

A. If either Owner or Contractor has any
objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and
maintained by the other party in accordance with Article 5

on the basis of non-conformance with the Contract
Documents, the objecting party shall so notify the other
party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by
Paragraph 2.01.B. Owner and Contractor shall each
provide to the other such additional information in respect
of insurance provided as the other may reasonably
request. If either party does not purchase or maintain all
of the bonds and insurance required of such party by the
Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the
start of the Work, or of such failure to maintain prior to
any change in the required coverage. Without prejudice to
any other right or remedy, the other party may elect to
obtain equivalent bonds or insurance to protect such other
party's interests at the expense of the party who was
required to provide such coverage, and a Change Order
shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property
Insurer

A. If Owner finds it necessary to occupy or use a
portion or portions of the Work prior to Substantial
Completion of all the Work as provided in Paragraph
14.05, no such use or occupancy shall commence before
the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in
writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance
shall consent by endorsement on the policy or policies,
but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or
occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct
the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as
may be necessary to perform the Work in accordance with
the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques,
sequences, and procedures of construction. Contractor
shall not be responsible for the negligence of Owner or
Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of
construction which is shown or indicated in and expressly
required by the Contract Documents.

B. At all times during the progress of the Work,
Contractor  shall assign a competent resident
superintendent who shall not be replaced without written
notice to Owner and Engineer except under extraordinary
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circumstances. The superintendent will be Contractor’s
representative at the Site and shall have authority to act on
behalf of Contractor. All communications given to or
received from the superintendent shall be binding on
Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably
qualified personnel to survey and lay out the Work and
perform construction as required by the Contract
Documents. Contractor shall at all times maintain good
discipline and order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be
performed during regular working hours. Contractor will
not permit the performance of Work on a Saturday,
Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given
after prior written notice to Engineer.

6.03  Services, Materials, and Equipment

A. Unless otherwise specified in the Contract
Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor,
transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities, and all other
facilities and incidentals necessary for the performance,
testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into
the Work shall be as specified or, if not specified, shall be
of good quality and new, except as otherwise provided in
the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly
run to the benefit of Owner. If required by Engineer,
Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and
quality of materials and equipment.

C. All materials and equipment shall be stored,
applied, installed, connected, erected, protected, used,
cleaned, and conditioned in accordance with instructions
of the applicable Supplier, except as otherwise may be
provided in the Contract Documents.

6.04 Progress Schedule

A. Contractor shall adhere to the Progress
Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided
below.

1. Contractor shall submit to Engineer for
acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General
Requirements applicable thereto.

2. Proposed adjustments in the Progress
Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article
12. Adjustments in Contract Times may only be made by
a Change Order.

6.05 Substitutes and “Or-Equals™

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be
submitted to Engineer for review under the circumstances
described below.

1. “Or-Equal” Items: If in Engineer’s sole
discretion an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work will
be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the
proposed item may, in Engineer’s sole discretion, be
accomplished without compliance with some or all of the
requirements for approval of proposed substitute items.
For the purposes of this Paragraph 6.05.A.1, a proposed
item of material or equipment will be considered
functionally equal to an item so named if:

a. in the exercise of reasonable judgment
Engineer determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least
equally well the function and achieve the results
imposed by the design concept of the completed
Project as a functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:
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1) there will be no increase in cost to
the Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in the
Contract Documents.

2. Substitute ltems

a. If in Engineer’s sole discretion an item of
material or equipment proposed by Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information
as provided below to allow Engineer to deter-
mine that the item of material or equipment
proposed is essentially equivalent to that named
and an acceptable substitute therefor. Requests
for review of proposed substitute items of
material or equipment will not be accepted by
Engineer from anyone other than Contractor.

¢. The requirements for review by Engineer will
be as set forth in Paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) shall certify that the proposed
substitute item will:

a) perform adequately the functions and
achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

¢) be suited to the same use as that
specified;

2) will state:

a) the extent, if any, to which the use of
the proposed substitute item will
prejudice Contractor’s achievement of
Substantial Completion on time;

b) whether or not use of the proposed
substitute item in the Work will require

a change in any of the Contract
Documents (or in the provisions of any
other direct contract with Owner for
other work on the Project) to adapt the
design to the proposed substitute item;
and

¢) whether or not incorporation or use
of the proposed substitute item in
connection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed
substitute item from that specified , and

b) available engineering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized
estimate of all costs or credits that will result
directly or indirectly from use of such substitute
item, including costs of redesign and claims of
other contractors affected by any resulting
change,

B. Substitute Construction Methods or
Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly
required by the Contract Documents, Contractor may
furnish or utilize a substitute means, method, technique,
sequence, or procedure of construction approved by
Engineer. Contractor shall submit sufficient information
to allow Engineer, in Engineer’s sole discretion, to
determine that the substitute proposed is equivalent to that
expressly called for by the Contract Documents. The
requirements for review by Engineer will be similar to
those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be
allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to Paragraphs 6.05.A
and 6.05.B. Engineer may require Contractor to furnish
additional data about the proposed substitute item.
Engineer will be the sole judge of acceptability. No “or-
equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be
evidenced by either a Change Order for a substitute or an
approved Shop Drawing for an “or-equal.” Engineer will
advise Contractor in writing of any negative
determination.

D. Special Guarantee: Owner may require
Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any
substitute.
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E. Engineer’s Cost Reimbursement: Engineer
will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to
Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer
approves a substitute item so proposed or submitted by
Contractor, Contractor shall reimburse Owner for the
charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the
charges of Engineer for making changes in the Contract
Documents (or in the provisions of any other direct
contract with Owner) resulting from the acceptance of
each proposed substitute.

F. Contractor’s Expense: Contractor shall
provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

6.06 Concerning  Subcontractors, Suppliers, and
Others

A. Contractor shall not employ any
Subcontractor, Supplier, or other individual or entity
(including those acceptable to Owner as indicated in
Paragraph 6.06.B), whether initially or as a replacement,
against whom Owner may have reasonable objection.
Contractor shall not be required to employ any
Subcontractor, Supplier, or other individual or entity to
furnish or perform any of the Work against whom
Contractor has reasonable objection.

B. If the Supplementary Conditions require the
identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to Owner in
advance for acceptance by Owner by a specified date
prior to the Effective Date of the Agreement, and if
Contractor has submitted a list thereof in accordance with
the Supplementary Conditions, Owner’s acceptance
(either in writing or by failing to make written objection
thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of
any such Subcontractor, Supplier, or other individual or
entity so identified may be revoked on the basis of
reasonable objection after due investigation. Contractor
shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and
the Contract Price will be adjusted by the difference in the
cost occasioned by such replacement, and an appropriate
Change Order will be issued . No acceptance by Owner of
any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall
constitute a waiver of any right of Owner or Engineer to
reject defective Work.

C. Contractor shall be fully responsible to Owner
and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or
entities performing or furnishing any of the Work just as

Contractor is responsible for Contractor’s own acts and
omissions. Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity any
contractual relationship between Owner or Engineer and
any such Subcontractor, Supplier or other individual or
entity, nor

2. shall create any obligation on the part of
Owner or Engineer to pay or to see to the payment of any
moneys due any such Subcontractor, Supplier, or other
individual or entity except as may otherwise be required
by Laws and Regulations.

D. Contractor shall be solely responsible for
scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work under a direct or indirect
contract with Contractor.

E. Contractor shall require all Subcontractors,
Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate
with Engineer through Contractor.

F. The divisions and sections of the
Specifications and the identifications of any Drawings
shall not control Contractor in dividing the Work among
Subcontractors or Suppliers or delineating the Work to be
performed by any specific trade.

G. All Work performed for Contractor by a
Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the
Subcontractor or Supplier which specifically binds the
Subcontractor or Supplier to the applicable terms and
conditions of the Contract Documents for the benefit of
Owner and Engineer. Whenever any such agreement is
with a Subcontractor or Supplier who is listed as an
additional insured on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor
and the Subcontractor or Supplier will contain provisions
whereby the Subcontractor or Supplier waives all rights
against Owner, Contractor, and Engineer,, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them)
for all losses and damages caused by, arising out of,
relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, Contractor will obtain
the same.
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6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and
royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work
of any invention, design, process, product, or device
which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product,
or device is specified in the Contract Documents for use
in the performance of the Work and if to the actual
knowledge of Owner or Engineer its use is subject to
patent rights or copyrights calling for the payment of any
license fee or royalty to others, the existence of such
rights shall be disclosed by Owner in the Contract
Documents.

B. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harm-
less Owner and Engineer, and the officers, directors,
partners,  employees, agents, consultants and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copy-
rights incident to the use in the performance of the Work
or resulting from the incorporation in the Work of any
invention, design, process, product, or device not
specified in the Contract Documents.

6.08 Permits

A. Unless otherwise provided in the
Supplementary Conditions, Contractor shall obtain and
pay for all construction permits and licenses. Owner shall
assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all govern-
mental charges and inspection fees necessary for the
prosecution of the Work which are applicable at the time
of opening of Bids, or, if there are no Bids, on the
Effective Date of the Agreement. Owner shall pay all
charges of utility owners for connections for providing
permanent service to the Work.

6.09 Laws and Regulations

A. Contractor shall give all notices required by
and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where
otherwise expressly required by applicable Laws and
Regulations, neither Owner nor Engineer shall be respon-
sible for monitoring Contractor’s compliance with any
Laws or Regulations.

B. If Contractor performs any Work knowing or
having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs,

losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s primary
responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations,
but this shall not relieve Contractor of Contractor’s
obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at
the time of opening of Bids (or, on the Effective Date of
the Agreement if there were no Bids) having an effect on
the cost or time of performance of the Work shall be the
subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as
provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use,
and other similar taxes required to be paid by Contractor
in accordance with the Laws and Regulations of the place
of the Project which are applicable during the
performance of the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the
operations of workers to the Site and other areas
permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment.
Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or
occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner
or occupant because of the performance of the Work,
Contractor shall promptly settle with such other party by
negotiation or otherwise resolve the claim by arbitration
or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harm-
less Owner and Engineer, and the officers, directors,
partners,  employees, agents, consultants  and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
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or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner,
Engineer, or any other party indemnified hereunder to the
extent caused by or based upon Contractor's performance
of the Work.

B. Removal of Debris During Performance of the
Work: During the progress of the Work Contractor shall
keep the Site and other areas free from accumulations of
waste materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of
the Work Contractor shall clean the Site and the Work
and make it ready for utilization by Owner. At the
completion of the Work Contractor shall remove from the
Site all tools, appliances, construction equipment and
machinery, and surplus materials and shall restore to
original condition all property not designated for
alteration by the Contract Documents.

D. Loading Structures: Contractor shall not load
nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall
Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the
Site one record copy of all Drawings, Specifications,
Addenda, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in
good order and annotated to show changes made during
construction. These record documents together with all
approved Samples and a counterpart of all approved Shop
Drawings will be available to Engineer for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to
Engineer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for
initiating, maintaining and supervising all safety
precautions and programs in connection with the Work.
Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected
by the Work;

2. all the Work and materials and equipment to
be incorporated therein, whether in storage on or off the
Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities, and Underground Facilities
not designated for removal, relocation, or replacement in
the course of construction.

B. Contractor shall comply with all applicable
Laws and Regulations relating to the safety of persons or
property, or to the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
Contractor shall notify owners of adjacent property and of
Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal,
relocation, and replacement of their property.

C. All damage, injury, or loss to any property
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor,
any Subcontractor, Supplier, or any other individual or
entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of
them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of
Drawings or Specifications or to the acts or omissions of
Owner or Engineer or , or anyone employed by any of
them, or anyone for whose acts any of them may be
liable, and not attributable, directly or indirectly, in whole
or in part, to the fault or negligence of Contractor or any
Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

D. Contractor’s duties and responsibilities for
safety and for protection of the Work shall continue until
such time as all the Work is completed and Engineer has
issued a notice to Owner and Contractor in accordance
with Paragraph 14.07.B that the Work is acceptable
(except as otherwise expressly provided in connection
with Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and
experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents
and the maintaining and supervising of safety precautions
and programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for
coordinating any exchange of material safety data sheets
or other hazard communication information required to be
made available to or exchanged between or among
employers at the Site in accordance with Laws or
Regulations.
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6.16 Emergencies

A. In emergencies affecting the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, Contractor is obligated to act to
prevent threatened damage, injury, or loss. Contractor
shall give Engineer prompt written notice if Contractor
believes that any significant changes in the Work or
variations from the Contract Documents have been caused
thereby or are required as a result thereof. If Engineer
determines that a change in the Contract Documents is
required because of the action taken by Contractor in
response to such an emergency, a Work Change Directive
or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and
Samples to Engineer for review and approval in
accordance with the acceptable Schedule of Submittals
(as required by Paragraph 2.07). Each submittal will be
identified as Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b. Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also submit
Samples to Engineer for review and approval in
accordance with the acceptable Schedule of Submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to
review the submittal for the limited purposes
required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required
by the Contract Documents or the Schedule of Submittals,
any related Work performed prior to Engineer’s review
and approval of the pertinent submittal will be at the sole
expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Contractor shall have determined and verified:

a. all field measurements, quantities, dimensions,
specified performance and design criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
intended use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to
the performance of the Work;

c. all information relative to Contractor’s respon-
sibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto;
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop
Drawings and Samples and with the require-
ments of the Work and the Contract Documents.

2. Each submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents
with respect to Contractor’s review and approval of that
submittal.

3. With each submittal, Contractor shall give
Engineer specific written notice of any variations that the
Shop Drawing or Sample may have from the requirements
of the Contract Documents. This notice shall be both a
written communication separate from the Shop Drawing’s
or Sample Submittal; and, in addition, by a specific
notation made on each Shop Drawing or Sample
submitted to Engineer for review and approval of each
such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Schedule
of Submittals acceptable to Engineer. Engineer’s review
and approval will be only to determine if the items
covered by the submittals will, after installation or
incorporation in the Work, conform to the information
given in the Contract Documents and be compatible with
the design concept of the completed Project as a
functioning whole as indicated by the Contract
Documents.

2. Engineer’s review and approval will not
extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular
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means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs
incident thereto. The review and approval of a separate
item as such will not indicate approval of the assembly in
which the item functions.

3. Engineer’s review and approval shall not
relieve Contractor from responsibility for any variation
from the requirements of the Contract Documents unless
Contractor has complied with the requirements of
Paragraph 6.17.C.3 and Engineer has given written
approval of each such variation by specific written
notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engineer’s review and approval
shall not relieve Contractor from responsibility for
complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by
Engineer and shall return the required number of
corrected copies of Shop Drawings and submit, as
required, new Samples for review and approval.
Contractor shall direct specific attention in writing to
revisions other than the corrections called for by Engineer
on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere
to the Progress Schedule during all disputes or disagree-
ments with Owner. No Work shall be delayed or
postponed pending resolution of any disputes or
disagreements, except as permitted by Paragraph 15.04 or
as Owner and Contractor may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner
that all Work will be in accordance with the Contract
Documents and will not be defective. Engineer and its
Related Entities shall be entitled to rely on representation
of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee
hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance
or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or
entity for whom Contractor is responsible; or

2. normal wear and tear under normal usage.
C. Contractor’s obligation to perform and

complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will

constitute an acceptance of Work that is not in accordance
with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the
Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
Completion by Engineer or any payment related thereto
by Owner;

4. use or occupancy of the Work or any part
thereof by Owner;

5. any review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of
acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20 Indemnification

A. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harm-
less Owner and Engineer, and the officers, directors,
partners,  employees, agents, consultants and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that
any such claim, cost, loss, or damage is attributable to
bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work
itself), including the loss of use resulting therefrom but
only to the extent caused by any negligent act or omission
of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any
of them to perform any of the Work or anyone for whose
acts any of them may be liable .

B. In any and all claims against Owner or
Engineer or any of their respective consultants, agents,
officers, directors, partners, or employees by any
employee (or the survivor or personal representative of
such employee) of Contractor, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, the
indemnification obligation under Paragraph 6.20.A shall
not be limited in any way by any limitation on the amount
or type of damages, compensation, or benefits payable by
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or for Contractor or any such Subcontractor, Supplier, or
other individual or entity under workers’ compensation
acts, disability benefit acts, or other employee benefit
acts.

C. The indemnification obligations of Contractor
under Paragraph 6.20.A shall not extend to the liability of
Engineer and Engineer’s officers, directors, partners,
employees, agents, consultants and subcontractors arising
out of:

1. the preparation or approval of, or the failure to
prepare or approve, maps, Drawings, opinions, reports,
surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to
give them, if that is the primary cause of the injury or
damage.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide
professional design services unless such services are
specifically required by the Contract Documents for a
portion of the Work or unless such services are required
to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences and procedures.
Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or
certifications by a design professional related to systems,
materials or equipment are specifically required of
Contractor by the Contract Documents, Owner and
Engineer will specify all performance and design criteria
that such services must satisfy. Contractor shall cause
such services or certifications to be provided by a
properly licensed professional, whose signature and seal
shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals
prepared by such professional. Shop Drawings and other
submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such
professional’s written approval when submitted to
Engineer.

C. Owner and Engineer shall be entitled to rely
upon the adequacy, accuracy and completeness of the
services, certifications or approvals performed by such
design professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s
review and approval of design calculations and design
drawings will be only for the limited purpose of checking
for conformance with performance and design criteria
given and the design concept expressed in the Contract

Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated
in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the

adequacy of the performance or design criteria required
by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the
Project at the Site with Owner’s employees, or via other
direct contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the
Contract Documents, then:

1. written notice thereof will be given to
Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times
that should be allowed as a result of such other work, a
Claim may be made therefor as provided in Paragraph
10.05.

B. Contractor shall afford each other contractor
who is a party to such a direct contract, each utility owner
and Owner, if Owner is performing other work with
Owner’s employees, proper and safe access to the Site, a
reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cutting, fitting, and patching of the
Work that may be required to properly connect or other-
wise make its several parts come together and properly
integrate with such other work. Contractor shall not
endanger any work of others by cutting, excavating, or
otherwise altering their work and will only cut or alter
their work with the written consent of Engineer and the
others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for
the benefit of such utility owners and other contractors to
the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between
Owner and such utility owners and other contractors.

C. If the proper execution or results of any part
of Contractor’s Work depends upon work performed by
others under this Article 7, Contractor shall inspect such
other work and promptly report to Engineer in writing any
delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for the proper
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execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such
other work as fit and proper for integration with
Contractor’s Work except for latent defects and
deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for
the performance of other work on the Project at the Site,
the following will be set forth in Supplementary
Conditions:

1. the individual or entity who will have
authority and responsibility for coordination of the
activities among the various contractors will be identified,;

2. the specific matters to be covered by such
authority and responsibility will be itemized; and

3. the extent of such authority and
responsibilities will be provided.

B. Unless otherwise provided in the
Supplementary Conditions, Owner shall have sole
authority and responsibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable
for utilities not under the control of Owner.

B. Each other direct contract of Owner under
Paragraph 7.01.A shall provide that the other contractor is
liable to Owner and Contractor for the reasonable direct
delay and disruption costs incurred by Contractor as a
result of the other contractor’s actions or inactions.

C. Contractor shall be liable to Owner and any
other contractor for the reasonable direct delay and
disruption costs incurred by such other contractor as a
result of Contractor’s action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General
Conditions, Owner shall issue all communications to
Contractor through Engineer.

8.02 Replacement of Engineer
A. In case of termination of the employment of

Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status

under the Contract Documents shall be that of the former
Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data
required of Owner under the Contract Documents.

8.04 Pay When Due

A. Owner shall make payments to Contractor
when they are due as provided in Paragraphs 14.02.C and
14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner’s duties in respect of providing lands
and easements and providing engineering surveys to
establish reference points are set forth in Paragraphs 4.01
and 4.05. Paragraph 4.02 refers to Owner’s identifying
and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and
drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the
Site that have been utilized by Engineer in preparing the
Contract Documents.

8.06 Insurance

A. Owner’s responsibilities, if any, in respect to
purchasing and maintaining liability and property
insurance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders
as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain
inspections, tests, and approvals is set forth in Paragraph
13.03.B.

8.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have
control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or
procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractor
to comply with Laws and Regulations applicable to the
performance of the Work. Owner will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Contract Documents.
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8.10 Undisclosed
Condition

Hazardous Environmental

A. Owner’s responsibility in respect to an
undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to
furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s
obligations under the Contract Documents, Owner’s
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION

9.01 Owner’s Representative

A. Engineer will be Owner’s representative
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as
Owner’s representative during construction are set forth
in the Contract Documents and will not be changed with-
out written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at
intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on infor-
mation obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in
general, if the Work is proceeding in accordance with the
Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to
check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will
conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject
to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but
without limitation, during or as a result of Engineer's
visits or observations of Contractor's Work Engineer will
not supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,

sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will
furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the
Work. The authority and responsibilities of any such
Resident Project Representative and assistants will be as
provided in the Supplementary Conditions, and limita-
tions on the responsibilities thereof will be as provided in
Paragraph 9.09. If Owner designates another representa-
tive or agent to represent Owner at the Site who is not
Engineer’s consultant, agent or employee, the
responsibilities and authority and limitations thereon of
such other individual or entity will be as provided in the
Supplementary Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in
the Work from the requirements of the Contract
Documents which do not involve an adjustment in the
Contract Price or the Contract Times and are compatible
with the design concept of the completed Project as a
functioning whole as indicated by the Contract
Documents. These may be accomplished by a Field Order
and will be binding on Owner and also on Contractor,
who shall perform the Work involved promptly. If Owner
or Contractor believes that a Field Order justifies an
adjustment in the Contract Price or Contract Times, or
both, and the parties are unable to agree on entitlement to
or on the amount or extent, if any, of any such adjustment,
a Claim may be made therefor as provided in Paragraph
10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work
which Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that con-
forms to the Contract Documents or that will prejudice
the integrity of the design concept of the completed
Project as a functioning whole as indicated by the
Contract Documents. Engineer will also have authority to
require special inspection or testing of the Work as
provided in Paragraph 13.04, whether or not the Work is
fabricated, installed, or completed.

9.06 Shop Drawings, Change Orders and Payments
A. In connection with Engineer’s authority, and

limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

007200 -28



B. In connection with Engineer’s authority, and
limitations thereof, as to design calculations and design
drawings submitted in response to a delegation of
professional design services, if any, see Paragraph 6.21.

C. In connection with Engineer’s authority as to
Change Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities
and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by recom-
mendation of an Application for Payment or otherwise).
Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect
changed factual conditions or more accurate data) upon
Owner and Contractor, subject to the provisions of
Paragraph 10.05.

9.08 Decisions on Requirements of Contract
Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to
the acceptability of the Work, and the interpretation of the
requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question.

B. Engineer will, with reasonable promptness,
render a written decision on the issue referred. If Owner
or Contractor believe that any such decision entitles them
to an adjustment in the Contract Price or Contract Times
or both, a Claim may be made under Paragraph 10.05.
The date of Engineer’s decision shall be the date of the
event giving rise to the issues referenced for the purposes
of Paragraph 10.05.B.

C. Engineer’s written decision on the issue
referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge
under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in
connection with any interpretation or decision rendered in
good faith in such capacity.

9.09 Limitations on Engineer’s Authority and
Responsibilities

A. Neither Engineer’s authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by Engineer
in good faith either to exercise or not exercise such
authority or responsibility or the undertaking, exercise, or
performance of any authority or responsibility by
Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or
agent of any of them.

B. Engineer will not supervise, direct, control, or
have authority over or be responsible for Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the per-
formance of the Work. Engineer will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

C. Engineer will not be responsible for the acts
or omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. Engineer’s review of the final Application for
Payment and accompanying documentation and all
maintenance and operating instructions, schedules,
guarantees, bonds, certificates of inspection, tests and
approvals, and other documentation required to be
delivered by Paragraph 14.07.A will only be to determine
generally that their content complies with the require-
ments of, and in the case of certificates of inspections,
tests, and approvals that the results certified indicate
compliance with the Contract Documents.

E. The limitations upon authority and
responsibility set forth in this Paragraph 9.09 shall also
apply to, the Resident Project Representative, if any, and
assistants, if any.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01  Authorized Changes in the Work

A. Without invalidating the Contract and without
notice to any surety, Owner may, at any time or from time
to time, order additions, deletions, or revisions in the
Work by a Change Order, or a Work Change Directive.
Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be
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performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree
on entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or
both, that should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the
Contract Price or an extension of the Contract Times with
respect to any work performed that is not required by the
Contract Documents as amended, modified, or
supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in
the case of uncovering Work as provided in Paragraph
13.04.B.

10.03  Execution of Change Orders

A. Owner and Contractor shall execute
appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under Paragraph
13.08.A or Owner’s correction of defective Work under
Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract
Times which are agreed to by the parties, including any
undisputed sum or amount of time for Work actually
performed in accordance with a Work Change Directive;
and

3. changes in the Contract Price or Contract
Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph
10.05; provided that, in lieu of executing any such
Change Order, an appeal may be taken from any such
decision in accordance with the provisions of the Contract
Documents and applicable Laws and Regulations, but
during any such appeal, Contractor shall carry on the
Work and adhere to the Progress Schedule as provided in
Paragraph 6.18.A.

10.04  Notification to Surety

A. If notice of any change affecting the general
scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price
or Contract Times) is required by the provisions of any
bond to be given to a surety, the giving of any such notice
will be Contractor’s responsibility. The amount of each

applicable bond will be adjusted to reflect the effect of
any such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims,
except those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
either may otherwise have under the Contract Documents
or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general
nature of each Claim, shall be delivered by the claimant to
Engineer and the other party to the Contract promptly (but
in no event later than 30 days) after the start of the event
giving rise thereto. The responsibility to substantiate a
Claim shall rest with the party making the Claim. Notice
of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to
the Contract within 60 days after the start of such event
(unless Engineer allows additional time for claimant to
submit additional or more accurate data in support of such
Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of
Paragraph 12.01.B. A Claim for an adjustment in Contract
Time shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied
by claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant
believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and
the claimant within 30 days after receipt of the claimant’s
last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each
Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the
opposing party, if any, take one of the following actions
in writing:

1. deny the Claim in whole or in part,
2. approve the Claim, or

3. notify the parties that the Engineer is unable to
resolve the Claim if, in the Engineer’s sole discretion, it
would be inappropriate for the Engineer to do so. For
purposes of further resolution of the Claim, such notice
shall be deemed a denial.

D. In the event that Engineer does not take action
on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
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10.05.D will be final and binding upon Owner and
Contractor, unless Owner or Contractor invoke the
dispute resolution procedure set forth in Article 16 within
30 days of such action or denial.

F. No Claim for an adjustment in Contract Price
or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK;
ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work
means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by
Contractor in the proper performance of the Work. When
the value of any Work covered by a Change Order or
when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work, the costs to
be reimbursed to Contractor will be only those additional
or incremental costs required because of the change in the
Work or because of the event giving rise to the Claim.
Except as otherwise may be agreed to in writing by
Owner, such costs shall be in amounts no higher than
those prevailing in the locality of the Project, shall include
only the following items, and shall not include any of the
costs itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct
employ of Contractor in the performance of the Work
under schedules of job classifications agreed upon by
Owner and Contractor. Such employees shall include,
without limitation, superintendents, foremen, and other
personnel employed full time at the Site. Payroll costs for
employees not employed full time on the Work shall be
apportioned on the basis of their time spent on the Work.
Payroll costs shall include, but not be limited to, salaries
and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment,
excise, and payroll taxes, workers’ compensation, health
and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. The expenses of
performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in
the above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’ field
services required in connection therewith. All cash
discounts shall accrue to Contractor unless Owner
deposits funds with Contractor with which to make
payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and

returns from sale of surplus materials and equipment shall
accrue to Owner, and Contractor shall make provisions so
that they may be obtained.

3. Payments made by Contractor to
Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive
bids from subcontractors acceptable to Owner and
Contractor and shall deliver such bids to Owner, who will
then determine, with the advice of Engineer, which bids,
if any, will be acceptable. If any subcontract provides that
the Subcontractor is to be paid on the basis of Cost of the
Work plus a fee, the Subcontractor’s Cost of the Work
and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this
Paragraph 11.01.

4. Costs of special consultants (including but not
limited to engineers, architects, testing laboratories,
surveyors, attorneys, and accountants) employed for
services specifically related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation,
travel, and subsistence expenses of Contractor’s
employees incurred in discharge of duties
connected with the Work.

b. Cost, including transportation  and
maintenance, of all materials, supplies, equip-
ment, machinery, appliances, office, and
temporary facilities at the Site, and hand tools
not owned by the workers, which are consumed
in the performance of the Work, and cost, less
market value, of such items used but not
consumed which remain the property of
Contractor.

¢. Rentals of all construction equipment and
machinery, and the parts thereof whether rented
from Contractor or others in accordance with
rental agreements approved by Owner with the
advice of Engineer, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the
use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence
of Contractor, any Subcontractor, or anyone
directly or indirectly employed by any of them or
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for whose acts any of them may be liable, and
royalty payments and fees for permits and
licenses.

f. Losses and damages (and related expenses)
caused by damage to the Work, not compensated
by insurance or otherwise, sustained by
Contractor in connection with the performance
of the Work (except losses and damages within
the deductible amounts of property insurance
established in accordance with Paragraph
5.06.D), provided such losses and damages have
resulted from causes other than the negligence of
Contractor, any Subcontractor, or anyone
directly or indirectly employed by any of them or
for whose acts any of them may be liable. Such
losses shall include settlements made with the
written consent and approval of Owner. No such
losses, damages, and expenses shall be included
in the Cost of the Work for the purpose of
determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary
facilities at the Site.

h. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the
Site, expresses, and similar petty cash items in
connection with the Work.

i. The costs of premiums for all bonds and
insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work
shall not include any of the following items:

1. Payroll costs and other compensation of
Contractor’s officers, executives, principals (of partner-
ships and sole proprietorships), general managers, safety
managers, engineers, architects, estimators, attorneys,
auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel
employed by Contractor, whether at the Site or in
Contractor’s principal or branch office for general
administration of the Work and not specifically included
in the agreed upon schedule of job classifications referred
to in Paragraph 11.01.A.1 or specifically covered by
Paragraph 11.01.A.4, all of which are to be considered
administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch
offices other than Contractor’s office at the Site.

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed for
the Work and charges against Contractor for delinquent
payments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable, including but not limited to, the correction of
defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to

property.

5. Other overhead or general expense costs of
any kind and the costs of any item not specifically and
expressly included in Paragraphs 11.01.A and 11.01.B.

C. Contractor’s Fee: When all the Work is
performed on the basis of cost-plus, Contractor’s fee shall
be determined as set forth in the Agreement. When the
value of any Work covered by a Change Order or when a
Claim for an adjustment in Contract Price is determined
on the basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the
Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish
and maintain records thereof in accordance with generally
accepted accounting practices and submit in a form
acceptable to Engineer an itemized cost breakdown
together with supporting data.

11.02  Allowances

A. It is understood that Contractor has included
in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered
to be performed for such sums and by such persons or
entities as may be acceptable to Owner and Engineer.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the cost to
Contractor (less any applicable trade discounts)
of materials and equipment required by the
allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling
on the Site, labor, installation, overhead, profit,
and other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand
for additional payment on account of any of the
foregoing will be valid.

C. Contingency Allowance

007200 -32



1. Contractor agrees that a contingency allowance, if any,
is for the sole use of Owner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change
Order will be issued as recommended by Engineer to
reflect actual amounts due Contractor on account of Work
covered by allowances, and the Contract Price shall be
correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that
all or part of the Work is to be Unit Price Work, initially
the Contract Price will be deemed to include for all Unit
Price Work an amount equal to the sum of the unit price
for each separately identified item of Unit Price Work
times the estimated quantity of each item as indicated in
the Agreement.

B. The estimated quantities of items of Unit
Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial
Contract Price. Determinations of the actual quantities
and classifications of Unit Price Work performed by
Contractor will be made by Engineer subject to the
provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an
amount considered by Contractor to be adequate to cover
Contractor’s overhead and profit for each separately
identified item.

D. Owner or Contractor may make a Claim for
an adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
performed by Contractor differs materially and
significantly from the estimated quantity of such item
indicated in the Agreement; and

2. there is no corresponding adjustment with
respect any other item of Work; and

3. Contractor believes that Contractor is entitled
to an increase in Contract Price as a result of having
incurred additional expense or Owner believes that Owner
is entitled to a decrease in Contract Price and the parties
are unable to agree as to the amount of any such increase
or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a
Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted
by the party making the Claim to the Engineer and the
other party to the Contract in accordance with the
provisions of Paragraph 10.05.

B. The value of any Work covered by a Change
Order or of any Claim for an adjustment in the Contract
Price will be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Contract Documents, by
application of such unit prices to the quantities of the
items involved (subject to the provisions of Paragraph
11.03); or

2. where the Work involved is not covered by
unit prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by
unit prices contained in the Contract Documents and
agreement to a lump sum is not reached under Paragraph
12.01.B.2, on the basis of the Cost of the Work (deter-
mined as provided in Paragraph 11.01) plus a
Contractor’s fee for overhead and profit (determined as
provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for
overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee
based on the following percentages of the various portions
of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be 15
percent;

b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who
actually performs the Work, at whatever tier, will
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be paid a fee of 15 percent of the costs incurred
by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier
Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next
lower tier Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by
Contractor to Owner for any change which
results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal
to five percent of such net decrease; and

f. when both additions and credits are involved
in any one change, the adjustment in
Contractor’s fee shall be computed on the basis
of the net change in accordance with Paragraphs
12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02  Change of Contract Times

A. The Contract Times may only be changed by
a Change Order. Any Claim for an adjustment in the
Contract Times shall be based on written notice submitted
by the party making the Claim to the Engineer and the
other party to the Contract in accordance with the
provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times
covered by a Change Order or any Claim for an adjust-
ment in the Contract Times will be determined in
accordance with the provisions of this Article 12.

12.03 Delays

A. Where Contractor is prevented from
completing any part of the Work within the Contract
Times due to delay beyond the control of Contractor, the
Contract Times will be extended in an amount equal to
the time lost due to such delay if a Claim is made therefor
as provided in Paragraph 12.02.A. Delays beyond the
control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners
or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics,
abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or
utility owners performing other work for Owner as
contemplated by Acrticle 7, or anyone for whom Owner is
responsible, delays, disrupts, or interferes with the per-
formance or progress of the Work, then Contractor shall
be entitled to an equitable adjustment in the Contract

Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is
conditioned on such adjustment being essential to
Contractor’s ability to complete the Work within the
Contract Times.

C. If Contractor is delayed in the performance or
progress of the Work by fire, flood, epidemic, abnormal
weather conditions, acts of God, acts or failures to act of
utility owners not under the control of Owner, or other
causes not the fault of and beyond control of Owner and
Contractor, then Contractor shall be entitled to an
equitable adjustment in Contract Times, if such adjust-
ment is essential to Contractor’s ability to complete the
Work within the Contract Times. Such an adjustment
shall be Contractor’s sole and exclusive remedy for the
delays described in this Paragraph 12.03.C.

D. Owner, Engineer and the Related Entities of
each of them shall not be liable to Contractor for any
claims, costs, losses, or damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or
anticipated project.

E. Contractor shall not be entitled to an adjust-
ment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to
and within the control of a Subcontractor or Supplier shall
be deemed to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which
Owner or Engineer has actual knowledge will be given to
Contractor. All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent
testing laboratories, and governmental agencies with
jurisdictional interests will have access to the Site and the
Work at reasonable times for their observation,
inspecting, and testing. Contractor shall provide them
proper and safe conditions for such access and advise
them of Contractor’s Site safety procedures and programs
so that they may comply therewith as applicable.
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13.03  Tests and Inspections

A. Contractor shall give Engineer timely notice
of readiness of the Work for all required inspections,
tests, or approvals and shall cooperate with inspection and
testing personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services
of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract
Documents except:

1. for inspections, tests, or approvals covered by
Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to Paragraph 13.04.B
shall be paid as provided in said Paragraph 13.04.C; and

3. as otherwise specifically provided in the
Contract Documents.

C. If Laws or Regulations of any public body
having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an
employee or other representative of such public body,
Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all
costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging
and obtaining and shall pay all costs in connection with
any inspections, tests, or approvals required for Owner’s
and Engineer’s acceptance of materials or equipment to
be incorporated in the Work; or acceptance of materials,
mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be
performed by organizations acceptable to Owner and
Engineer.

E. If any Work (or the work of others) that is to
be inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph
13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of
Contractor’s intention to cover the same and Engineer has
not acted with reasonable promptness in response to such
notice.

13.04  Uncovering Work

A. If any Work is covered contrary to the written
request of Engineer, it must, if requested by Engineer, be

uncovered for Engineer’s observation and replaced at
Contractor’s expense.

B. If Engineer considers it necessary or advisable
that covered Work be observed by Engineer or inspected
or tested by others, Contractor, at Engineer’s request,
shall uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may
require, that portion of the Work in question, furnishing
all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is
defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such
uncovering, exposure, observation, inspection, and
testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or
replacement of work of others); and Owner shall be
entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof,
Owner may make a Claim therefor as provided in
Paragraph 10.05.

D. If, the uncovered Work is not found to be
defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or
both, directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to
supply sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents, Owner may order Contractor to stop the
Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part
of Owner to exercise this right for the benefit of
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or any surety for, or employee or
agent of any of them.

13.06  Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor
shall correct all defective Work, whether or not
fabricated, installed, or completed, or, if the Work has
been rejected by Engineer, remove it from the Project and
replace it with Work that is not defective. Contractor shall
pay all claims, costs, losses, and damages (including but
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not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or removal (including but
not limited to all costs of repair or replacement of work of
others).

B. When correcting defective Work under the
terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or other-
wise impair Owner’s special warranty and guarantee, if
any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial
Completion (or such longer period of time as may be
prescribed by the terms of any applicable special
guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work
is found to be defective, or if the repair of any damages to
the land or areas made available for Contractor’s use by
Owner or permitted by Laws and Regulations as
contemplated in Paragraph 6.11.A is found to be
defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written
instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with
Work that is not defective, and

4. satisfactorily correct or repair or remove and
replace any damage to other Work, to the work of others
or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with
the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss
or damage, Owner may have the defective Work
corrected or repaired or may have the rejected Work
removed and replaced. All claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such correction or repair
or such removal and replacement (including but not
limited to all costs of repair or replacement of work of
others) will be paid by Contractor.

C. In special circumstances where a particular
item of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction

period for that item may start to run from an earlier date if
so provided in the Specifications.

D. Where defective Work (and damage to other
Work resulting therefrom) has been corrected or removed
and replaced under this Paragraph 13.07, the correction
period hereunder with respect to such Work will be
extended for an additional period of one year after such
correction or removal and replacement has been
satisfactorily completed.

E. Contractor’s obligations under this Paragraph
13.07 are in addition to any other obligation or warranty.
The provisions of this Paragraph 13.07 shall not be
construed as a substitute for or a waiver of the provisions
of any applicable statute of limitation or repose.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal
and replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall
pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to
Owner’s evaluation of and determination to accept such
defective Work (such costs to be approved by Engineer as
to reasonableness) and the diminished value of the Work
to the extent not otherwise paid by Contractor pursuant to
this sentence. If any such acceptance occurs prior to
Engineer’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
Owner shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work
so accepted. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefore as
provided in Paragraph 10.05. If the acceptance occurs
after such recommendation, an appropriate amount will be
paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time
after written notice from Engineer to correct defective
Work or to remove and replace rejected Work as required
by Engineer in accordance with Paragraph 13.06.A, or if
Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply
with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor,
correct or remedy any such deficiency.

B. In exercising the rights and remedies under
this Paragraph 13.09, Owner shall proceed expeditiously.
In connection with such corrective or remedial action,
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Owner may exclude Contractor from all or part of the
Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, take
possession of Contractor’s tools, appliances, construction
equipment and machinery at the Site, and incorporate in
the Work all materials and equipment stored at the Site or
for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s
representatives, agents and employees, Owner’s other
contractors, and Engineer and Engineer’s consultants
access to the Site to enable Owner to exercise the rights
and remedies under this Paragraph.

C. All claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) incurred or sustained by Owner in exercising the
rights and remedies under this Paragraph 13.09 will be
charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the
Contract Documents with respect to the Work; and Owner
shall be entitled to an appropriate decrease in the Contract
Price. If the parties are unable to agree as to the amount of
the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses
and damages will include but not be limited to all costs of
repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of
Contractor’s defective Work.

D. Contractor shall not be allowed an extension
of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by
Owner of Owner’s rights and remedies under this
Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as
provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of
Application for Payment acceptable to Engineer. Progress
payments on account of Unit Price Work will be based on
the number of units completed.

14.02  Progress Payments
A. Applications for Payments
1. At least 20 days before the date established in

the Agreement for each progress payment (but not more
often than once a month), Contractor shall submit to

Engineer for review an Application for Payment filled out
and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such
supporting documentation as is required by the Contract
Documents. If payment is requested on the basis of
materials and equipment not incorporated in the Work but
delivered and suitably stored at the Site or at another
location agreed to in writing, the Application for Payment
shall also be accompanied by a bill of sale, invoice, or
other documentation warranting that Owner has received
the materials and equipment free and clear of all Liens
and evidence that the materials and equipment are
covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein, all of
which must be satisfactory to Owner.

2. Beginning with the second Application for
Payment, each Application shall include an affidavit of
Contractor stating that all previous progress payments
received on account of the Work have been applied on
account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to
progress payments will be as stipulated in the Agreement.

B. Review of Applications

1. Engineer will, within 10 days after receipt of
each Application for Payment, either indicate in writing a
recommendation of payment and present the Application
to Owner or return the Application to Contractor
indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may
make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment
requested in an Application for Payment will constitute a
representation by Engineer to Owner, based on Engineer’s
observations on the Site of the executed Work as an
experienced and qualified design professional and on
Engineer's review of the Application for Payment and the
accompanying data and schedules, that to the best of
Engineer’s knowledge, information and belief:

a. the Work has progressed to the point
indicated;

b. the quality of the Work is generally in
accordance with the Contract Documents
(subject to an evaluation of the Work as a
functioning whole prior to or upon Substantial
Completion, to the results of any subsequent
tests called for in the Contract Documents, to a
final  determination of quantities and
classifications for Unit Price Work under
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Paragraph 9.07, and to any other qualifications
stated in the recommendation); and

c. the conditions precedent to Contractor’s being
entitled to such payment appear to have been
fulfilled in so far as it is Engineer’s
responsibility to observe the Work.

3. By recommending any such payment Engineer
will not thereby be deemed to have represented that:

a. inspections made to check the quality or the
quantity of the Work as it has been performed
have been exhaustive, extended to every aspect
of the Work in progress, or involved detailed
inspections of the Work beyond the
responsibilities specifically assigned to Engineer
in the Contract Documents; or

b. that there may not be other matters or issues
between the parties that might entitle Contractor
to be paid additionally by Owner or entitle
Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s
Work for the purposes of recommending payments nor
Engineer’s recommendation of any payment, including
final payment, will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques,
sequences, or procedures of construction, or the
safety precautions and programs incident thereto,
or

c. for Contractor’s failure to comply with Laws
and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or
for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work,
materials, or equipment has passed to Owner free
and clear of any Liens.

5. Engineer may refuse to recommend the whole
or any part of any payment if, in Engineer’s opinion, it
would be incorrect to make the representations to Owner
stated in Paragraph 14.02.B.2. Engineer may also refuse
to recommend any such payment or, because of sub-
sequently discovered evidence or the results of
subsequent inspections or tests, revise or revoke any such
payment recommendation previously made, to such extent
as may be necessary in Engineer’s opinion to protect
Owner from loss because:

a. the Work is defective, or completed Work has
been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by
Change Orders;

c. Owner has been required to correct defective
Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the
occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application
for Payment to Owner with Engineer’s recommendation,
the amount recommended will (subject to the provisions
of Paragraph 14.02.D) become due, and when due will be
paid by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full
amount recommended by Engineer because:

a. claims have been made against Owner on
account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the
Work, except where Contractor has delivered a
specific bond satisfactory to Owner to secure the
satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a
set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence
of any of the events enumerated in Paragraphs
14.02.B.5.a through 14.02.B.5.c or Paragraph
15.02.A.

2. If Owner refuses to make payment of the full
amount recommended by Engineer, Owner will give
Contractor immediate written notice (with a copy to
Engineer) stating the reasons for such action and promptly
pay Contractor any amount remaining after deduction of
the amount so withheld. Owner shall promptly pay
Contractor the amount so withheld, or any adjustment
thereto agreed to by Owner and Contractor, when
Contractor corrects to Owner’s satisfaction the reasons for
such action.
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3. If it is subsequently determined that Owner’s
refusal of payment was not justified, the amount wrong-
fully withheld shall be treated as an amount due as
determined by Paragraph 14.02.C.1.

14.03  Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title
to all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to Owner no later than the time of
payment free and clear of all Liens.

14.04  Substantial Completion

A. When Contractor considers the entire Work
ready for its intended use Contractor shall notify Owner
and Engineer in writing that the entire Work is
substantially complete (except for items specifically listed
by Contractor as incomplete) and request that Engineer
issue a certificate of Substantial Completion.

B. Promptly after Contractor’s notification,
Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of
completion. If Engineer does not consider the Work sub-
stantially complete, Engineer will notify Contractor in
writing giving the reasons therefor.

C. If Engineer considers the Work substantially
complete, Engineer will deliver to Owner a tentative
certificate of Substantial Completion which shall fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven
days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions
of the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not
substantially complete, Engineer will within 14 days after
submission of the tentative certificate to Owner notify
Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers
the Work substantially complete, Engineer will within
said 14 days execute and deliver to Owner and Contractor
a definitive certificate of Substantial Completion (with a
revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative
certificate as Engineer believes justified after considera-
tion of any objections from Owner.

D. At the time of delivery of the tentative
certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommenda-
tion as to division of responsibilities pending final pay-
ment between Owner and Contractor with respect to
security, operation, safety, and protection of the Work,
maintenance, heat, utilities, insurance, and warranties and

guarantees. Unless Owner and Contractor agree otherwise
in writing and so inform Engineer in writing prior to
Engineer’s issuing the definitive certificate of Substantial
Completion, Engineer’s aforesaid recommendation will
be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude
Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable
access to complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the
Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been
identified in the Contract Documents, or which Owner,
Engineer, and Contractor agree constitutes a separately
functioning and usable part of the Work that can be used
by Owner for its intended purpose without significant
interference with Contractor’s performance of the
remainder of the Work, subject to the following
conditions.

1. Owner at any time may request Contractor in
writing to permit Owner to use or occupy any such part of
the Work which Owner believes to be ready for its
intended use and substantially complete. If and when
Contractor agrees that such part of the Work is
substantially complete, Contractor will certify to Owner
and Engineer that such part of the Work is substantially
complete and request Engineer to issue a certificate of
Substantial Completion for that part of the Work.

2. Contractor at any time may notify Owner and
Engineer in writing that Contractor considers any such
part of the Work ready for its intended use and
substantially complete and request Engineer to issue a
certificate of Substantial Completion for that part of the
Work.

3. Within a reasonable time after either such
request, Owner, Contractor, and Engineer shall make an
inspection of that part of the Work to determine its status
of completion. If Engineer does not consider that part of
the Work to be substantially complete, Engineer will
notify Owner and Contractor in writing giving the reasons
therefor. If Engineer considers that part of the Work to be
substantially complete, the provisions of Paragraph 14.04
will apply with respect to certification of Substantial
Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of
part of the Work may occur prior to compliance with the
requirements of Paragraph 5.10 regarding property
insurance.
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14.06  Final Inspection

A. Upon written notice from Contractor that the
entire Work or an agreed portion thereof is complete,
Engineer will promptly make a final inspection with
Owner and Contractor and will notify Contractor in
writing of all particulars in which this inspection reveals
that the Work is incomplete or defective. Contractor shall
immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07  Final Payment
A. Application for Payment

1. After Contractor has, in the opinion of
Engineer, satisfactorily —completed all corrections
identified during the final inspection and has delivered, in
accordance with the Contract Documents, all maintenance
and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance certificates of
inspection, marked-up record documents (as provided in
Paragraph 6.12), and other documents, Contractor may
make application for final payment following the
procedure for progress payments.

2. The final Application for Payment shall be
accompanied (except as previously delivered) by:

a. all documentation called for in the Contract
Documents, including but not limited to the
evidence of insurance required by Paragraph
5.04.B.7;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that
Contractor believes are unsettled; and

d. complete and legally effective releases or
waivers (satisfactory to Owner) of all Lien rights
arising out of or Liens filed in connection with
the Work.

3. In lieu of the releases or waivers of Liens
specified in Paragraph 14.07.A.2 and as approved by
Owner, Contractor may furnish receipts or releases in full
and an affidavit of Contractor that: (i) the releases and
receipts include all labor, services, material, and equip-
ment for which a Lien could be filed; and (ii) all payrolls,
material and equipment bills, and other indebtedness
connected with the Work for which Owner or Owner's
property might in any way be responsible have been paid
or otherwise satisfied. If any Subcontractor or Supplier
fails to furnish such a release or receipt in full, Contractor
may furnish a bond or other collateral satisfactory to
Owner to indemnify Owner against any Lien.

B. Engineer’s Review of Application and
Acceptance

1. If, on the basis of Engineer’s observation of
the Work during construction and final inspection, and
Engineer’s review of the final Application for Payment
and accompanying documentation as required by the
Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations
under the Contract Documents have been fulfilled,
Engineer will, within ten days after receipt of the final
Application for Payment, indicate in writing Engineer’s
recommendation of payment and present the Application
for Payment to Owner for payment. At the same time
Engineer will also give written notice to Owner and
Contractor that the Work is acceptable subject to the
provisions of Paragraph 14.09. Otherwise, Engineer will
return the Application for Payment to Contractor,
indicating in writing the reasons for refusing to
recommend final payment, in which case Contractor shall
make the necessary corrections and resubmit the
Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of
the Application for Payment and accompanying
documentation, the amount recommended by Engineer,
less any sum Owner is entitled to set off against
Engineer’s recommendation, including but not limited to
liquidated damages, will become due and , will be paid by
Owner to Contractor.

14.08  Final Completion Delayed

A. If, through no fault of Contractor, final
completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of
Contractor’s final Application for Payment (for Work
fully completed and accepted) and recommendation of
Engineer, and without terminating the Contract, make
payment of the balance due for that portion of the Work
fully completed and accepted. If the remaining balance to
be held by Owner for Work not fully completed or
corrected is less than the retainage stipulated in the
Agreement, and if bonds have been furnished as required
in Paragraph 5.01, the written consent of the surety to the
payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such
payment. Such payment shall be made under the terms
and conditions governing final payment, except that it
shall not constitute a waiver of Claims.

14.09 Waiver of Claims
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A. The making and acceptance of final payment
will constitute:

1. a waiver of all Claims by Owner against
Contractor, except Claims arising from unsettled Liens,
from defective Work appearing after final inspection
pursuant to Paragraph 14.06, from failure to comply with
the Contract Documents or the terms of any special
guarantees specified therein, or from Contractor’s
continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against
Owner other than those previously made in accordance
with the requirements herein and expressly acknowledged
by Owner in writing as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may
suspend the Work or any portion thereof for a period of
not more than 90 consecutive days by notice in writing to
Contractor and Engineer which will fix the date on which
Work will be resumed. Contractor shall resume the Work
on the date so fixed. Contractor shall be granted an
adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such
suspension if Contractor makes a Claim therefor as
provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the
following events will justify termination for cause:

1. Contractor’s persistent failure to perform the
Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or
failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time
pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations
of any public body having jurisdiction;

3. Contractor’s disregard of the authority of
Engineer; or

4. Contractor’s violation in any substantial way
of any provisions of the Contract Documents.

B. If one or more of the events identified in
Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety ) seven days written notice of its
intent to terminate the services of Contractor:

1. exclude Contractor from the Site, and take
possession of the Work and of all Contractor’s tools,
appliances, construction equipment, and machinery at the
Site, and use the same to the full extent they could be
used by Contractor (without liability to Contractor for
trespass or conversion),

2. incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid
Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem
expedient.

C. If Owner proceeds as provided in Paragraph
15.02.B, Contractor shall not be entitled to receive any
further payment until the Work is completed. If the
unpaid balance of the Contract Price exceeds all claims,
costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out
of or relating to completing the Work, such excess will be
paid to Contractor. If such claims, costs, losses, and
damages exceed such unpaid balance, Contractor shall
pay the difference to Owner. Such claims, costs, losses,
and damages incurred by Owner will be reviewed by
Engineer as to their reasonableness and, when so
approved by Engineer, incorporated in a Change Order.
When exercising any rights or remedies under this
Paragraph Owner shall not be required to obtain the
lowest price for the Work performed.

D. Notwithstanding Paragraphs 15.02.B and
15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice
of intent to terminate to correct its failure to perform and
proceeds diligently to cure such failure within no more
than 30 days of receipt of said notice.

E. Where Contractor’s services have been so
terminated by Owner, the termination will not affect any
rights or remedies of Owner against Contractor then
existing or which may thereafter accrue. Any retention or
payment of moneys due Contractor by Owner will not
release Contractor from liability.

F. If and to the extent that Contractor has
provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond
shall supersede the provisions of Paragraphs 15.02.B, and
15.02.C.
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15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor
and Engineer, Owner may, without cause and without
prejudice to any other right or remedy of Owner,
terminate the Contract. In such case, Contractor shall be
paid for (without duplication of any items):

1. completed and acceptable Work executed in
accordance with the Contract Documents prior to the
effective date of termination, including fair and
reasonable sums for overhead and profit on such Work;

2. expenses sustained prior to the effective date
of termination in performing services and furnishing
labor, materials, or equipment as required by the Contract
Documents in connection with uncompleted Work, plus
fair and reasonable sums for overhead and profit on such
expenses;

3. all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) incurred in settlement of terminated contracts with
Subcontractors, Suppliers, and others; and

4. reasonable expenses directly attributable to
termination.

B. Contractor shall not be paid on account of loss
of anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04  Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i)
the Work is suspended for more than 90 consecutive days
by Owner or under an order of court or other public
authority, or (ii) Engineer fails to act on any Application
for Payment within 30 days after it is submitted, or (iii)
Owner fails for 30 days to pay Contractor any sum finally
determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided
Owner or Engineer do not remedy such suspension or
failure within that time, terminate the Contract and
recover from Owner payment on the same terms as
provided in Paragraph 15.03.

B. In lieu of terminating the Contract and
without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment
within 30 days after it is submitted, or Owner has failed
for 30 days to pay Contractor any sum finally determined
to be due, Contractor may, seven days after written notice
to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including
interest thereon. The provisions of this Paragraph 15.04

are not intended to preclude Contractor from making a
Claim under Paragraph 10.05 for an adjustment in
Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s
stopping the Work as permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Either Owner or Contractor may request
mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision
becomes final and binding. The mediation will be
governed by the Construction Industry Mediation Rules
of the American Arbitration Association in effect as of the
Effective Date of the Agreement. The request for
mediation shall be submitted in writing to the American
Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the
effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the
mediation process in good faith. The process shall be
concluded within 60 days of filing of the request. The
date of termination of the mediation shall be determined
by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation,
Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become
final and binding 30 days after termination of the
mediation unless, within that time period, Owner or
Contractor:

1. elects in writing to invoke any dispute
resolution process provided for in the Supplementary
Conditions, or

2. agrees with the other party to submit the
Claim to another dispute resolution process, or

3. gives written notice to the other party of their

intent to submit the Claim to a court of competent
jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01  Giving Notice

A. Whenever any provision of the Contract
Documents requires the giving of written notice, it will be
deemed to have been validly given if:
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1. delivered in person to the individual or to a
member of the firm or to an officer of the corporation for
whom it is intended, or

2. delivered at or sent by registered or certified
mail, postage prepaid, to the last business address known
to the giver of the notice.

17.02  Computation of Times

A. When any period of time is referred to in the
Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If
the last day of any such period falls on a Saturday or
Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day will be omitted from the
computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these
General Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee, or by other

provisions of the Contract Documents. The provisions of
this Paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.

17.04  Survival of Obligations

A. All  representations, indemnifications,
warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all
continuing  obligations indicated in the Contract
Documents, will survive final payment, completion, and
acceptance of the Work or termination or completion of
the Contract or termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of
the state in which the Project is located.

17.06 Headings
A. Article and paragraph headings are inserted for

convenience only and do not constitute parts of these
General Conditions.
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SUPPLEMENTARY CONDITIONS

REVISIONS AND ADDITIONS TO THE GENERAL CONDITIONS

The General Conditions are hereby revised as follows:
ARTICLE 1.01.A.19 "Engineer"
Add the following:

Wherever in these Documents the word "Engineer"” appears, it shall be understood to
mean the Construction Manager and their authorized representatives, acting either
directly or indirectly as authorized agents of the Owner.

ARTICLE 1.01.A.30 "Owner"
Add the following:

Wherever in these Documents the word "Owner" appears, it shall be understood to mean
the City of Key West whose address is 3140 Flagler Street, Key West, Florida 33040.

SC-1.01.A.45. Supplement paragraph 1.01.A.45 of the General Conditions as follows:

Substantial Completion is further defined as (i) that degree of completion of the Project's
operating facilities or systems sufficient to provide Owner the full time, uninterrupted,
and continuous beneficial operation of the Work; and (ii) all required functional,
performance and acceptance or startup testing has been successfully demonstrated for all
components, devices, equipment, and instrumentation and control to the satisfaction of
Engineer in accordance with the requirements of the Specifications.

SC-1.01.A.53. Add a new paragraph immediately following paragraph 1.01.A.52 of the General
Conditions as follows:

1.01.A.53. Specialist—The term Specialist refers to a person, partnership, firm, or
corporation of established reputation (or if newly organized, whose personnel have
previously established a reputation in the same field), which is regularly engaged in, and
which maintains a regular force of workers skilled in either (as applicable)
manufacturing or fabricating items required by the Contract Documents, or otherwise
performing Work required by the Contract Documents. Where the Specifications require
the installation by a Specialist, that term shall also be deemed to mean either the
manufacturer of the item, a person, partnership, firm, or corporation licensed by the
manufacturer, or a person, partnership, firm, or corporation who will perform the Work
under the manufacturer's direct supervision.

SC-2.03.A. Delete the third sentence of paragraph 2.03.A Commencement of Contract Times:
Notice to Proceed of the General Conditions in its entirety.
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SEPTEMBER 16, 2013 007300-1



ARTICLE 2.01 “DELIVERY OF BONDS AND EVIDENCE OF INSURANCE”

Replace Paragraph B with the following:

B.

Evidence of Insurance: Before any Work at the Site is started, Contractor shall deliver to
Owner, with copies to each additional insured identified in the Supplementary Conditions,
certificates of insurance (and other evidence of insurance which Owner or any additional
insured may reasonably request) which Contractor is required to purchase and maintain in
accordance with Article 5.

ARTICLE 5.03 "CERTIFICATES OF INSURANCE"

Delete Article 5.03.B in its entirety.

ARTICLE 5.04 "CONTRACTOR'S LIABILITY INSURANCE"

Add the following:

Before commencing work as specified in the contract Contractor shall obtain at its own cost
and expense the following insurance in insurance companies authorized in the State of
Florida, with an A.M. Best rating of A-:V1 or higher and shall provide evidence of such
insurance to the City. The policies or certificates shall provide thirty (30) days prior to
cancellation notices of same shall be given to the City by registered mail, return receipt
requested, for all of the required insurance policies stated below. All notices shall name the
Contractor and identify the agreement or contract number. The City of Key West, all
Departments, Agencies, Boards and Commissions, its officers, agents, servants and
employees are to be added as “Additional Insured” as respects liability arising out of
activities performed by or on behalf of the Contractor.

Contractor shall maintain limits no less than those stated below:

1. Worker’s Compensation — Statutory — in compliance with the Workers” Compensation law

of the State of Florida. The coverage must include Employer’s Liability with a limits of not
less than One Million ($1,000,000) Dollars per employee per accident, One Million
($1,000,000) Dollars per employee per disease.

Commercial General Liability Insurance with a minimum limit of liability per occurrence
of One Million ($1,000,000.) Dollars/ Two Million ($2,000,000) Dollars aggregate.

Business Automobile Liability Insurance with a minimum limit of liability per occurrence
of One Million ($1,000,000) Dollars for bodily injury and property damage unless otherwise
indicated in the contract specifications. This insurance shall include for bodily injury and
property damage the following coverage:

e Owned automobiles

e Hired automobiles

e Non-owned automobiles

e Location of operation shall be “All Locations.”

Waiver of Subrogation - All insurance required by this contract shall include a waiver of
subrogation as to the Owner, Consultant, Contractor and their respective officers, agents,
employees and sub-contractors.

SUPPLEMENTARY CONDITIONS
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5. It shall be the responsibility of the Contractor to ensure that all subcontractors comply with
the same insurance requirements as is required of Contractor

6. Certificates of Insurance meeting the required insurance provisions shall be forwarded to
Engineer, Owner’s and Risk Management.

The following Indemnification Agreement shall be made a provision of the contract:

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify
and hold harmless the City of Key West, their officers, directors, agents and employees
*(herein called the “indemnitees™) from liabilities, damages, losses and costs, including but
not limited to, reasonable attorney’s fees and court costs, such legal expenses to include
costs incurred in establishing the indemnification and other rights agreed to in this
Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or
intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons
employed or utilized by them in the performance of the Contract. Claims by indemnitees for
indemnification shall be limited to the amount of CONTRACTOR’s insurance or $1 million
per occurrence, whichever is greater. The parties acknowledge that the amount of the
indemnity required hereunder bears a reasonable commercial relationship to the Contract
and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by
any limitation on the amount or type of damages, compensation, or benefits payable by or
for the CONTRACTOR under Workers’ Compensation acts, disability benefits acts, or other
employee benefits acts, and shall extend to and include any actions brought by or in the
name of any employee of the CONTRACTOR or of any third party to whom
CONTRACTOR may subcontract a part or all of the Work. This indemnification shall
continue beyond the date of completion of the work.

ARTICLE 5.04 “CONTRACTOR’S LIABILITY INSURANCE”
Add the following Article:
SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by
or countersigned by a licensed resident agent of the Surety or insurance company,
having his place of business in the State of Florida, and in all ways complying with the
insurance laws of the State of Florida. Further, the said Surety or insurance company
shall be duly licensed and qualified to do business in the State of Florida.
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ARTICLE 5.04 “CONTRACTOR’S LIABILITY INSURANCE”
Add paragraph 5.04.B.8 immediately following 5.04.B.7 as follows:

5.04.B.8 name the City of Key West and the United States Navy as additional
insureds.

Add the following paragraphs immediately following 5.04.B:

5.04.C.1  The Contractor shall be required to provide, at their own cost, USL&H
insurance as this work will take place on a pier adjoining a navigable
waterway.

5.04.C.2  Jones Act does not apply to this project.

ARTICLE 5.06 “PROPERTY INSURANCE”
Delete Article 5.06 in its entirety.

ARTICLE 5.07 “WAIVER OF RIGHTS”

Replace Paragraph A with the following:

5.07.A Contractor waives all rights against the Owner, respective officers, directors,
partners, employees, agents, consultants and subcontractors of each and any of them
for all losses and damages caused by, arising out of or resulting from any of the
perils or causes of loss covered by such policies and any other property insurance
applicable to the Work; and, in addition, waive all such rights against the Engineer,
and all other individuals or entities identified in the Supplementary Conditions to be
listed as insured or additional insured (and the officers, directors, partners,
employees, agents, consultants and subcontractors of each and any of them) under
such policies for losses and damages so caused.

5.07.B Delete Article 5.07.B in its entirety.

5.07.C Delete Article 5.07.C in its entirety.

ARTICLE 5.08 “RECEIPT AND APPLICATION OF INSURANCE PROCEEDS”

Delete Article 5.08 in its entirety.
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ARTICLE 5.09 “ACCEPTANCE OF BONDS AND INSURANCE, OPTION TO REPLACE”
Replace Paragraph A with the following:

5.09.A If the Owner has any objection to the coverage afforded by or other provisions of
the bonds or insurance required to be purchased and maintained by the Contractor
in accordance with Article 5 on the basis of non-conformance with the Contract
Documents, the Owner shall so notify the Contractor in writing within 10 days after
receipt of the certificates (or other evidence requested) required by Paragraph
2.01.B. Contractor shall provide to Owner such additional information in respect of
insurance provided as the other may reasonably request. If Contractor does not
purchase or maintain all of the bonds and insurance required of the Contractor by
the Contract Documents, the Owner shall notify the Contractor in writing of such
failure to purchase prior to the start of the Work, or of such failure to maintain prior
to any change in the required coverage. Without prejudice to any other right or
remedy, the Owner may elect to obtain equivalent bonds or insurance to protect the
Owner's interests at the expense of the Contractor who was required to provide such
coverage, and a Change Order shall be issued to adjust the Contract Price
accordingly.

ARTICLE 5.10 “PARTIAL UTILIZATION, ACKNOWLEDGEMENT OF PROPERTY INSURER”

Delete Article 5.10 in its entirety.

SECTION 6 “CONTRACTOR’S RESPONSIBILITIES”

6.03. Add the following new paragraphs immediately after Paragraph 6.03.C:
6.03.D. Domestic Products:

6.03.D.1. Contractor agrees to use materials, supplies, and products manufactured,
mined, processed, or produced in the United States or its territories, if products are
available at reasonable and competitive prices and are not contrary to any sole source
specification. If Agreement to use domestic products is breached and domestic products
are not used, there shall be a downward adjustment in Contract price equal to any
realized savings or benefits to Contractor.

6.03.D.2. Contractor agrees to use steel produced within the United States when
specifications require the use of steel and do not limit its supply to a sole source
specification. Owner has right to waive this requirement in the event of national
emergency, national strike, or other cause. If Agreement to use domestic steel is
breached and domestic steel is not used, there shall be a downward adjustment in
Contract price equal to any realized savings or benefits to Contractor.
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ARTICLE 6.09 "LAWS AND REGULATIONS"
Add the following:

The Contractor shall comply with the City of Key West Noise Ordinance and shall limit
their working schedule to 8:00am through 7:00pm Monday through Friday.

ARTICLE 6.09 "LAWS AND REGULATIONS"
Add the following Subarticles:

Within 10 days of Notice of Award, the successful Bidder must represent that he holds
all applicable state, county, and City of Key West licenses and permits required to do
business as a contractor with respect to the work described in the Contract Documents.

Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 91 of the Code of Ordinances of the City of Key West in order to enter into the
Agreement contained in the Contract Documents.

Specifically, within 10 days after Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

1. All licenses or certificates required by federal, state, or local statutes or
regulations.

2. State of Florida Contractor’s License.

ARTICLE 6.13 "SAFETY AND PROTECTION"
Add the following Subatrticle:
OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state, and federal
occupational safety and health regulations during the prosecution of work under this
Contract. In addition, full compliance by the Contractor with the U.S. Department of
Labor's Occupational Safety and Health Standards, as established in Public Law 91-596,
will be required under the terms of this Contract. Furthermore, the Contractor shall
observe and comply with all provisions of the U.S. Army Corps of Engineers Safety
and Health Requirements Manual EM 385-1-1.

SUPPLEMENTARY CONDITIONS
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ARTICLE 6.20 "INDEMNIFICATION"

Add the following:

The obligation of the Contractor under this Article shall be limited to the contractual liability as
specified in the Supplementary Conditions, Article Insurance and Liability.

ADD ARTICLE 6.22 "SUSPENSION AND DEBARMENT" immediately following Article 6.21 and
containing the following:

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND
VOLUNTARY EXCLUSION - LOWER TIER COVERED TRANSACTIONS

Note: This certification/clause has been extracted from Appendix B to 40 CFR Part 32 and is
applicable to all goods and services (including construction) contracts and subcontracts with a
price equaling or exceeding $25,000 and in all solicitations for such contracts and subcontracts.

Instructions for Certification:

1.

By signing and submitting this Proposal, the prospective lower tier participant is
providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the
person to which this Proposal is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “person,” “primary covered transaction,”
“principal,” “proposal,” and “voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which this Proposal is submitted
for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this Proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency with which this transaction originated.
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6. The prospective lower tier participant further agrees by submitting this Proposal that it
will include this clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which
it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
clause. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

0. Except for transactions authorized under paragraph 5 of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded
from participation in this transaction, in addition to other remedies available to the
Federal Government, the department or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

ARTICLE 14 "PAYMENTS TO CONTRACTOR AND COMPLETION"
Add the following to the end of Subarticle 14.02.B.1:
Add the following subarticles:

14.02.B1.1 The Owner will deduct from the estimate, and retain as part security, 10 percent of
the amount earned for work satisfactorily completed. A deduction and retainage of 10 percent
will be made on the estimated amount earned for approved items of material delivered to and
properly stored at the jobsite but not incorporated into the work.

14.02.B1.2 After deducting the retainage and the amount of all previous partial payments
made to the Contractor from the amount earned, the amount due will be made payable to the
Contractor. Recommendations for payment received by the Owner less than 40 days prior to
the scheduled day for payment will not be processed or paid until the following month.

END OF SECTION

SUPPLEMENTARY CONDITIONS
007300-8 SEPTEMBER 16, 2013



PART 3

PLANS AND SPECIFICATIONS

1. PROJECT DESCRIPTION.

Al. FENDER PAD-EYE MECHANICAL DRAWING.
A2. FENDER INSTALLATION DETAILS.

A3. DETAIL - WORK LOCATIONS.

A4. USCG OPEN-LINK CHAIN SPECIFICATON..
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INSTALL NEW 6' DIA. x 14' LENGTH STANDARD-DENSITY FOAM FENDER
AT 60% COMPRESSION:
- ENERGY ABSORPTION 364 FT-KIP
- REACTION 226 KIP
- AVG. REACTIVE FORCE 3.2 KIP/SQ.FT.
INSTALL NEW 12" USCG OPEN LINK CHAIN HARDWARE
INSTALL NEW PAD EYES.
(BASIS OF DESIGN IS TRELLEBORG 1800x4300)

m DETAIL ~ LOCATIONS 1, 2, 5, 6.
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m DETAIL ~ LOCATIONS 3 & 4.

DRAWN BY: T.JUSTICE ATTACHMENT
DATE: 12 JUN 2013 A2
PROJ: OM1302 - FENDER REPL. SHEET 2 OF 3




23!_0" (276"} — Q?.

EXISTING CuRB | [l | | AP | EXISTING CURB

160" (192")

Y =

J_ 60" 10 LINKS
50" 9 LINKS
40" 8 LINKS

EXISTING SEAWALL

INSTALL NEW 6' DIA. x 16' LENGTH HIGH-DENSITY FOAM FENDER
AT 60% COMPRESSION:
- ENERGY ABSORPTION 811 FT-KIP
- REACTION 504 KIP
- AVG. REACTIVE FORCE 6.0 KIP/SQ.FT.
INSTALL NEW 134" USCG OPEN-LINK CHAIN HARDWARE
USE EXISTING PAD EYES.
(BASIS OF DESIGN TRELLEBORG EHC 1800x4900)

@ DETAIL ~LOCATIONS 7, 8, 9, 10, 11.

DRAWN BY: T.JUSTICE ATTACHMENT
DATE: 12 JUN 2013 A2
PROJ: OM1302 - FENDER REPL. SHEET 3 OF 3




% i PROJECT LOCATION

I
| I 7 Oy
: e O { S 7ER MOLE
(] I : _ﬂ ______ % s } B'gﬁ, Thy
1 2 3

CENTRAL MOLE BERTH

A3 - Sheet 2 (Fender Locaitons)

13 - Detail Sheet 3 (Ladder Locations)

DRAWN BY: T.JUSTICE ATTACHMENT
DATE: 12 JUN 2013 A3
PROJ: OM1302 - FENDER REPL. SHEET 1 OF 3

"
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OPEN-LINK COAST GUARD BUOY CHAIN

-I—E!A>’ Per MIL-C-22521A. g

 N—

Length over Six Links | E

—— () —

A
o

Common Links End Links Weight
Wide Diameter per 15-
Length over
A Length Width _g N v Wire Diameter Length Width Fathom
Six Links Proof Test Break Test Shot
B (o} E F G
Inches mm D (approx.)
1/2 13 3 1-7/8 13 374 4-1/4 2-5/8 7500 15000 210
5/8 16 3-374 2-1/74 16-1/74 374 4-1/2 2-5/8 11500 23000 323
3/4 19 4-1/2 2-5/8 19-1/2 7/8 5-1/4 3-1/8 16000 32000 442
7/8 22 5-1/4 3-1/8 22-3/4 1-1/8 6-3/74 3-7/8 22000 40000 606
1 25 6 3-1/2 26 1-1/4 7-1/2 4-38 29000 56000 780
1-1/8 26 6-3/74 3-7/8 29-1/4 1-1/4 7-1/2 4 38 38500 77000 990
1-1/74 32 7-1/2 4-3/8 32-1/2 1-1/2 9 5-1/4 45500 91000 1245
1-1/2 38 9 5-1/4 39 1-7/8 11-1/4 6-1/2 65500 131000 1762
1-5/8 42 9-3'4 5-11/16 42-1/4 1-7/8 11-1/74 6-1/2 76500 153000 2040
1-3/74 44 10-1/2 6-1/16 45-1/2 2-1/8 12 7-3/16 66500 173000 2370
1-7/8 48 11-1/74 6-1/2 46-3/4 2-1/8 12 7-3/16 100000 200000 2640
All specifications in pounds and inches unless otherwise ATTAC H M E \I—I—A4
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