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PART 1
BIDDING REQUIREMENTS
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INVITATION TO BID

Sealed bids for the City of Key West ITB #15-001 POLICE STATION ROOF REPLACEMENT /
PD 14009, addressed to the City of Key West, will be received at the Office of the City Clerk, 3126
Flagler St., Key West Florida, 33040 until 3:30 pm on January 14, 2015 and then will be publicly
opened and read. Any bids received after the time and date specified will not be considered.

Please submit one (1) original and two (2) flash drives each with one single PDF file of the
sections entitled “Bidding Requirements” and “Contract Forms”. Bid package is to be enclosed
in a sealed envelope, clearly marked on the outside “BID FOR” addressed and delivered to the
City Clerk at the address noted above.

The project consists of roof replacement on the existing police station and associated work.

Drawings and Specifications may be obtained from Demand Star by Onvia. Please contact Demand Star
at www.demandstar.com or call 1-800-711-1712 or ckw@www.keywestcity.com

A mandatory pre-bid meeting will be held in the conference room at the Key West Police Building
1600 North Roosevelt Blvd., Key West, Florida on December 19, 2014 at 2:00 p.m.

The successful Bidder will be required to furnish the necessary additional bond(s) for the faithful
performance of the Contract, as prescribed in the Bidding Documents. The Bidder will also be required
to furnish documentation showing that he is in compliance with the licensing requirements of the State
and the provisions of Chapter 66 section 87 of the Code of Ordinances of the City of Key West.
Compliance with these provisions is required before the Contractor can enter into the agreement
contained in the Contract Documents. Specifically, Bidder shall demonstrate that he holds, as a
minimum, the following licenses and certificates required by State Statute and local codes.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID
SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY
OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE
AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND
SUBMIT PROOF OF SUCH WITH THE BID.

The Bidder shall furnish documentation showing that he is in compliance with the licensing requirements of
the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West; within 10 days
the following the Notice of Award and must demonstrate that he holds at a minimum, the following licenses
& certificates;

A. City of Key West Business Tax License Receipt
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida.

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed
by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
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Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low Bidder
to perform the size and type of work specified under this Contract. Upon request, the Bidder shall
submit such information as deemed necessary by the CITY to evaluate the Bidder's qualifications.

For information concerning the proposed work, or for appointment to visit the site of the proposed work,
contact Janet Muccino, Project Manager, for Engineering Services Department for the City of Key West
at 305 809-3867 or jmuccino@cityofkeywest-fl.gov.

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation
of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the
licensing requirements of County, and City licenses as would be required within ten days of the
award. The successful Bidder must also be able to satisfy the City Attorney as to such insurance
coverage and legal requirements as may be demanded by the Bid in question. The City may reject
bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if the bidder misstates
or conceals a material fact in its bid, (3) if the bid does not strictly conform to the law or is non-
responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of circumstances
occurs making the purpose of the bid unnecessary to the City. The City may also waive any minor
formalities or irregularities in any bid, (6) if such rejection is in the best interest of the City. The City
may also waive any minor formalities or irregularities in any bid.

*kkhkkkikkkikk
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PD 1409

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the sections
into work performed by the various building trades, work by separate subcontractors, or
work required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of
the proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of the Engineer, in writing (at least 10 working days prior to bid
opening) an interpretation thereof. Any interpretation or change in said Contract
Documents will be made only in writing in the form of Addenda to the documents which
will be furnished to all registered holders of Contract Documents. Bidders shall submit
with their Proposals, or indicate receipt of, all Addenda. The CITY will not be
responsible for any other explanation or interpretations of said Documents.

GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of
Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by
the State and Local Statutes in order to bid and perform the work specified herein.

BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract
Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter into
a Contract and complete the contemplated work in strict accordance with the Contract
Documents. It shall be the Bidder's obligation to verify for himself and to his complete
satisfaction all information concerning site and subsurface conditions.

The CITY will make available to prospective Bidders upon request and at the office of the
Engineer, prior to bid opening, any information that he may have as to subsurface conditions and
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PD 1409

surface topography at the worksite.

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage
rates, nondiscrimination in the employment of labor, protection of public and employee safety
and health, environmental protection, the protection of natural resources, fire protection, burning
and non-burning requirements, permits, fees, and similar subjects.

TYPE OF PROPOSAL

A.

LUMP SUM

The Proposal for the work is to be submitted on a lump sum basis. Lump sum prices
shall be submitted for all items of work set forth in the Proposal. All items required to
complete the work specified but not included in the Proposal shall be considered
incidental to those set forth in the Proposal.

The Bidder shall submit a Schedule of Values with the Proposal. It shall be broken
down by trade and type of work and it shall be used as a basis for payment.
Payment to the Contractor will be made on the measurement of the work actually
performed by the Contractor as specified in the Contract Documents.

PREPARATION OF BIDS

A

GENERAL

All blank spaces in the BID form must be filled in, as required, preferably in BLACK
ink. All price information shall be shown in both words and figures where required. No
changes shall be made in the phraseology of the forms. Written amounts shall govern in
case of discrepancy between the amounts stated in writing and the amounts stated in
figures. In case of discrepancy between unit prices and extended totals, unit prices shall
prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the
published Invitation to Bid.

Only one BID from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the CITY that any Bidder is
interested in more than one Proposal for work contemplated; all Proposals in which such
Bidder is interested will be rejected.

SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a
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corporation, the legal name of the corporation shall be set forth above, together with the
signature of the officer or officers authorized to sign Contracts on behalf of the
corporation. If Bidder is a partnership, the true name of the firm shall be set forth above,
together with the signature of the partner or partners authorized to sign Contracts in
behalf of the partnership. If signature is by an agent, other than an officer of a
corporation or a member of a partnership, a notarized power-of-attorney must be on file
with the CITY prior to opening of Proposals or submitted with the Proposal, otherwise
the Proposal will be regarded as not properly authorized.

SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the
City of Key West. These are defined in the addition to Article 39, ORDINANCES,
PERMITS, AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in roof construction and related work. Such experience record shall provide at
least five current or recent projects of similar work, within the State Florida and
preferably Monroe County. For each project the following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.
Engineer.

Name of Engineer's contact person and phone number.

NogakrowhE

The bidder shall submit with his bid a list of items to be performed by his own labor and
that performed by subcontractors or others.

ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Anti-Kickback Affidavit

Public Entity Crimes Form

Indemnification Form

City of Key West Business License Tax Receipt
Domestic Partnership Affidavit

Cone of Silence Affidavit

PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the
sworn statement on Public Entity Crimes and the Convicted Vendor List, all Bidders
shall submit a signed and notarized statement with their Bid on the form provided herein.

9
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STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, the Contractor, as required by the laws and statutes of the state and its political
subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Proposal shall
include all nonexempt sales and use taxes, unless provision is made in the Proposal form to
separately itemize the tax.

SUBMISSION OF BIDS

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, submit
one (1) ORIGINAL of bid package and two (2) FLASH DRIVES each containing a single
PDF file of the entire bid package.

Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name
and its contents (project name and ITB number) without being opened, and addressed in
conformance with the instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BIDS

Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn
by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice
shall be in writing over the signature of the Bidder or by telegram. If by telegram, written
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the
date and time set for receipt of BID. No BID may be withdrawn after the time scheduled for
opening of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these
Instructions to Bidders shall have elapsed.

BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in
good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where
the work is located, in the amount of five (5) percent of the total amount of the Proposal
submitted. This bid security shall be given as a guarantee that the Bidder will not withdraw his
BID for a period of sixty (60) days after bid opening, and that if awarded the Contract, the
successful Bidder will execute the attached Contract and furnish properly executed Performance
and Payment Bonds, each in the full amount of the Contract price within the time specified.
Agent and Surety phone numbers must be provided.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized
copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of
execution of the bond. Where State Statute requires, certification by a resident agent shall also
be provided.
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PD 1409

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or
one conforming substantially thereto in form and content.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all
Bidders who’s BIDS are not to be further considered in awarding the Contract. Retained bid
securities will be held until the Contract has been finally executed, after which all bid securities,
other than Bidders' bonds and any guarantees, which have been forfeited, will be returned to the
respective Bidders whose Proposals they accompanied.

AWARD OF CONTRACT

Within sixty (60) calendar days after the opening of Proposals, the CITY will accept one of the
Proposals or will act in accordance with the following paragraphs. The acceptance of the
Proposal will be by written notice of award, mailed to the office designated in the Proposal, or
delivered to the Bidder's representative. In the event of failure of the lowest responsive,
responsible Bidder to sign the Contract and provide an acceptable Performance Bond, Payment
Bond, insurance certificate(s) and evidence of holding required licenses and certificates, the
Owner may award the Contract to the next lowest responsive, responsible Bidder. Such award, if
made, will be made within seventy-five (75) days after the opening of Proposals.

The CITY reserves the right to accept or reject any or all Proposals, and to waive any
informalities and irregularities in said Proposals.

BASIS OF AWARD

The award will be made by the Owner on the basis of the BASE BID from the lowest,
responsive, responsible BIDDER which, in the Owner’s sole and absolute judgment will best
serve the interest of the Owner.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign
and deliver to the CITY an original Contract and two (2) copies in the form hereto attached,
together with the insurance certificate examples of the bonds as required in the Contract
Documents and evidence of holding required licenses and certificates. Within 10 working days
after receiving the signed Contract from the successful Bidder, the City’s authorized agent will
sign the Contract. Signature by both parties constitutes execution of the Contract.

CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall file with the CITY, at the time of delivery of the signed
Contract, a Performance Bond and Payment Bond on the form bound herewith, each in
the full amount of the Contract price in accordance with the requirements of Florida
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Statutes Section 255.05 or 713.23, as applicable, as security for the faithful performance
of the Contract and the payment of all persons supplying labor and materials for the
construction of the work, and to cover all guarantees against defective workmanship or
materials, or both, during the warranty period following the date of final acceptance of
the work by the CITY. The Surety furnishing this bond shall have a sound financial
standing and a record of service satisfactory to the CITY, shall be authorized to do
business in the State of Florida, and shall be listed on the current U.S. Department of
Treasury Circular Number 570, or amendments thereto in the Federal Register, of
acceptable Sureties for federal projects. The CONTRACTOR shall supply the OWNER
with phone numbers, addresses, and contacts for the Surety and their agents. Pursuant to
Section 255.05(7), Florida Statutes, in lieu of the bond required by law, the contractor
may file with the city an alternative form of security in the form of cash, a money
order, a certified check, a cashier’s check or an irrevocable letter of credit.

B. POWER-OF-ATTORNEY

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment
Bond in behalf of the Surety must attach a notarized copy of his power-of-attorney as
evidence of his authority to bind the Surety on the date of execution of the bond.

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will
have the same date.

FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute
the Contract or furnish the required Bonds shall forfeit the bid security that accompanied his bid,
and the bid security shall be retained as liquidated damages by the CITY, and it is agreed that
this said sum is a fair estimate of the amount of damages the CITY will sustain in case the Bidder
fails to enter into a Contract or furnish the required Bonds. Bid security deposited in the form of
cash, a certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.

PERFORMANCE OF WORK BY CONTRACTOR

The Contractor shall perform on the site and with his own organization, labor equivalent to at
least forty (40) percent of the total amount of the work to be performed under this Contract. If,
during the progress of the work hereunder, the Contractor requests a reduction of such
percentage, and the Engineer determines that it would be to the client's advantage, the percentage
of the labor required to be performed by the Contractor's own organization may be reduced;
PROVIDED prior written approval of such reduction is obtained by the contractor from the
Engineer.

Each Bidder must furnish with his Proposal a list of the items that he will perform with his own
forces and the estimated total cost of these items.

TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
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Contract. Delays and extensions of time may be allowed in accordance with the provisions
stated in the General Conditions.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible
and shall complete all work within the number of calendar days stipulated in this Proposal.

The term of this contract will be 75 calendar days.

* kK Kk Kk %k
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NOTE TO BIDDER: Use preferably BLACK ink for completing this Proposal form.

PROPOSAL
To: The City of Key West
Address: 3126 Flagler Street, Key West, Florida 33041
Project Title: POLICE DEPARTMENT ROOF REPLACEMENT

PD 1409

Bidder's contact person for additional information on this Proposal:

Company Name:

Contact Name & Telephone #:

Email Address:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and
without fraud, that it is made without collusion with any official of the Owner, and that the
Proposal is made without any connection or collusion with any person submitting another
Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the
construction of the project, that he has personally inspected the site, that he has satisfied himself
as to the quantities involved, including materials and equipment, and conditions of work
involved, including the fact that the description of the quantities of work and materials, as
included herein, is brief and is intended only to indicate the general nature of the work and to
identify the said quantities with the detailed requirements of the Contract Documents, and that
this Proposal is made according to the provisions and under the terms of the Contract
Documents, which Documents are hereby made a part of this Proposal.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including
Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto,
and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond
required herein, and evidence of holding required licenses and certificates, and will, to the extent
of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do
the work and furnish all the materials necessary to complete all work as specified or indicated in
the Contract Documents.
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CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the
certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 14 calendar days after the date of the Notice to
Proceed and to complete the project, in all respects within 75 calendar days after the date of the
Notice to Proceed.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work within the
time limit or extended time limit agreed upon, as more particularly set forth in the Contract
Documents, liquidated damages shall be paid to the Owner at the rate of $1,000.00 per day for all
work awarded until the work has been satisfactorily completed as provided by the Contract
Documents. Sundays and legal holidays shall be excluded in determining days in default.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. : :

(Bidder shall insert No. of each Addendum re'ceived)'and agr'ees that all addenda issued are
hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s)
includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated
bid prices for the work.

LUMP SUM ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sum represent a true measure of the labor and
materials required to perform the work, including all allowances for overhead and profit for each
type and unit of work called for in these Contract Documents.
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TOTAL LUMP SUM BASE BID:

1 LS $

Dollars & Cents

(amount written in words)

The Bidder shall submit a Schedule of VValues with the Proposal. It shall be broken down by
trade and type of work and it shall be used as a basis for payment. The Bidder will be
considered non-responsive if Schedule of Values is not included in Bid package.
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List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these
items. (Use additional sheets if necessary.)
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the
Contract:

Name
Street City State Zip
Name
Street City State Zip
Name
Street City State Zip
Name
Street City State Zip
SURETY

18
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whose address is

Street City State  Zip

BIDDER
The name of the Bidder submitting this Proposal is

doing business at

Street City State Zip

which is the address to which all communications concerned with this Proposal and with the
Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the
partnership, or of all persons interested in this Proposal as principals are as follows:
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If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2015.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed
and its seal affixed by its duly authorized officers this day of 2015.

(SEAL)

Name of Corporation

By

Title
Attest

Secretary
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects
within the last 5 years.

(List similar projects, with types, names of OWNERSs, construction costs, ENGINEERs, and
references with phone numbers. Use additional sheets if necessary.

*khkkkkhkkhkkikkhkkkkhkikik
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the PRINCIPAL, and

a corporation duly organized under the laws of the State of

having its principal place of business at

in the State of )

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

hereinafter called the OBLIGEE, in the sum of
DOLLARS ($ ) for the payment for which we bind ourselves,

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these

present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for the Police
Station Roof Replacement, said Bid Proposal, by reference thereto, being hereby made a part
hereof.

22
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WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for
the furnishing of all labor, materials (except those to be specifically furnished by the CITY),
equipment, machinery, tools, apparatus, means of transportation for, and the performance of the

work covered in the Proposal and the detailed Specifications, entitled:

POLICE STATION ROOF REPLACEMENT / PD 1409

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as
a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the
CITY for the performance of said Contract, within 10 working days after written notice having been
given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract
with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to
100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise
the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay
said sum immediately upon demand of the OBLIGEE in good and lawful money of the United
States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this day of , 2015.
PRINCIPAL
By STATE OF )
. SS

COUNTY OF )
SURETY
By
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ANTI - KICKBACK AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly
or indirectly by me or any member of my firm or by an officer of the corporation.

By:
Sworn and subscribed before me this day of , 2015.
NOTARY PUBLIC, State of at Large

My Commission Expires:

E I e e
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1.

PD 1409

This sworn statement is submitted with Bid or Proposal for

This sworn statement is submitted by
(Name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

My name is

(Please print name of individual signing)

and my relationship to the entity named above is

| understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including but not limited
to, any bid or contract for goods or services to be provided to any public or an agency or
political subdivision of any other state or of the United States and involving antitrust,
fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication guilt, in any federal or state trial court of record relating to
charges brought by indictment information after July 1, 1989, as a result of a jury verdict,
nonjury trial, or entry of a plea of guilty or nolo contendere.
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6.

7.

PD 1409

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes,
means

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term
“affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate.
The ownership by one person of shares constituting controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one
person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes,
means any natural person or entity organized under the laws of any state or of the United
States with the legal power to enter into a binding contract and which bids or applies to
bid on contracts for the provision of goods or services let by a public entity, or which
otherwise transacts or applies to transact business with public entity. The term “person”
includes those officers, directors, executives, partners, shareholders, employees, members,
and agents who are active in management of an entity.

Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. (Please indicate which statement

applies).

____Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate
which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the
State of Florida, Division of Administrative Hearings. The final order entered by the
hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has
been a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing
officer determined that it was in the public interest to remove the person or affiliate
from the convicted vendor list. (Please attach a copy of the final order.)
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The person or affiliate has not been put on the convicted vendor list. (Please
describe any action taken by or pending with the Department of General Services.)

(Signature)

(Date)

STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her

(Name of individual signing)

Signature in the space provided above on this day of , 2015.

My commission expires:

NOTARY PUBLIC
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INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold
harmless the City of Key West, their officers, directors, agents, and employees (herein called the
“indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable
attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the
indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent
caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR,
its Subcontractors or persons employed or utilized by them in the performance of the Contract.
Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s
insurance or $1 million per occurrence, whichever is greater. The parties acknowledge that the
amount of the indemnity required hereunder bears a reasonable commercial relationship to the
Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any employee
of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all
of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
DATE:
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LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her
knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes of this section,
“local business” shall mean a business which:

a. Principle address as registered with the FL Department of State located within 30 miles of the
boundaries of the city, listed with the chief licensing official as having a business tax receipt with its
principle address within 30 miles of the boundaries of the city for at least one year immediately prior
to the issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its
boundaries.
C. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the

publication of the call for bids or request for proposals.

e Not a local vendor pursuant to Ordinance 09-22 Section 2-798
e Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your
County and City business licenses. Failure to provide the information requested will result in denial of
certification as a local business.

Business Name Phone:

Current Local Address: Fax:
(P.O Box numbers may not be used to establish status)

Length of time at this address:

Date:
Signature of Authorized Representative
STATE OF COUNTY OF
The foregoing instrument was acknowledged before me this day of , 2015.
By , of
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)
or has produced identification as identification

(Type of identification)

Signature of Notary

Return Completed form with Print, Type or Stamp Name of Notary
Supporting documents to:
City of Key West Purchasing

Title or Rank

29
PD 1409 KWPD ROOF REPLACEMENT
LOCAL VENDORS FORM



EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that the firm of
provides benefits to domestic partners of its employees on the same basis as it provides benefits to
employees’ spouses per City of Key West Ordinance Sec. 2-799.

By:
Sworn and subscribed before me this
Day of , 2015.
NOTARY PUBLIC, State of at Large
My Commission Expires:
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CONE OF SILENCE AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors,

employees and agents representing the firm of have read and

understand the limitations and procedures regarding communications concerning City of Key West
issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of

Silence (attached).

Sworn and subscribed before me this

Day of , 2015.

NOTARY PUBLIC, State of at Large

My Commission Expires:
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in
submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the
responsibility of becoming familiar with all aspects of the Contract Documents and proper completion
and submission of his bid.)

1. All Contract Documents thoroughly read and understood. [ ]
2. All blank spaces in Proposal filled in, using black ink. [ ]
3. Total and unit prices added correctly and attached Schedule of Values [ ]
4. Addenda acknowledged. [ ]
5. Subcontractors are named as indicated in the Proposal. [ ]
6. Experience record included. [ ]
7. Proposal signed by authorized officer. [ ]
8. Bid Bond completed and executed, including power-of-attorney dated [ ]
the same date as Bid Bond.
9. Bidder familiar with federal, state, and local laws, ordinances, rulesand [ ]
regulations affecting performance of the work.
10.  Bidder, if successful, able to obtain and/or demonstrate possession of [ ]

required licenses and certificates within (10) ten calendar days after
receiving a Notice of Award.

11.  BID submitted intact with the volume entitled “Bidding Requirements” [ ]
and “Contract Forms”, 1 original, and 2 flash drives as stated in the
invitation to bid.

12.  Bid Documents submitted in sealed envelope and addressed and labeled [ ]
in conformance with the instructions in the Invitation to Bid.
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PART 2

CONTRACT FORMS
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CONTRACT

This Contract, made and entered into this day of 2015,

by and between the City of Key West, hereinafter called the "Owner", and

hereinafter called the "Contractor;
WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for

ITB #15-001 POLICE STATION ROOF REPLACEMENT PD 1409, Key West, Florida to the
extent of the Proposal made by the Contractor, dated the day of
2015, all in full compliance with the Contract Documents referred to herein.

The CONTRACT DOCUMENTS, including the signed copy of the PROPOSAL, CONTRACT
FORMS, PERFORMANCE & PAYMENT BONDS, SUMMARY OF WORK, DRAWINGS,
SPECIFICATIONS, GENERAL CONDITIONS OF THE CONTRACT.

& SUPPLEMENTARY CONDITIONS.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Proposal as adjusted in accordance
with the Contract Documents, or as otherwise herein provided, and to make such payments in the
manner and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within seventy-five (75) days and to accept as full
payment hereunder the amounts computed as determined by the Contract Documents and based on
the said BID.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number
of consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Contractor fails to complete the work within the time limit or extended time limit
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be
paid at a rate of $1,000.00 per day. Sundays and legal holidays shall be included in determining
days in default.
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This contract will automatically expire upon completion of the project. Contractors warranty
obligations remain in effect.

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

Day of ,A.D., 2015.

CITY OF KEY WEST

By

Title

CONTRACTOR

By

Title

* * k%
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FLORDIA PERFORMANCE BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05

with offices at

hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of
Florida, hereinafter called the SURETY, and authorized to transact business within the State of
Florida, as SURETY, are held and firmly bound unto the CITY OF KEY WEST, hereinafter
called the CITY (Obligee), in the sum of:

DOLLARS ($ ):
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto
attached, with the CITY, dated , 2015, to furnish at his own cost,
charges, and expense all the necessary materials, equipment, and/or labor in strict and express
accordance with said Contract and the Contract Documents as defined therein, all of which is
made a part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents is made a part of this
Bond as fully and completely as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation
there under, including the Contract Documents (which include the scope of work and conditions
as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as
accepted by the above CITY, the bid and contract performance and payment bonds, and all
addenda, if any, issued prior to the opening of bids), being made a part of this bond by reference,
at the times and in the manner prescribed in the contract; and

36
PD 1409 KWPD ROOF REPLACEMENT
PERFORMANCE BOND



2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by
PRINCIPAL in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate
proceedings, injury or loss of whatever kind and however arising including, without limitation,
delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct,
want of care or skill, negligence, failure of performance, breach, failure to petition within the
prescribed time, or default, including patent infringements, on the part of said CONTRACTOR,
his agents or employees, in the execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time
specified in the contract, then this obligation shall be void; otherwise, to remain in full force and
effect for the term of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving
any extension of time, or addition to the terms of the Contract Documents, or to the work to be
performed, or materials to be furnished there under shall affect said obligation of said Surety on
this Bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument
this day of , 2015, the name and corporate seal

of each corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
SEAL
ATTEST
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FLORIDA PAYMENT BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05,

with offices at
hereinafter called the CONTRACTOR, (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of

, hereinafter called the SURETY, and authorized to transact
business within the State of Florida, as SURETY, are held and firmly bound unto CITY OF KEY
WEST, hereinafter called the City (Obligee), in the sum of:

DOLLARS( ),
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for
ITB #15-001 POLICE STATION ROOF REPLACEMENT PD 1409 attached hereto, with

the CITY, dated

, 2015, to furnish at his own cost, charges, and expense the
necessary materials, equipment, and/or labor in strict and express accordance with said Contract
and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a
part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents specifically mentioned
herein and relative hereto, is made a part of this Bond as fully and completely as if said Contract
Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and
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his obligation thereunder, including the Contract Documents ,which include Scope of work and
conditions prepared by the CITY, invitation to bid, instructions to bidders, the

CONTRACTOR’S bid as accepted by the CITY, the bid and contract and payment bonds, and all
addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR
shall promptly make payments to all persons supplying materials, equipment, and/or labor, used
directly or indirectly by said CONTRACTOR or subcontractors in the prosecution of the work
for said contract is accordance with Florida Statutes, Section 255.05 or Section 713.23, then this
obligation shall be void; otherwise to remain in full force and effect for the term of said contract,
including and all guarantee periods as specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change
involving any extension of time, or addition to the terms of the Contract or to the work to be
performed, or materials to be furnished thereunder, or in the Contract Documents and
specifications accompanying the said contract shall affect said obligation of said SURETY on
this Bond, and the said SURETY does hereby waive notice of any such changes, extension of
time, alternations, or additions of the terms of the Contract, or to the work, to the Contract
Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by
Section 255.05 or Section 713.23, Florida Statutes. Any action instituted against the
CONTRACTOR or SURETY under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument
this day of , 2015, the name and corporate seal of each

corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
SEAL
ATTEST
SURETY
By:
SEAL
ATTEST
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PART 3

CONDITIONS OF THE CONTRACT
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GENERAL CONDITIONS

Article
DEFINITIONS

1. AS APPROVED

2. AS SHOWN, AND AS INDICATED
3. BIDDER

4. CONTRACT DOCUMENTS

5. CONTRACTOR

6. CONTRACT COMPLETION

7. DAYS

8. DRAWINGS

9. ENGINEER

10. NOTICE

11. OR EQUAL

12. OWNER

13. PLANS

14. SPECIFICATIONS

15. NOTICE TO PROCEED

16. SUBSTANTIAL COMPLETION
17. WORK

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

19. DISCREPANCIES AND OMISSIONS

20. CHANGES IN THE WORK

21. EXAMINATION AND VERIFICATION

OF CONTRACT DOCUMENTS

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

23. ADDITIONAL CONTRACT
DOCUMENTS

24. OWNERSHIP OF CONTRACT
DOCUMENTS

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

26. DUTIES AND RESPONSIBILITIES

OF THE ENGINEER

LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES

28. REJECTED WORK

29. LINES AND GRADES

30. SUBMITTALS

31. DETAIL DRAWINGS AND INSTRUCTIONS

27.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

32. (a) ASSIGNMENT OF CONTRACT

PD 1409

33.
34.

35.
36.
37.
38.

39.

40.
41.

42,
43,
44,

45.
46.

47.
48.
49.
50.

Sl

CONTENTS

SUBCONTRACTING
INSURANCE AND LIABILITY
A. GENERAL
B. CONTRACTOR AND SUB-
CONTRACTOR INSURANCE
C. COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)
E. BUILDER'S RISK ALL RISK
INSURANCE
F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS
INDEMNITY
EXCLUSION OF CONTRACTOR CLAIMS
TAXES AND CHARGES
REQUIREMENTS OF STATE LAW FOR
PUBLIC WORKS PROJECTS
CODES, ORDINANCES, PERMITS,
AND LICENSES
SUPERINTENDENCE
RECEPTION OF ENGINEER'S
COMMUNICATIONS
SAFETY
PROTECTION OF WORK AND PROPERTY
RESPONSIBILITY OF CONTRACTOR TO ACT
IN AN EMERGENCY
MATERIALS AND APPLIANCES
CONTRACTORS' AND MANUFACTURERS'
COMPLIANCE WITH STATE SAFETY,
OSHA AND OTHER CODE REQUIREMENTS
SUBSTITUTION OF MATERIALS
TESTS, SAMPLES, AND OBSERVATIONS
ROYALTIES AND PATENT
CONTRACTOR'S RIGHT TO
TERMINATE CONTRACT
CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52.
53.
54.
55.

56.
57.

58.
59.
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BEGINNING OF THE WORK

SCHEDULES AND PROGRESS REPORTS

PROSECUTION OF THE WORK

OWNER'S RIGHT TO RETAIN
IMPERFECT WORK

OWNER'S RIGHT TO DO WORK

OWNER'S RIGHT TO TRANSFER
EMPLOYMENT

DELAYS AND EXTENSION OF TIME

DIFFERING SITE CONDITION
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GENERAL CONDITIONS

CONTENTS

Article

60. LIQUIDATED DAMAGES

61. OTHER CONTRACTS

62. USE OF PREMISES

63. SUBSTANTIAL COMPLETION DATE

64. PERFORMANCE TESTING

65. OWNER'S USE OF PORTION OF THE WORK
66. CUTTING AND PATCHING

67. CLEANING UP

PAYMENT

68. CHANGE ORDERS
A. UNIT PRICE
B. LUMP SUM
C. COST REIMBURSEMENT
WORK
69. PARTIAL PAYMENTS
A. GENERAL
B. ESTIMATE
C. DEDUCTION FROM ESTIMATE
D. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
E. PAYMENT
70. CLAIMS FOR EXTRA WORK
71. RELEASE OF LIENS OR CLAIMS
72. FINAL PAYMENT
73. NO WAIVER OF RIGHTS
74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE
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DEFINITIONS
Whenever in the Contract Documents the following terms are used, the intent and meaning shall be interpreted as follows:
1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words “by the ENGINEER for
conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated” shall be understood to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation submitting a Proposal for the work contemplated.

4, CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contact, Specifications,
Drawings, all modifications thereof incorporated into the Documents before their execution, Change Orders, and all other
requirements incorporated by specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts the entire work as being in compliance with the Contract Documents,
or formally waives nonconforming work to extent of nonconformity, and issues the final payment in accordance with the
requirements set forth in Article, “Final Payment” of these General Conditions.

7. DAYS

Unless otherwise specifically stated, the term “days” will be understood to mean calendar days. Business day or working day
means any day other than Saturday, Sunday, or legal holiday.

8. DRAWINGS

The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and other working drawings and
supplementary drawings, or reproductions thereof, signed by the ENGINEER, which shows the location, character, dimensions,
and details of the work to be performed. Drawings may either be bound in the same book as the balance of the Contract
Documents, or bound in separate sets, and are a part of the Contract Documents, regardless of the method of binding.

9. ENGINEER

The person or organization identified as such in the Contract Documents. The Term “ENGINEER” means ENGINEER or his
authorized representative.

10. NOTICE
The term “notice” or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, shall

signify a written communication delivered in person or by registered mail to the individual, or to a member of the firm, or to an

44
PD 1409 KWPD ROOF REPLACEMENT
GENERAL CONDITIONS



officer of the corporation for whom it is intended. Certified or registered mail shall be addressed to the last business address
known to him who gives the notice.

11. OR EQUAL

The term “or equal” shall be understood to indicate that the “equal” Product is equivalent to or better than the Product named in
function, performance, reliability, quality, and general configuration. Determination of equality in reference to the Project design
requirements will be made by the ENGINEER. Such equal Products shall not be purchased or installed by the CONTRACTOR
without written authorization.

12. OWNER

The person, organization, or public body identified as such in the Contract Documents.
13. PLANS (See Drawings)

14. SPECIFICATIONS

The term “Specifications” refers to those portions of the Contract Documents consisting of written technical descriptions of
materials, equipment, construction systems, standards, and workmanship as applied to the work and certain administrative details
applicable thereto. Where standard specifications, such as those of ASTM, AASHTO, etc., have been referred to, the applicable
portions of such standard specifications shall become a part of these Contract Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR (with a copy to the ENGINEER) fixing the date on which the
Contract time will commence to run and on which the CONTRACTOR shall start to perform his obligation under the Contract
Documents. The Notice to Proceed will be given within 30 days following the execution of the Contract by the OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the Project, as evidenced by the
ENGINEER’s written notice of Substantial Completion, sufficient to Provide the OWNER, at his discretion, the full-time use of
the Project or defined portion of the Project for the purposes for which it was intended. “Substantial Completion” of an operating
facility shall be that degree of completion that has Provided a minimum of 7 continuous days of successful, trouble-free, operation,
which period shall begin after all performance and acceptance testing has been successfully demonstrated to the ENGINEER. All
equipment contained in the work, plus all other components necessary to enable the OWNER to operate the facility in a manner
that was intended, shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall include all material, labor, tools, and all appliances, machinery,
transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not specifically
indicated or described which can be reasonably inferred as belonging to the item described or indicated and as required by good
Practice to Provide a complete and satisfactory system or structure. As used herein, “Provide” shall be understood to mean
“furnish and install, complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all. The intent
of the Documents is to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract
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Documents. Any work, materials, or equipment that may reasonably be inferred from the Contract Documents as being required
to produce the intended result shall be supplied whether or not specifically called for. When words which have a well-known
technical or trade meaning are used to describe work, materials, or equipment, such words shall be interpreted in accordance with
that meaning.

Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect on the first published date of the Invitation to Bid, except as may be
otherwise specifically stated. However, no Provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change the duties and responsibilities of
OWNER, CONTRACTOR, or ENGINEER, or any of their consultants, agents, or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to ENGINEER, or any ENGINEER’s consultants, agents, or employees, any duty or
authority to supervise or direct the furnishing or performance of the work or any duty or authority to undertake responsibility
contrary to the Provisions of Article LIMITATIONS ON ENGINEER’S RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract Documents shall be reported to the ENGINEER immediately. The
ENGINEER will clarify discrepancies or omissions, in writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the Contract Documents, Precedence shall be given in the following
order:

A. CONTRACT

B. PROPOSAL

C. SUPPLEMENTARY CONDITIONS
D. INVITATION TO BID

E. INSTRUCTIONS TO BIDDERS

F. GENERAL CONDITIONS

G. SPECIFICATIONS

H. DRAWINGS

Addenda shall take Precedence over all sections referenced therein. Figure dimensions on Drawings shall take precedence over
scale dimensions. Detailed Drawings shall take precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without invalidating the Contract, may order changes in the work within the
general scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted accordingly. All
such work shall be executed under the conditions of the original Contract, except as specifically adjusted at the time of ordering
such change.

In giving instructions, the ENGINEER may order minor changes in the work not involving extra cost and not inconsistent with the
purposes of the Project, but otherwise, except in an emergency endangering life and Property, additions or deductions from the
work shall be performed only in pursuance of an approved Change Order from the OWNER, countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated Profits.
21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become familiar with all of the various parts of these Contract Documents and
determine the nature and location of the work, the general and local conditions, and all other matters, which can in any way affect
the work under this Contract. Failure to make an examination necessary for this determination shall not release the
CONTRACTOR from the obligations of this Contract. No verbal agreement or conversation with any officer, agent, or employee
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of the OWNER or with the ENGINEER either before or after the execution of this Contract shall affect or modify any of the terms
or obligations herein contained.

22. DOCUMENTS TO BE KEPT ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract Documents on the job- site, in good order, available to the ENGINEER
and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the jobsite, and make available to the ENGINEER on request, one current
record set of the Drawings which have been accurately marked to indicate all modifications in the completed work that differ from
the design information shown on the Drawings. Upon Substantial completion of the work, the CONTRACTOR shall give the
ENGINEER one complete set of these marked up record Drawings.

23. ADDITIONALCONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained on request from the ENGINEER and by paying the actual cost of
reproducing the Contract Documents or Drawings.

24, OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof furnished by the ENGINEER are instruments of service for this
Project. They are not to be used on other work and are to be returned to the ENGINEER on request at the completion of the work.
Any reuse of these materials without specific written verification or adaptation by the ENGINEER will be at the risk of the user
and without liability or legal expense to the ENGINEER. Such user shall hold the ENGINEER harmless from any and all
damages, including reasonable attorneys’ fees, from any and all claims arising from any such reuse. Any such verification and
adaptation shall entitle the ENGINEER to further compensation at rates to be agreed upon by the user and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during the construction period. His authority and responsibility will be
limited to the Provisions set forth in these Contract Documents. The ENGINEER will have the Authority to reject work that does
not conform to the Contract Documents. However, neither the ENGINEER’s authority to act under this Provision, nor any
decision made by him in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility
of the ENGINEER to the CONTRACTOR, any SUBCONTRACTOR, their respective Sureties, any of their agents or employees,
or any other person performing any of the work.

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER

The ENGINEER will make visits to the site at intervals appropriate to the various stages of construction to observe the Progress
and quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of the Contract
Documents. He will not make comprehensive or continuous review or observation to check quality or quantity of the work, and
he will not be responsible for construction means, methods, techniques, sequences, or Procedures, or for safety Precautions and
Programs in connection with the work. Visits and observations made by the ENGINEER shall not relieve the CONTRACTOR of
his obligation to conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to
provide adequate safety Precautions, in conformance with the intent of the Contract.

The ENGINEER will make recommendations to the OWNER, in writing, on all claims of the OWNER or the CONTRACTOR
arising from interpretation or execution of the Contract Documents. Such recommendations will be of factual and/or technical
nature, and will not include the legal interpretation of the Contract Documents. Any necessary legal interpretation of the Contract
Document will be made by the OWNER. Such recommendation shall be necessary before the CONTRACTOR can receive
additional money under the terms of the Contract. Changes in work ordered by the ENGINEER shall be made in compliance with
Article CHANGES IN THE WORK.
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One or more Project representatives may be assigned to observe the work. It is understood that such Project representatives shall
have the authority to issue notice of nonconformance and make decisions within the limitations of the authority of the
ENGINEER. The CONTRACTOR shall furnish all reasonable assistance required by the ENGINEER or Project representatives
for Proper observation of the work. The above-mentioned Project representatives shall not relieve the CONTRACTOR of his
obligations to conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to
provide adequate safety Precautions, in conformance with the intent of the Contract.

217. LIMITATIONS ON ENGINEER’S RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s means, methods, techniques, sequences, or Procedures of construction,
or the safety Precautions and Programs incident thereto, and ENGINEER will not be responsible for CONTRACTOR’s failure to
perform or furnish the work in accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any SUBCONTRACTOR, any supplier, or
of any other person or organization performing or furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”, “as directed”, “as required”, “as allowed”, “as approved”, or terms
of like effect or import are used, or the adjectives “reasonable”, “suitable”, “acceptable”, “Proper”, or “satisfactory”, or adjectives
of like effect or import are used to describe a requirement, direction, review or judgment of ENGINEER as to the work, it is
intended that such requirement, direction, review or judgment will be solely to evaluate the work for compliance with the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective shall not be effective
to assigh to ENGINEER any duty or authority to supervise or direct the furnishing or performance of the work or any duty or

authority to undertake responsibility contrary to the Provisions of this Article.
28. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of the
warranty period shall be removed and replaced by work which shall conform to the Provisions of the Contract Documents. Any
material condemned or rejected shall be removed at once from the Project site.

Failure on the part of the ENGINEER to condemn or reject bad or inferior work or to note nonconforming materials or equipment
on CONTRACTOR submittals shall not be construed to imply acceptance of such work. The OWNER shall reserve and retain all
of its rights and remedies at law against the CONTRACTOR and its Surety for correction of any and all latent defects discovered
after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the supplementary conditions. All stakes, marks, and other reference
information shall be carefully preserved by the CONTRACTOR, and in case of their careless or unnecessary destruction or
removal by him or his employees, such stakes, marks, and other information shall be replaced at the CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after complying with applicable Procedures specified in Division I,
GENERAL REQUIREMENTS, CONTRACTOR shall submit to ENGINEER, in accordance with the schedule for submittals for
review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and manufactured items (including mechanical
and electrical equipment), which shall bear a stamp or specific written indication that CONTRACTOR has satisfied
CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the submittal. All submittals shall
be identified as ENGINEER may require. The data shown shall be complete with respect to quantities, dimensions specified,
performance and design criteria, materials, and similar data to enable ENGINEER to review the information. CONTRACTOR
shall also submit to ENGINEER for review, with such promptness as to cause no delay in work, all samples required by the
Contract Documents.  All samples shall have been checked by and accompanied by a specific written indication that
CONTRACTOR has satisfied CONTRACTOR'’s responsibilities under the Contract Documents with respect to the review of the
submission and shall be identified clearly as to material, supplier, pertinent data such as catalog numbers and the use for which
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intended.

Before submission of each submittal, CONTRACTOR shall have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers, and similar data with respect thereto and reviewed or
coordinated each submittal with other submittals and with the requirements of the work and the Contract Documents.

At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each variation that the submittal
may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on each
shop drawing submitted to ENGINEER for review and approval of each variation.

ENGINEER will review submittals with reasonable Promptness, but ENGINEER’s review will be only for conformance with the
design concept of the Project and for compliance with the information given in the Contract Documents and shall not extend to
means, methods, techniques, sequences, or Procedures of construction (except where a specific means, method, technique,
sequence, or Procedure of construction is indicated in or required by the Contract Documents) or to safety Precautions or
Programs incident thereto. The review of a separate item as such will not indicate review of the assembly in which the item
functions. CONTRACTOR shall make corrections required by ENGINEER, and shall return the required number of corrected
copies of shop drawings and submit as required new samples for review. CONTRACTOR shall direct specific attention in writing
to revisions other than the corrections called for by ENGINEER on Previous submittals.

ENGINEER’s review of submittals shall not relieve CONTRACTOR from the responsibility for any variation from the
requirements of the Contract Documents unless CONTRACTOR has in writing called ENGINEER’s attention to each such
variation at the time of submission and ENGINEER has given written approval of each such variation by a specific written
notation thereof incorporated therein or accompanying the shop drawing or sample approval; nor will any approval by
ENGINEER relieve CONTRACTOR from responsibility for errors or omissions in the shop drawings or from responsibility for
having complied with the Provisions herein.

Where a shop drawing or sample is required by the specifications, any related work performed prior to ENGINEER’s review and
approval of the pertinent submission shall be at the sole expense and responsibility of the CONTRACTOR.

3L DETAIL DRAWINGS AND INSTRUCTIONS
The ENGINEER will furnish, with reasonable Promptness, additional instructions by means of Drawings or otherwise, if, in the
ENGINEER’s opinion, such are required for the Proper execution of the work. All such Drawings and instructions will be

consistent with the Contract Documents, true developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work under this Contract and shall not be considered as an agent of the
OWNER or of the ENGINEER, nor shall the CONTRACTOR’s SUBCONTRACTORS or employees be subagents of the
OWNER or of the ENGINEER.

32. (a.) ASSIGNMENT OF CONTRACT
Assignment of any part or the whole of this Contract shall be subject to review and approval of the City Commission.
33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, the CONTRACTOR shall
submit to the ENGINEER the names of all SUBCONTRACTORS Proposed for the work, including the names of any
SUBCONTRACTORS that were submitted with the Proposal. The CONTRACTOR shall not employ any SUBCONTRACTORS
to which the OWNER may object to as lacking capability to properly perform work of the type and scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER for the acts and omissions of his SUBCONTRACTORS and of
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persons either directly or indirectly employed by them as he is for the acts and omissions of persons directly employed by him.

Nothing contained in the Contract Documents shall create any contractual relationship between any SUBCONTRACTOR and the
OWNER or ENGINEER.

34. INSURANCE AND LIABILITY
A GENERAL

The CONTRACTOR shall provide (from insurance companies acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs before commencing work under this Contract. The CONTRACTOR shall furnish the OWNER with
certificates of insurance specified herein showing the type, amount class of operations covered, effective dates, and date of
expiration of policies, and containing substantially the following statement:

“The insurance covered by this certificate shall not be canceled or materially altered, except after 30 days’ written notice has been
received by the OWNER.”

In case of the breach of any Provision of this Article, the OWNER, at his option, may take out and maintain, at the expense of the
CONTRACTOR, such insurance as the OWNER may deem Proper and may deduct the cost of such insurance from any monies
which may be due or become due the CONTRACTOR under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR INSURANCE

The CONTRACTOR shall not commence work under this Contract until he has obtained all the insurance required hereunder and
such insurance has been reviewed by the OWNER, nor shall the CONTRACTOR allow any SUBCONTRACTOR to commence
work on his subcontract until insurance specified below has been obtained. Review of the insurance by the OWNER shall not
relieve or decrease the liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this Contract the statutory amount of Workmen’s Compensation Insurance,
in addition, Employer’s Liability Insurance in an amount as specified in the Supplementary Conditions, for each occurrence, for
all of his employees to be engaged in work on the Project under this Contract. In case any such work is subcontracted, the
CONTRACTOR shall require the SUBCONTRACTOR to provide similar Workmen’s Compensation and Employer’s Liability
Insurance for all of the SUBCONTRACTOR’s employees to be engaged in such work.

D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this Contract such general liability, completed operations and Products
liability, and automobile liability insurance as will Provide coverage for claims for damages for personal injury, including
accidental death, as well as for claims for Property damage, which may arise directly or indirectly from performance of the work
under this Contract. The general liability policy shall include contractual liability assumed by the CONTRACTOR under Article
INDEMNITY. Coverage for Property damage shall be on a “broad form” basis with no exclusions for “X, C & U”. The amount
of insurance to be provided shall be as specified in the Supplementary Conditions.

In the event any work under this Contract is performed by a SUBCONTRACTOR, the CONTRACTOR shall be responsible for
any liability directly or indirectly arising out of the work performed by the SUBCONTRACTOR,; to the extent such liability is not
covered by the SUBCONTRACTOR’s insurance.

The OWNER and ENGINEER, their officers, agents, and employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR'’s general liability and automobile liability insurance policies for any claims
arising out of work performed under this Contract.
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E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions, the CONTRACTOR shall secure and maintain during the life of this
Contract, Builders Risk All Risk Insurance coverage in an amount equal to the full value of the facilities under construction. Such
insurance shall include coverage for earthquake, landslide, flood, collapse, loss due to the results of faulty workmanship or design,
and all other normally covered risks, and shall provide for losses to be paid to the CONTRACTOR, OWNER, and ENGINEER as
their interests may appear.

The OWNER and ENGINEER, their officers, agents, and employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders Risk All Risk insurance policies for any claims arising out of work
performed under this Contract.

This insurance shall include a waiver of subrogation as to the ENGINEER, the OWNER, the CONTRACTOR, and their
respective officers, agents, employees and SUBCONTRACTORS.

F. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS

In carrying out any of the Provisions hereof in exercising any authority granted by the Contract, there will be no personal liability
upon any public official.

35. INDEMNITY

To the maximum extent permitted by law, the CONTRACTOR shall indemnify and defend the OWNER and the ENGINEER,
and their officers, employees, agents, and sub-consultants, from all claims and losses, including attorney’s fees and litigation costs
arising out of Property losses or health, safety, personal injury, or death claims by the CONTRACTOR, its SUBCONTRACTORS
of any tier, and their employees, agents, or invitees regardless of the

fault, breach of Contract, or negligence of the OWNER or ENGINEER, excepting only such claims or losses that have been
adjudicated to have been caused solely by the negligence of the OWNER or the ENGINEER and regardless of whether or not the
CONTRACTOR is or can be named a party in a litigation.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORS and equipment or material suppliers. However, those parties and their sureties shall maintain no direct
action against the ENGINEER, its officers, employees, agents, and consultants for any claim arising out of, in connection with, or
resulting from the engineering services performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or Federal,
and pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause to be withheld, as
the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or may hereafter be required to be paid or
withheld under any laws.

38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the state or any county, municipality, or political subdivision created by
its laws, the applicable statutes shall apply. All parties to this Contract shall determine the contents of all applicable statutes and
comply with their Provisions throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS AND LICENSES

The CONTRACTOR shall keep himself fully informed of all local codes and ordinances, as well as state and federal laws, which
in any manner affect the work herein specified. The CONTRACTOR shall at all times comply with said codes and ordinances,

51
PD 1409 KWPD ROOF REPLACEMENT
GENERAL CONDITIONS



laws, and regulations, and Protect and indemnify the OWNER, the ENGINEER and their respective employees, and its officers
and agents against any claim or liability arising from or based on the violation of any such laws, ordinances, or regulations. All
permits, licenses and inspection fees necessary for Prosecution and completion of the work shall be secured and paid for by the
CONTRACTOR, unless otherwise specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent supervisory personnel. The CONTRACTOR shall designate, in
writing, before starting work, a Project superintendent who shall be an employee of the CONTRACTOR and shall have complete
authority to represent and to act for the CONTRACTOR. ENGINEER shall be notified in writing prior to any change in
superintendent assignment. The CONTRACTOR shall give efficient supervision to the work, using his best skill and attention.
The CONTRACTOR shall be solely responsible for all construction means, methods, techniques, and Procedures, and for
providing adequate safety Precautions and coordinating all portions of the work under the Contract. It is specifically understood
and agreed that the ENGINEER, its employees and agents, shall not have control or charge of and shall not be responsible for the
construction means, methods, techniques, Procedures, or for providing adequate safety Precautions in connection with the work
under Contract.

41. RECEPTION OF ENGINEER’S COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all communications from the ENGINEER. Communications of major
importance will be confirmed in writing upon request from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the purposes of discussing and resolving matters concerning the various
elements of the work. Time and place for these meetings and the names of persons required to be Present shall be as determined
by the ENGINEER. CONTRACTOR shall comply with these attendance requirements and shall also require his
SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely responsible for conditions of the jobsite, including safety of all persons
(including employees) and Property during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours. Safety Provisions shall conform to U.S. Department of Labor (OSHA), and all other applicable
federal, state, county, and local laws, ordinances, codes, and regulations. Where any of these are in conflict, the more stringent
requirement shall be followed. The CONTRACTOR?’s failure to thoroughly familiarize himself with the aforementioned safety
Provisions shall not relieve him from compliance with the obligations and penalties set forth therein.

The CONTRACTOR shall develop and maintain for the duration of this Contract, a safety Program that will effectively
incorporate and implement all required safety Provisions. The CONTRACTOR shall appoint an employee who is qualified and
authorized to supervise and enforce compliance with the safety Program. The duty of the ENGINEER to conduct construction
review of the work does not include review or approval of the adequacy of the CONTRACTOR’s safety Program, safety
supervisor, or any safety measures taken in, on, or near the construction site. The CONTRACTOR, as a part of his safety Program,
shall maintain at his office or other well-known place at the jobsite, safety equipment applicable to the work as Prescribed by the
aforementioned authorities, all articles necessary for giving first-aid to the injured, and shall establish the Procedure for the
immediate removal to a hospital or a doctor’s care of persons (including employees) who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or messenger to
both the ENGINEER and the OWNER. In addition, the CONTRACTOR must promptly report in writing to the ENGINEER all
accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or adjacent to, the site, giving
full details and statements of witnesses.

If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to the ENGINEER, giving full details of the claim.
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43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and Protect from damage the OWNER’s Property, adjacent Property, and his
own work from injury or loss in connection with this Contract. All facilities required for Protection by federal, state, or municipal
laws and regulations and local conditions must be provided and maintained.

The CONTRACTOR shall Protect his work and materials from damage due to the nature of the work, the elements, carelessness
of other CONTRACTORS, or from any cause whatever until the completion and acceptance of the work. All loss or damages
arising out of the nature of the work to be done under these Contract Documents, or from any unforeseen obstruction or defects
which may be encountered in the Prosecution of the work, or from the action of the elements, shall be sustained by the
CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of Property, and/or safety of life, the CONTRACTOR shall act, without
previous instructions from the OWNER or ENGINEER, as the situation may warrant. The CONTRACTOR shall notify the
ENGINEER thereof immediately thereafter. Any claim for compensation by the CONTRACTOR, together with substantiating
documents in regard to expense, shall be submitted to the OWNER through the ENGINEER and the amount of compensation
shall be determined by agreement.

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall Provide and pay for all materials, labor, water, tools, equipment, heat, light,
fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities, temporary facilities
and other facilities and incidentals necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality. The
CONTRACTOR shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the Project, the OWNER and ENGINEER assume no responsibility for
injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local safety codes or
requirements, or the safety requirements of a recognized agency, or failure due to faulty design concepts, or defective
workmanship and materials.

46. CONTRACTORS’ AND MANUFACTURERS’ COMPLIANCE WITH STATE SAFETY, OSHA, AND OTHER
CODE REQUIREMENTS

The completed work shall include all necessary permanent safety devices, such as machinery guards and similar ordinary safety
items required by the state and federal (OSHA) industrial authorities and applicable local and national codes. Further, any features
of the work subject to such safety regulations shall be fabricated, furnished, and installed (including OWNER-furnished
equipment) in compliance with these requirements. CONTRACTORs and manufacturers of equipment shall be held responsible
for compliance with the requirements included herein. CONTRACTORs shall notify all equipment suppliers and
SUBCONTRACTORS of the Provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items where no substitution is clearly specified, whenever any material, article,
device, Product, fixture, form, type of construction, or Process is indicated or specified by patent or Proprietary name, by name of
manufacturer, or by catalog number, such specifications shall be deemed to be used for the purpose of establishing a standard of
quality and facilitating the description of the material or Process desired. This Procedure is not to be construed as eliminating
from competition other Products of equal or better quality by other manufacturers where fully suitable in design, and shall be
deemed to be followed by the words “or equal”. The CONTRACTOR may, in such cases, submit complete data to the
ENGINEER for consideration of another material, type, or Process that shall be substantially equal in every respect to that so
indicated or specified. Substitute materials shall not be used unless approved in writing. The ENGINEER will be the sole judge
of the substituted article or material.
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48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the necessary test pieces and samples, including facilities and labor for
obtaining the same, as requested by the ENGINEER. When required, the CONTRACTOR shall furnish certificates of tests of
materials and equipment made at the point of manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government agents, and their representatives shall at all times be Provided safe access
to the work wherever it is in Preparation or Progress, and the CONTRACTOR shall Provide facilities for such access and for
observations, including maintenance of temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for observations. If any work should be covered up without approval or
consent of the ENGINEER, it shall, if required by the ENGINEER, be uncovered for examination at the CONTRACTOR’s
expense.

Reexamination of questioned work may be ordered by the ENGINEER, and, if so ordered, the work shall be uncovered by the
CONTRACTOR. If such work is found to be in accordance with the Contract Documents, the OWNER will pay the cost of
uncovering, exposure, observation, inspection, testing and reconstruction. If such work is found to be not in accordance with the
Contract Documents, the CONTRACTOR shall correct the defective work, and the cost of reexamination and correction of the
defective work shall be paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees, unless otherwise specified. The CONTRACTOR shall defend all
suits or claims for infringement of any patent rights and shall save the OWNER and the ENGINEER harmless from any and all
loss, including reasonable attorneys’ fees, on account thereof.

50. CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

If the work should be stopped under an order of any court or other public authority for a period of more than 3 months, through no
act or fault of the CONTRACTOR, its SUBCONTRACTORS, or respective employees or if the ENGINEER should fail to make
recommendation for payment to the OWNER or return payment request to CONTRACTOR for revision within 30 days after it is
due, or if the OWNER should fail to pay the CONTRACTOR within 30 days after time specified in Article PARTIAL
PAYMENTS, any sum recommended by the ENGINEER, then the CONTRACTOR may, upon 15 days’ written notice to the
OWNER and the ENGINEER, stop work or terminate this Contract and recover from the OWNER payment for all acceptable
work performed and reasonable termination expenses, unless said default has been remedied.

51 CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own expense, all repairs or replacements necessitated by defects in materials
or workmanship, Provided under terms of this Contract, and pay for any damage to other works resulting from such defects, which
become evident within 2 years after the date of final acceptance of the work or within 2 years after the date of substantial
completion established by the ENGINEER for specified items of equipment, or within such longer period as may be Prescribed by
law or by the terms of any applicable special guarantee required by the Contract Documents. Un-remedied defects identified for
correction during the warranty period but remaining after its expiration shall be considered as part of the obligations of the
warranty. Defects in material, workmanship, or equipment which are remedied as a result of obligations of the warranty shall
subject the remedied portion of the work to an extended warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged equipment components. The effective date for the start of the guarantee or
warranty period for equipment qualifying as substantially complete is defined in Article SUBSTANTIAL COMPLETION, AND
Article SUBSTANTIAL COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the ENGINEER harmless from liability of any kind arising from
damage due to said defects. The CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order
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for same from the OWNER. If the CONTRACTOR fails to make the repairs and replacements promptly, or in an emergency
where delay would cause serious risk, or loss, or damage, the OWNER may have the defective work corrected or the rejected
work removed and replaced, and the CONTRACTOR and his Surety shall be liable for the cost thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR shall meet with the OWNER and ENGINEER relative to his
arrangements for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall Prepare and submit to the ENGINEER, a Progress schedule showing
the dates on which each part or division of the work is expected to be started and finished, and a Preliminary schedule for
submittals. The Progress schedule for submittals shall be brought up to date and submitted to the ENGINEER at the end of each
month or at such other times the ENGINEER may request.

The CONTRACTOR shall forward to the ENGINEER, at the end of each month, an itemized report of the delivery status of major
and critical items of purchased equipment and material, including shop drawings and the status of shop and field fabricated work.
These Progress reports shall indicate the date of the purchase order, the current percentage of completion, estimated delivery, and
cause of delay, if any.

If the completion of any part of the work or the delivery of materials is behind the submitted Progress schedule, the
CONTRACTOR shall submit in writing a plan acceptable to the OWNER and ENGINEER for bringing the work up to schedule.

The OWNER shall have the right to withhold Progress payments for the work if the CONTRACTOR fails to update and submit
the Progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of beginning, rate of Progress, and time of completion of the work are the
essence of this Contract. The work shall be prosecuted at such time, and in or on such part or parts of the Project as may be
required, to complete the Project as contemplated in the Contract Documents and the Progress schedule.

If the CONTRACTOR desires to carry on work at night or outside the regular hours, he shall give timely notice to the
ENGINEER to allow satisfactory arrangements to be made for observing the work in Progress.

55. OWNER’S RIGHT TO RETAIN IMPERFECT WORK

If any part or portion of the work completed under this Contract shall Prove defective and not in accordance with the Drawings
and Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as to make the work
dangerous or unsuitable, or if the removal of such work will create conditions which are dangerous or undesirable, the OWNER
shall have the right and authority to retain such work but will make such deductions in the final payment therefore as may be just
and reasonable.

56. OWNER’S RIGHT TO DO WORK

Should the CONTRACTOR neglect to Prosecute the work in conformance with the Contract Documents or neglect or refuse at
his own cost to remove and replace work rejected by the ENGINEER, then the OWNER may notify the Surety of the condition,
and after 10 days’ written notice to the CONTRACTOR and the Surety, or without notice if an emergency or danger to the work
or public exists, and without Prejudice to any other right which the OWNER may have under Contract, or otherwise, take over that
portion of the work which has been improperly or non-timely executed, and make good the deficiencies and deduct the cost
thereof from the payments then or thereafter due the CONTRACTOR.
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57. OWNER’S RIGHT TO TRANSFER EMPLOYMENT

If the CONTRACTOR should abandon the work or if he should persistently or repeatedly refuse or should fail to make prompt
payment to SUBCONTRACTORS for material or labor, or to persistently disregard laws, ordinances, or to prosecute the work in
conformance with the Contract Documents, or otherwise be guilty of a substantial violation of any Provision of the Contract or
any laws or ordinance, then the OWNER may, without Prejudice to any other right or remedy, and after giving the
CONTRACTOR and Surety 10 days’ written notice, transfer the employment for said work from the CONTRACTOR to the
Surety. Upon receipt of such notice, such Surety shall enter upon the Premises and take possession of all materials, tools, and
appliances thereon for the purpose of completing the work included under this contract and employ by Contract or otherwise, any
qualified person or persons to finish the work and Provide the materials therefore, in accordance with the Contract Documents,
without termination of the continuing full force and effect of this contract. In case of such transfer of employment to such Surety,
the Surety shall be paid in its own name on estimates according to the terms hereof without any right of the CONTRACTOR to
make any claim for the same or any part thereof.

If, after the furnishing of said written notice to the Surety, the CONTRACTOR and the Surety still fail to make reasonable
Progress on the performance of the work, the OWNER may terminate the employment of the CONTRACTOR and take
possession of the Premises and of all materials, tools, and appliances thereon and finish the work by whatever method he may
deem expedient and charge the cost thereof to the CONTRACTOR and the Surety. In such case, the CONTRACTOR shall not be
entitled to receive any further payment until the work is finished. If the expense of completing the Contract, including
compensation for additional managerial and administrative services, shall exceed such unpaid balance, the CONTRACTOR and
the Surety shall pay the difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work by any act or neglect of the OWNER or the ENGINEER, or by any
separate CONTRACTOR employed by the OWNER, or by strikes, lockouts, fire, adverse weather conditions not reasonably
anticipated, or acts of Nature, and if the CONTRACTOR, within 48 hours of the start of the occurrence, gives written notice to the
OWNER of the cause of the potential delay and estimate of the possible time extension involved, and within 10 days after the
cause of the delay has been remedied, the CONTRACTOR gives written notice to the OWNER of any actual time extension
requested as a result of the aforementioned occurrence, then the Contract time may be extended by change order for such
reasonable time as the ENGINEER determines. It is agreed that no claim shall be made or allowed for any damages, loss, or
expense which may arise out of any delay caused by the above referenced acts or occurrences other than claims for the appropriate
extension of time. No extension of time will be granted to the CONTRACTOR for delays occurring to parts of the work that have
no measurable impact on the completion of the total work under this Contract. No extension of time will be considered for
weather conditions reasonably anticipated for the area in which the work is being performed. Reasonably anticipated weather
conditions will be based on official records of monthly Precipitation and other historical data. Adverse weather conditions, if
determined to be of a severity that would impact Progress of the work, may be considered as cause for an extension of Contract
completion time.

Delays in delivery of equipment or material purchased by the CONTRACTOR or his SUBCONTRACTORS, including OWNER-
selected equipment shall not be considered as a just cause for delay, unless the OWNER determines that for good cause the delay
is beyond the control of the CONTRACTOR. The CONTRACTOR shall be fully responsible for the timely ordering, scheduling,
complete the work is the per-diem rate, as stipulated in the Proposal. The said amount is hereby agreed upon as a reasonable
estimate of the costs, which may be accrued by the OWNER after the expiration of the time of completion. It is expressly under-
stood and agreed that this amount is not to be considered in the nature of a penalty, but as liquidated damages which have accrued
against the CONTRACTOR. The OWNER shall have the right to deduct such damages from any amount due, or that may become
due the CONTRACTOR, or the amount of such damages shall be due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS

The CONTRACTOR shall promptly, and before the conditions are disturbed, give a written notice to the OWNER and
ENGINEER of:

A subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
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B. unknown physical conditions at the sjte, of an unusual nature, which differ materiaII%/ from those ordinarily encountered
and generally recognized as inherent in work of the character provided for in the Confract.

The ENGINEER will investigate the site conditions promptly after receiving the notice. If the conditions do materially so differ
and cause an increase or decrease in the CONTRACTOR’s cost of, or the time required for, performing any part of the work under
this Contract, whether or not changed as a result of the conditions, and equitable adjustment shall be made under this Article and
the Contract modified in writing accordingly.

No request by the CONTRACTOR for an equitable adjustment to the Contract under this Article will be allowed, unless the
CONTRACTOR has given the written notice required; Provided that the time prescribed above for giving written notice may be
extended by the OWNER.

No request by the CONTRACTOR for an equitable adjustment to the Contract for differing site conditions will be allowed if made
after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any part thereof, in the time agreed upon in the Contract or within such
extra time as may have been allowed for delays by extensions granted as Provided in the Contract, the CONTRACTOR shall
reimburse the OWNER for the additional expense and damage for each calendar day, Sundays and legal holidays included, that
the Contract remains uncompleted after the Contract completion date. It is agreed that the amount of such additional expense and
damage incurred by reason of failure to complete the work is the per-diem rate, as stipulated in the Proposal. The said amount is
hereby agreed upon as a reasonable estimate of the costs which may be accrued by the OWNER after the expiration of the time of
completion. It is expressly under- stood and agreed that this amount is not to be considered in the nature of a penalty, but as
liquidated damages which have accrued against the CONTRACTOR. The OWNER shall have the right to deduct such damages
from any amount due, or that may become due the CONTRACTOR, or the amount of such damages shall be due and collectible
from the CONTRACTOR or Surety.

61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in connection with the work. The CONTRACTOR shall afford other
CONTRACTORS reasonable opportunity for the introduction and storage of their materials and the execution of their work and
shall properly connect and coordinate his work with theirs.

If any part of the work under this Contract depends for Proper execution or results upon the work of any other CONTRACTOR,
utility service company or OWNER, the CONTRACTOR shall inspect and Promptly report to the ENGINEER in writing any
patent or apparent defects to deficiencies in such work that render it unsuitable for such Proper execution and results. The
CONTRACTOR’s failure to so report shall constitute and acceptance of the work by others as being fit and Proper for integration
with work under this Contract, except for latent or non-apparent defects and deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage of materials and the operation of his workers to limits shown on the
Drawings or indicated by law, ordinances, permits, or directions of the ENGINEER, and shall not unreasonably encumber the
Premises with his materials. The CONTRACTOR shall provide, at his own expense, the necessary rights-of-way and access to the
work, which may be required outside the limits of the OWNER’s Property and shall furnish the ENGINEER copies of permits and
agreements for use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the structure to be loaded in any manner that will endanger the
structure, nor shall CONTRACTOR subject any part of the work or adjacent Property to stresses or Pressures that will endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial completion for the purpose of establishing the starting date for specific
equipment guarantees, and to establish the date that the OWNER will assume the responsibility for the cost of operating such
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equipment. Said notice shall not be considered as final acceptance of any portion of the work or relieve the CONTRACTOR from
completing the remaining work within the specified time and in full compliance with the Contract Documents. See
SUBSTANTIAL COMPLETION under DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested in the Presence of the ENGINEER to demonstrate compliance with
the specified requirements. Performance testing shall be conducted under the specified design operating conditions or under such
simulated operating conditions as recommended or approved by the ENGINEER. Schedule such testing with the ENGINEER at
least one week in advance of the planned date for testing.

65. OWNER’S USE OF PORTIONS OF THE WORK

Following issuance of the written notice of Substantial Completion, the OWNER may initiate operation of the facility. Such use
shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as cause for an extension
of the Contract completion time, unless authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be required to make its several parts come
together Properly and fit it to receive or be received by work of other CONTRACTORSs shown upon or reasonably implied by the
Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on which work is in Progress and the adjacent Property free from
accumulations of waste material or rubbish caused by employees or by the work. Upon completion of the construction, the
CONTRACTOR shall remove all temporary structures, rubbish, and waste materials resulting from his operations.

PAYMENT
68. PAYMENT FOR CHANGE ORDERS

The OWNER'’s request for quotations on alterations to the work shall not be considered authorization to proceed with the work
expediting, delivery, and installation of all equipment and materials. Within a reasonable period after the CONTRACTOR submits
to the OWNER a written request for an extension of time, the ENGINEER will Present his written opinion to the OWNER as to
whether an extension of time is justified, and, if so, his recommendation as to the number of days for time extension. The
OWNER will make the final decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work. Quotations for
alterations to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR and
SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and profit. OWNER may require
detailed cost data in order to substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the
CONTRACTOR for the work or alteration defined in the Change Order. By signing the Change Order, the CONTRACTOR
acknowledges that the stipulated compensation includes payment for the work or alteration plus all payment for the interruption of
schedules, extended overhead, delay, or any other impact claim or ripple effect, and by such signing specifically waives any
reservation or claim for additional compensation in respect to the subject Change Order.

At the OWNER’s option, payment or credit for any alterations covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as applicable:
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A UNIT PRICES

Those unit Prices stipulated in the Proposal shall be utilized where they are applicable. In the event the Change Order results in a
change in the original quantity that is materially and significantly different from the original bid quantity, a new unit Price shall be
negotiated upon demand of either party. Unit Prices for new items included in the Change Order shall be negotiated and mutually
agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually acceptable to the CONTRACTOR and the OWNER. Lump sum
quotations for modifications to the work shall include substantiating documentation with an itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and Profit, all
calculated as specified under “C” below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean that payment for the work will be made on a time and expense basis,
that is, on an accounting of the CONTRACTOR’s forces, materials, equipment, and other items of cost as required and used to do
the work.

If the method of payment cannot be agreed upon Prior to the beginning of the work, and the OWNER directs by written Change
Order that the work be done on a cost reimbursement basis, then the CONTRACTOR shall furnish labor, and furnish and install
equipment and materials necessary to complete the work in a satisfactory manner and within a reasonable period of time. For the
work performed, payment will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work (actual
payroll cost, including wages, fringe benefits as established by negotiated labor agreements, labor insurance, and labor
taxes as established by law). No other fixed labor burdens will be considered, unless approved in writing by the
OWNER.

2. Material delivered and used on the designated work, including sales tax, if paid by the CONTRACTOR or his
SUBCONTRACTOR.

3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in excess of
$100. Rental or equivalent rental cost will be allowed for only those days or hours during which the equipment is
in actual use. Rental and transportation allowances shall not exceed the current rental rates prevailing in the
locality. The rentals allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs, and
renewals, and no further allowances will be made for those items, unless specific agreement to that effect is made.

4. Additional bond, as required and approved by the OWNER.

5. Additional insurance (other than labor insurance) as  required and approved by the OWNER.

In addition to items 1 through 5 above, an added fixed fee for general overhead and Profit shall be negotiated and allowed for
the CONTRACTOR (or approved SUBCONTRACTOR) actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the CONTRACTOR for the administrative handling of portions of the
work that are executed by an approved SUBCONTRACTOR. No additional fixed fee will be allowed for the administrative
handling of work executed by a SUBCONTRACTOR of a SUBCONTRACTOR, unless by written permission from the OWNER.

The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead, Profit, and
any other general expense. The CONTRACTOR’s records shall make clear distinction between the direct costs of work paid for
on a cost reimbursement basis and the costs of other work. The CONTRACTOR shall furnish the ENGINEER report sheets in
duplicate of each day’s cost reimbursement work no later than the working day following the performance of said work. The daily
report sheets shall itemize the materials used, and shall cover the direct cost of labor and the charges for equipment rental, whether
furnished by the CONTRACTOR, SUBCONTRACTOR or other forces. The daily report sheets shall provide names or
identifications and classifications of workers, the hourly rate of pay and hours worked, and also the size, type, and identification
number of equipment and hours operated.
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Material charges shall be substantiated by valid copies of vendors’ invoices. Such invoices shall be submitted with the daily
report sheets, or, if not available, they shall be submitted with subsequent daily report sheets. Said daily report sheets shall be
signed by the CONTRACTOR or his authorized agent.

The OWNER reserves the right to furnish such materials and equipment as he deems expedient and the CONTRACTOR shall
have no claim for profit or added fees on the cost of such materials and equipment. To receive partial payments and final payment
for cost reimbursement work, the CONTRACTOR shall submit to the ENGINEER, detailed and complete documented
verification of the CONTRACTOR’s and any of his SUBCONTRACTORS’ actual costs involved in the cost reimbursement
work. Such costs shall be submitted within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the aforesaid work,
should such work be later found not to comply with the Provisions of the Contract Documents. All estimated quantities of work
for which partial payments have been made are subject to review and correction on the final estimate. Payment by the OWNER
and acceptance by the CONTRACTOR of partial payments based on periodic estimates of quantities of work performed shall not,
in any way, constitute acceptance of the estimated quantities used as a basis for computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each Progress payment falls due, as specified in the Supplementary Conditions, the CONTRACTOR shall
submit to the ENGINEER a detailed estimate of the amount earned during the Preceding month for the separate portions of the
work, and request payment. As used in this Article, the words “amount earned” means the value, on the date of the estimate for
partial payment, of the work completed in accordance with the Contract Documents, and the value of approved materials delivered
to the Project site suitable stored and Protected Prior to incorporation into the work.

ENGINEER will, within 7 days after receipt of each request for payment, either indicate in writing a recommendation of payment
and present the request to OWNER, or return the request to CONTRACTOR indicating in writing ENGINEER’s reasons for
refusing to recommend payment. In the latter case, CONTRACTOR may, within 7 days, make the necessary corrections and
resubmit the request.

ENGINEER may refuse to recommend the whole or any part of any payment if, in his opinion, it would be incorrect to make such
representations to OWNER. ENGINEER may also refuse to recommend any such payment, or, because of subsequently
discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously recommended to such
an extent as may be necessary in ENGINEER’s opinion to protect the OWNER from loss because:

1. The work is defective, or completed work has been damaged requiring correction or replacement;

2. Written claims have been made against OWNER or Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of Change Orders;

4. OWNER has been required to correct defective work or complete the work in accordance with Article OWNER’S

RIGHT TO DO WORK;

5. Of CONTRACTOR’s unsatisfactory Prosecution of the work in accordance with the Contract Documents; or
6. CONTRACTOR’s failure to make payment to SUBCONTRACTORS or for labor, materials, or equipment.
C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions, deductions from the estimate will be as described below:
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1. The OWNER will deduct from the estimate, and retain as part security, 10 percent of the amount earned for work
satisfactorily completed. A deduction and retainage of 10 percent will be made on the estimated amount earned for
approved items of material delivered to and properly stored at the jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may reduce the retainage to 5 percent of the dollar value of all work
satisfactorily completed to date provided the CONTRACTOR is making satisfactory progress and there is no specific
cause for a greater retainage. The OWNER may reinstate the retainage up to 10 percent if the OWNER determines, at
his discretion, that the CONTRACTOR is not making satisfactory progress or where there is other specific cause for such
withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions, qualification for partial payment for materials delivered but not yet
incorporated into the work shall be as described below:

1. Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material and
equipment. No consideration shall be given to individual purchases of less than $200 for any one item.

2. To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be necessary for
the CONTRACTOR to include a list of such materials on the Partial Payment Request. At his sole discretion, the
ENGINEER may approve items for which partial payment is to be made. Partial payment shall be based on the
CONTRACTOR’s actual cost for the materials as evidenced by invoices from the supplier. Proper storage and
Protection shall be provided by the CONTRACTOR, and as approved by the ENGINEER. Final payment shall be made
only for materials actually incorporated in the work and, upon acceptance of the work, all materials remaining for which
advance payments had been made shall revert to the CONTRACTOR, unless otherwise agreed, and partial payments
made for these items shall be deducted from the final payment for the work.

3. CONTRACTOR warrants and guarantees that title to all work, materials, and equipment covered by any Application for
Payment, whether incorporated in the Project or not, will pass to OWNER at the time of payment free and clear of all
liens, claims, security interests, and encumbrances.

4, If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent pay requests, invoices receipted by
the supplier showing payment in full has been made.

E. PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the CONTRACTOR from the amount
earned, the amount due will be made payable to the CONTRACTOR. Recommendations for payment received by the OWNER
less than 9 days Prior to the scheduled day for payment will not be Processed or paid until the following month.

70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS AND EXTENSION OF TIME, the CONTRACTOR shall notify the
ENGINEER, in writing, of his intention to make claim for such time or compensation before he begins the work on which he
bases the claim, in order that such matters may be settled, if possible, or other appropriate action taken. The notice of claim shall
be in duplicate, in writing, and shall state the circumstances and the reasons for the claim, but need not state the amount. If such
notification is not given or if the ENGINEER is not afforded proper facilities by the CONTRACTOR for keeping strict account of
actual cost, then the CONTRACTOR hereby agrees to waive the claim for such additional time or compensation. Such notice by
the CONTRACTOR, and fact that the ENGINEER has kept account of the cost as aforesaid, shall not in any way be construed as
proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR for delays resulting from extra work that have no measurable impact
on the completion of the total work under this Contract. Claims for additional time or compensation shall be made in itemized
detail and submitted, in writing, to the OWNER and ENGINEER within 10 days following completion of that portion of the work
for which the CONTRACTOR bases his claim. Failure to make the claim for additional compensation in the manner and within
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the time specified above shall constitute waiver of that claim. In case the claim is found to be just, it shall be allowed and paid for
as provided in Article PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the OWNER from all claims for labor and materials furnished under this
Contract. Prior to the final payment, the CONTRACTOR shall furnish to the OWNER, as part of his final payment request, a
certification that all of the CONTRACTOR’s obligations on the project have been satisfied and that all monetary claims and
indebtedness have been paid. The CONTRACTOR shall furnish complete and legal effective releases or waivers, satisfactory to
the OWNER, of all liens arising out of or filed in connection with the work.

72. FINAL PAYMENT

Upon completion of all the work under this Contract, the CONTRACTOR shall notify the ENGINEER, in writing, that he has
completed his part of the Contract and shall request final payment. Upon receipt of such notice the ENGINEER will inspect and,
if acceptable, submit to the OWNER his recommendation as to acceptance of the completed work and as to the final estimate of
the amount due the CONTRACTOR. Upon approval of this final estimate by the OWNER and compliance by the
CONTRACTOR with Provisions in Article RELEASE OF LIENS OR CLAIMS, and other Provisions as may be applicable, the
OWNER shall pay to the CONTRACTOR all monies due him under the Provisions of these Contract Documents.

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the ENGINEER or any of his employees, nor any order by the OWNER for
payment of money, nor any payment for, or acceptance of, the whole or any part of the work by the OWNER or ENGINEER, nor
any extension of time, nor any possession taken by the OWNER or its employees, shall operate as a waiver of any Provision of
this Contract, or any power herein reserved to the OWNER, or any right to damages herein Provided, nor shall any waiver of any
breach in this Contract be held to be a waiver of any other or subsequent breach. Acceptance or final payment shall not be final
and conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the OWNER’s
rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment shall release the OWNER and the ENGINEER, as representatives of
the OWNER, from all claims and all liability to the CONTRACTOR for all things done or furnished in connection with the work,
and every act of the OWNER and others relating to or arising out of the work except claims Previously made in writing and still
unsettled. No payment, however, final or otherwise, shall operate to release the CONTRACTOR or his Sureties from obligations
under this Contract and the Performance Bond, Payment Bond, and other bonds and warranties, as herein provided.
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SUPPLEMENTARY CONDITIONS

The General Conditions are hereby revised as follows:
ARTICLE 9 “ENGINEER”

Delete Article “ENGINEER” in its entirety and substitute the following:

The person or organization identified as such in the Contract Documents. The Term
“ENGINEER” means “ARCHITECT” or his authorized representative.

ARTICLE 34 "INSURANCE & LIABILITY”
Contractor shall maintain limits no less than those stated below:

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing
any work under the Contract, all certificates for workers’ compensation, public liability, and
property damage liability insurance, and such other insurance coverages as may be required by
specifications and addenda thereto, in at least the following minimum amounts with
specification amounts to prevail if greater than minimum amounts indicated. Notwithstanding
any other provision of the Contract, the CONTRACTOR shall provide the minimum limits of
liability insurance coverage as follows:

Auto Liability $1,000,000  Combined Single Limit
General Liability $2,000,000  Aggregate (Per Project)
$2,000,000  Products Aggregate
$1,000,000  Any One Occurrence
$1,000,000  Personal Injury
$ 300,000 Fire Damage/Legal
Additional Umbrella Liability $1,000,000  Occurrence / Aggregate

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy
providing coverage to, City of Key West named as an additional insured on a PRIMARY and
NON CONTRIBUTORY basis utilizing an 1SO standard endorsement at least as broad as CG
2010 (11/85) or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04,
providing coverage for completed operations, is acceptable) including a waiver of subrogation
clause in favor of City of Key West on all policies. CONTRACTOR will maintain the General
Liability and Umbrella Liability insurance coverages summarized above with coverage
continuing in full force including the additional insured endorsement until at least 3 years
beyond completion and delivery of the work contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain
complete workers’ compensation coverage for each and every employee, principal, officer,
representative, or agent of the CONTRACTOR who is performing any labor, services, or
material under the Contract. Further, CONTRACTOR shall additionally maintain the
following minimum limits of coverage:
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Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee  $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000

If the work is being done on or near a navigable waterway, CONTRACTOR’s workers
compensation policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones
Act (WC 00 02 01 A) coverage if specified by the City of Key West. CONTRACTOR shall
provide the City of Key West with a Certificate of Insurance verifying compliance with the
workman's compensation coverage as set forth herein and shall provide as often as required by
the City of Key West such certification which shall also show the insurance company, policy
number, effective and expiration date, and the limits of workman's compensation coverage
under each policy.

CONTRACTOR’s insurance policies shall be endorsed to give 30 days’ written notice to the
City of Key West in the event of cancellation or material change, using form CG 02 24, or its
equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without
copies of the endorsements being requested. This includes additional insured endorsements,
cancellation/material change notice endorsements, and waivers of subrogation. Copies of
USL&H Act and Jones Act endorsements will also be required if necessary. PLEASE
ADVISE YOUR INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or
regulatory body including but not limited to OSHA. CONTRACTOR will notify City of Key
West immediately by telephone at (305) 809-3963 any accident or injury to anyone that occurs
on the jobsite and is related to any of the work being performed by the CONTRACTOR.

Add the following Atrticle:
G. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his
place of business in the State of Florida, and in all ways complying with the insurance laws
of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed
and qualified to do business in the State of Florida. If requested, Contractor shall Provide
Proof of Florida Licensure for all insurance companies. The City of Key West shall be
named as Additional Insured on the insurance certificates.

ARTICLE 35 “INDEMNITY”
Delete Article “INDEMNITY” in its entirety and substitute the following:

INDEMNITY
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To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein
called the “indemnitees”) from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them
in the performance of the Contract. Claims by indemnitees for indemnification shall be limited
to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater.
The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the Contract and it is part of the project specifications or the bid
documents, if any. The indemnification obligations under the Contract shall not be restricted in
any way by any limitation on the amount or type of damages, compensation, or benefits payable
by or for the CONTRACTOR under workers’ compensation acts, disability benefits acts, or
other employee benefits acts, and shall extend to and include any actions brought by or in the
name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR
may subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"
Add the following:
A. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY

The Contractor shall obtain from the City of Key West the necessary permits for
work within the rights-of-way. The Contractor shall abide by all regulations and
conditions, including maintenance of traffic.

B. NOISE ORDINANCE

City of Key West has a noise ordinance that allows working hours between 8:00
AM to 7:00 PM, Monday through Friday. No work should be performed during
weekends or City Holidays, State Holidays and National Holidays. Any
construction operations outside these hours and these days will require a variance
from the City of Key West Commission.

C. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF
FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

1. Within 10 days of Notice of Award, the successful Bidder must represent that he
holds all applicable, county, and City of Key West licenses and permits required
to do business as a contractor with respect to the work described in the Contract
Documents.
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2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 18 of the Code of Ordinances of the City of Key West in order to enter into
the Agreement contained in the Contract Documents.

3. Specifically, within 10 days after Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

a.) City of Key West Tax License Receipt;

b.) A valid Certificate of Competency issued by the Chief Building Official of Key
West, Florida

c.) A valid occupational license issued by the City of Key West, Florida.

D. WORK DURING HOLIDAYS
There shall be no work during City Holidays, State Holidays and National
Holidays. Any construction operations during these days shall be approved by
the City of Key West.
ARTICLE 40 “SUPERENTENDENCE”
Add the following sub article:

The CONTRACTOR shall keep at the project site, competent supervisory personnel, able
to read, write and speak English to effectively communicate with City staff.

ARTICLE 42 "SAFETY"
Add the following sub article:

OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state,
and federal occupational safety and health regulations during the
prosecution of work under this Contract. In addition, full compliance by
the Contractor with the U.S. Department of Labor's Occupational Safety
and Health Standards, as established in Public Law 91-596, will be
required under the terms of this Contract.

ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"

Add the following Article:

HISTORIC PRESERVATION
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The Contractor shall comply with Florida's Archives and Historic Act
(Florida Statutes, Chapter 267) and the regulations of the local historic
preservation board as applicable and protect against the potential loss or
destruction of significant historical or archaeological data, sites, and
properties in connection with the project.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”
Add the following Atrticle:
TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

A. Owner shall have the right to terminate this Contract without cause by written

notice of Termination to the Contractor. In the event of such termination for
convenience, the Contractor’s recovery against the Owner shall be limited to that
portion of the Contract amount earned through the date of termination, together
with any retainage withheld and reasonable termination expenses incurred.
Contractor shall not be entitled to any other or further recovery against the Owner,
including, but not limited to, damages or any anticipated profit on portions of the
Work not performed.

. The Owner shall have the right to suspend all or any portions of the Work upon

giving the Contractor prior written notice of such suspension. If all or any portion
of the Work is so suspended, the Contractor shall be entitled to reasonable costs,
expenses and time extension associated with the suspension.

ARTICLE 60 "LIQUIDATED DAMAGES"

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following:
LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the
time agreed upon in the Contract Documents or within such extra time as
may have been allowed for delays by extensions granted as provided in the
Contract, the Contractor shall reimburse the Owner for the additional
expense and damage for each calendar day, Sundays and legal holidays
included, that project outlined in Contract Documents remains
uncompleted after the completion date. Liquidated damages shall be
assessed. It is agreed that the amount of such additional expense and
damage incurred by reason of failure to complete the work is the per diem
rate as stipulated in the Proposal. The said amount is hereby agreed upon
as a reasonable estimate of the costs which may be accrued by the Owner
after the expiration of the time of completion. It is expressly understood
and agreed that this amount is not to be considered in the nature of a
penalty but as liquidated damages, which have accrued against the
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Contractor. The Owner shall have the right to deduct such damages from
any amount due or that may become due the Contractor or the amount of
such damages shall be due and collectible from the Contractor or Surety.

ARTICLE 68 “PAYMENT”

Sub article C. “COST REIMBURSEMENT WORK?”

Delete the third & fourth paragraph in its entirety & substitute the following;

In addition to 1 through 5 above , an added fixed fee of 15 percent (%) for
general overhead & profit shall be allowed for the CONTRACTOR (or
approved SUBCONTRACTOR) actually executing the Cost Reimbursement
work.

An additional fixed fee of 5 % will be allowed the CONTRACTOR for the
administrative handling of portions of the work that are executed by an
approved SUBCONTRACTOR. No additional fixed fee will be allowed for
the administrative handling of work executed by the SUBCONTRACTOR
of a SUBCONTRACTOR.

ARTICLE 69 "PARTIAL PAYMENTS"

Delete the first paragraph of Sub article B. "ESTIMATE" and substitute the following:

No more than once each month the Contractor shall submit to the Engineer
a detailed estimate of the amount earned during the preceding month for
the separate portions of the work and request payment. As used in this
Article the words "amount earned" means the value, on the date of the
estimate, for partial payment of the work completed in accordance with
the Contract Documents and the value of approved materials delivered to
the project site suitably stored and protected prior to incorporation into the
work. Payment will be made by the Owner to the Contractor within
40 days receipt of the written recommendation of payment from the
Engineer.

Sub Article C. “DEDUCTION FROM ESTIMATE

Delete third sentence in its entirety and substitute add the following;

1. When the work is 90 per cent complete, the OWNER may reduce the
retainage to 5 percent of the dollar value of all work satisfactorily
completed to date provided the CONTRACTOR is making
satisfactory progress and there is no specific cause for greater
retainage.

68
KWPD ROOF REPLACEMENT
SUPPLEMENTARY CONDITIONS



Delete Sub article E. "PAYMENT" in its entirety and substitute the following:

After deducting the retainage and the amount of all previous partial payments made
to the Contractor from the amount earned the amount due will be made payable to
the Contractor. Recommendations for payment received by the Owner less than
40 days prior to the scheduled day for payment will not be processed or paid until
the following month.

ARTICLE 72 "FINAL PAYMENT"
Delete Article "FINAL PAYMENT" in its entirety and substitute the following:

FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in
writing, that he has completed it and shall request final payment. The
Contractor shall be responsible for keeping an accurate and detailed record
of his actual construction. Upon completion of construction and before final
acceptance and payment the Contractor shall furnish the Engineer as-built
drawings of his construction. Upon receipt of a request for final payment
and the as-built drawings the Engineer will inspect and, if acceptable, submit
to the Owner his recommendation as to acceptance of the completed work
and as to the final estimate of the amount due the Contractor. Upon approval
of this final estimate by the Owner and compliance by the Contractor with
provisions in Article RELEASE OF LIENS OR CLAIMS, and other
provisions as may be applicable, the Owner shall pay to the Contractor all
monies due him under the provisions of these Contract Documents.

ARTICLE 72 "FINAL PAYMENT"
Add the following;
A. Acceptance and Final Payment

Whenever the Contractor has completely performed the work provided for under the
Contract and the Engineer has performed a final inspection and made final acceptance
and subject to the terms of the Engineer will prepare a final estimate showing the value of
the work as soon as the Engineer makes the necessary measurements and computations.
The Engineer will correct all prior estimates and payments in the final estimate and
payment. The OWNER will pay the estimate, less any sums that the OWNER may have
deducted or retained under the provisions of the Contract, as soon as practicable after
final acceptance of the work, provided the Contractor has met the requirements of (1)
through (6) below.
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1 The Contractor has agreed in writing to accept the balance due or refund the

overpayment, as determined by the OWNER, as full settlement of his account
under the Contract and of all claims in connection therewith, or the Contractor,
accepted the balance due or refunded the overpayment, as determined by the
OWNER, with the stipulation that his acceptance of such payment or the making
of such refund does not constitute any bar, admission, or estoppel, or have any
effect as to those payments in dispute or the subject of a pending claim between
the Contractor and the OWNER. To receive payment based on a FINAL
PAYMENT CERTIIFCATE, The Contractor further agrees, by submitting a
FINAL PAYMENT CERTIFICATE that any pending or future arbitration claim
or suit is limited to those particulars, including the itemized amounts, defined in
the original FINAL PAYMENT CERTIFICATE , and that he will commence
with any such arbitration claim or suit within 15 calendar days from and after the
time of final PAYMENT of the work and that his failure to file a formal claim
within this period constitutes his full acceptance of the Engineer’s final estimate
and payment. The overpayment refund check from the Contractor, if required,
will be considered a part of any Acceptance Letter executed.

The Contractor has properly maintained the project, as specified hereinbefore.

The Contractor has furnished a sworn affidavit to the effect that the Contractor
has paid all bills and no suits are pending (other than those exceptions listed, if
any) in connection with work performed under the Contract and that the
Contractor has not offered or made any gift or gratuity to, or made any financial
transaction of any nature with, any employee of the OWNER in the performance
of the Contract.

The surety on the contract bond consents, by completion of their portion of the
affidavit and surety release subsequent to the Contractor’s completion of his
portion, to final payment to the Contractor and agrees that the making of such
payment does not relieve the surety of any of its obligations under the bond.

The Contractor has furnished all required mill tests and analysis reports to the
Engineer.

Final payment will not be released until the City receives Certified As-built
drawings in Auto Cad & adobe format as well as:

As-Built Drawing Standards:

All supplied data collections, as-builts, drawings and files to be compatible with esri
ArcGIS 10.2.2 Software. The current computing environment consists of:

- Microsoft SQL Server - Windows 7/Server 2008 - ESRI GIS Platform
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Interfaces and Integrations:

The City of Key West uses a number of software applications critical to its core operation
and mission. The proposed mobile asset data collection solution will need to interface or
integrate with these existing platforms. - Arc Collector-ArcGIS Online - ArcMap 10.2

If there are any questions or concerns on whether your files meet this request. Please
contact Nicholas Osterhoudt, GIS Manager, @ 305-809-3721.

* k Kk Kk k kx
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PART 4

SUMMARY OF WORK
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SUMMARY OF WORK

PART 1 - SUMMARY OF WORK

11

A

PD 1409

DESCRIPTION
Work Included: The furnishing of all materials, equipment and labor for the construction of
POLICE STATION ROOF REPLACEMENT PD 1409 and all necessary appurtenances,

record drawings, surveys, and incidental work to provide a complete and serviceable project
identified as:

PD 1409 / POLICE STATION ROOF REPLACEMENT
Related requirements in other parts of the Contract Documents: Include but not limited to:
1. General and Supplementary Conditions of the Contract for Construction.

2. Seven drawings, A-1 thru A-4 & S-1. Technical Specification included on
Drawing A- 4.

Contractor's Duties:

1. In addition to provisions stipulated in other portions of the Contract Documents, the
Contractor shall:

a. Secure permits as necessary for proper execution and completion of the
work.
b. Notify (in writing) all residents and proprietors adjacent to

construction site of work to be performed, more specifically the notice
shall state the day and time construction will begin, hours of work, the
name and phone number of the Contractor’s Superintendent and an end
date for the project.

The Contractor shall be totally responsible for all required permits and payment of associated
fees. Contractor shall ensure that construction complies with all applicable local, state, and
federal codes.

Provide an experienced, qualified, and competent Superintendent able to read, write and speak
English to oversee the work and perform quality assurance inspections. Prior to starting
construction, the proposed Superintendent's qualifications shall be submitted in writing to the
City for approval. The approved Superintendent shall be expected to remain for the duration
of the Project, unless the City or Engineer deem him/her inadequate and requests his/her
removal or the Contractor cannot continue his services to the Project for a reason or reasons
that shall be communicated in writing to the City.

A replacement Superintendent shall be required to follow the same approval process as
required for the original. The Superintendent shall provide to the City Inspector Construction
Reports for each day of construction, the reports shall be in English, legible, and signed.
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Contractor shall provide PDF copies monthly. Reports shall include quantity control checks
done daily

It shall be the Contractor's responsibility to request approval for entrance to the site for work
on Saturdays, Sundays, holiday, and weekday hours other than 7:00 AM until 7:00 PM. No
construction can commence before 8:00 AM on weekdays.

The Contractors is responsible for all costs relating to the removal & disposal of the existing
roof membrane including all items associated with the removal, disposal and replacement of
the roof. The Contractor must dispose of all materials in an environmentally responsible
manner.

The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints,
coatings and materials used on-site prior to initiation of work.

CONTRACTOR'S USE OF PREMISES

Work shall be scheduled as to not interfere with on-going area activities.
Coordinate use of premises and requirements for security under direction of City.

This is a smoke free construction zone. NO SMOKING PERMITED WITHIN
CONSTRUCTION ZONE.

Assume full responsibility for the protection and safekeeping of products, under this Contract,
stored on the site.

Obtain and pay for the use of additional storage or work areas needed for operation.

Contractor shall provide drinking water and toilet facilities for construction personnel; The
City will not provide.

MAINTENANCE OF EXISTING UTILITIES OPERATION

Provide at least three weeks’ notice prior to interruption of utility services for temporary or
permanent connections.

Keep interruption of utility services, and utility outages during disconnection, moving, and
reconnection to a minimum.

Keys Energy shall be notified two weeks in advance in writing by the contractor for any
KEY'S support equipment required by the Contractor during any excavation. (e.g., Power
poles next to excavations requiring support, etc.) No additional payment will be paid for this
coordination.

SUBMITTALS:

Roofing System: All roofing assemblies require shop drawing submittals. The submittal shall
include all components of the assembly including base sheets (if any), insulation if integral to
the assembly such as tapered insulation to achieve roof slopes, cover board, membranes and

74
KWPD ROOF REPLACEMENT
SUMMARY OF WORK



attachment, including edge conditions. The submittal shall include N.O.A. or F.P.A. test data
for the entire assembly, as a unit, or for each component used, including anchorage /
attachment to its supporting substrate on down to the structural deck.

Documentation that the project specific roofing assembly meets design wind loading is
required. This can be accomplished by submittal of N.O.A. test data or by signed and seal
certification by a Florida Registered Engineer. Provide manufacture’s requirements and
installation instructions for review.

Submittals
A. Insulation:

a. Shop Drawings (layout)

b. Product Data

c. Test Reports, N.O.A.’s
B. Coverboard:

a. Product Data

b. Test Reports
C. Membrane System:

a. Shop Drawings

b. Product Data

c. Test Reports, N.O.A.’s

d. Samples
D. Flashing + Trim:

a. Shop Drawings (profiles)

b. Product Data

c. Test Reports, N.O.A.’s
E. Sealants:

a. Product Data

b. Test Reports
F. Roof Specialties:

a. Shop Drawings

b. Product Data

c. Test Reports, N.O.A.’s
G. Warranty Information

a. A copy of the manufacturer’s warranty will be required before final acceptance.

1. Lightning Protection System
Submittals: Shop drawing showing code compliance and product data.
Note: The existing system can be re-used if possible but contractor is required to have final
system meeting all code requirements (which may require a new system). Provide shop
drawings by a Florida Registered Engineer, signed and sealed.

*hkkkhhkkkihkkk
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SPECIFICATIONS AND DRAWINGS
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RAISED W/
SUPPORTS ]
© AN '
TRAFFICABLE
WALKWAY OVERLAY A
MEMBRANE

\ ELEC. DISCONECT,
RAISED ON STANCHION
A/C CONDENSER ON

RAISED EQUIP. RACK

o
2" VENT

+108'-10"

SCALE : 3" = 1'-0"

0500050 R0
IS
vty
e v e
Sveer e ee
e e
e
e

OVERFLOW

EXISTING ROOF PLAN

SCALE : 1/8" = 1'-0"

SCOPE OF NEW WORK

THE BUILDING SHALL BE OCCUPIED AND OPERATIONAL

THROUGHOUT THE COURSE OF THE WORK.

ROOF REPLACEMENT; SHALL CONSIST OF THE REMOVAL OF
ALL EXISTING SINGLE PLY MEMBRANE ROOFING, FLASHING
AND PARAPET TREATMENTS AS WELL AS EXISTING POLY ISO
INSULATION. NEW WORK TO INCLUDE INSTALLATION OF A
FULLY ADHERED FIBERTITE, 60 MIL, SINGLE PLY ROOFING

SYSTEM (BASIS OF DESIGN) OR EQUAL INCLUDING INSULATION
WITH COVER BOARD OVER THE EXISTING CONCRETE DECK.

ALL IN ACCORDANCE WITH THE MANUFACTURES

RECOMMENDATIONS AND WARRANTY REQUIREMENTS AS WELL
AS THESE CONTRACT DOCUMENTS INCLUDING SPECIFICATIONS.
THE WORK WILL INCLUDE REVISED FLASHING AND COPING
DETAILS FOR THE EXISTING RAISED CMU CURB/PARAPET
AROUND THE PERIMETER OF THE BUILDING. THE WORK ALSO
INCLUDES PARTIAL REMOVAL OF EXISTING E.F.I.S., TOTAL
REMOVAL OF THE EXISTING CONTINUOUS E.F.l.S. CORNICE
AND CLEANING OF EXPOSED SURFACES TO RECEIVE NEW

STUCCO FINISH. SEE DETAIL 1/A-3.

NEW ROOFING SYSTEM DETAILS SHALL BE APPLIED TO
EXISTING CONDITIONS INCLUDING CURBS, RADIO TOWER

STEPPED PENTHOUSE/BASE (TWO), PACKAGE A/C EQUIPMENT

CURB (£7°—6"X+38’—-0"), PENETRATIONS, VENTS, SCUPPERS,
CABLE WAYS AND LIGHTNING PROTECTION. SEE DRAWINGS

AND SPECIFICATIONS.

EXISTING CURB MOUNTED FANS, COWLS AND OTHER ITEMS
INCLUDING LADDER TYP CABLE WAYS ARE TO BE REMOVED
OR DISCONNECTED AND REINSTALLED AS REQUIRED TO
ACCOMMODATE NEW WORK. ANY DISRUPTION OF EXISTING
FUNCTIONS, OR SERVICES, SHALL BE COORDINATED WITH THE
OWNER. NO DISRUPTION OF COMMUNICATIONS WILL BE

ALLOWED.

WILLIAM P. HORN
ARCHITECT , P.A.

915 EATON ST.
KEY WEST,
FLORIDA
33040
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FAX (305) 296-1033
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E.F..S TO BE REMOVED
INCLUDING CORNICE

SEE DTL. 1/A-3 ‘

LIGHTENING PROTECTION TO BE

REMOVED AND REINSTALLED \

I

| AND METAL FLASHING
J AT LOW CURB. TYP.

| SIMILAR DTL. 1/A-3

EXISTING A/C WEATHER TIGHT
ENCLOSURE W/+12" RAISED CURB

E.F.I.S. TO BE REMOVED INCLUDING OPTURN MEer FROVIDE NEW

CORNICE [ TERMINATION BAR UNDER EXISTING
SEE DTL. 1/A-3 METAL FLASHING TO REMAIN.

REMOVE EXISTING E.F.I.S.

PROVIDE NEW BLOCKING,
MEMBRANE AND COPING

EXISTING METAL

FLASHING TO BE - ROOF HATCH

REMOVED FROM a TYPICAL OF TWO.

PARAPET CURB. TYP. | PROVIDE NEW
GASKETS TO
PROVIDE AIR

' AND WATER SEAL

ROOF DRAIN

\— SCUPPER TYP.

RAISED, STEPPED CURB AND SCUPPER N

EXISTING WALKWAY
OVERLAY

EXISTING MEMBRANE

MULTIPLE PENETRATION \CABLE WAY AND COWL

SCUPPER EXTENSION AND PARAPET

PROVIDE NEW CORNICE TREATMENT
AND COPING OVER TOP OF

PARAPET PER DETAIL 1/A-3
REMOVE EXISTING E.F.I.S.

FROM PARAPET

_/ 2

NOTE: THE OPEN PORTION OF THE EQUIPMENT INCLUDES AN EXISTING MEMBRANE IN THE
BOTTOM OF THE 'TRAY’ APPROX. 8" ABOVE THE MAIN ROOF LEVEL. ALL EQUIPMENT IS
SUPPORTED BY A METAL FRAME APPROX. 4 TO 6” ABOVE THE MEMBRANE. THERE ARE
NO PENETRATIONS, PROVIDE AN ADDITIONAL MEMBRANE OVER EXISTING WHICH CAN SLIDE
IN FROM THE END OF THE UNIT, BELOW THE EQUIPMENT SUPPORT FRAME. FULLY
ADHERE WITH UPTURN EDGES UNDER THE EXISTING CURB CAP SIMILAR TO THE EXISTING
MEMBRANE. INSURE COMPATIBILITY OF MATERIALS, PROVIDE A WATER TIGHT SEAL AT
THREE SIDES AND A DOWN TURNED OVER FLOW EDGE ON THE FOURTH SIDE/END.

|V ey |
1 A 74

ANTENNA
TOWER

e b | PROVIDE PITCH

, POCKET AT
MECHANICAL
LINES

LIGHTNING
PROTECTION
TO BE
REMOVED AND
REINSTALLED

e of - STEPPED PENTHOUSE & ANTENNA

A-2

PROVIDE NEW
MEMBRANE,
EDGE TRIM
AND FLASHING
TO ANTENNA
SUPPORTS

N— EXISTING REGLET

\5 FLASHING
: TO BE REPLACEC

PROVIDE NEW
MEMBRANE
AT HORIZONTAL
SURFACES

- AND UPTURN.

rNALUM. LADDER TYPE CABLE TRAY

’ % 23'-2"
TOP oF TOUJER¢ \ TOP OF PARAPETe YP OF PARAF‘ET¢ \ $ TOP OF PARAPET

A-2 A-2 A-2
PROVIDE NEW PITCH POCKET
PER DTL.1/A-3.1
AND TYPICAL PENETRATION
FLASHING AT PVC CONDENSATE LINE 25'-0 04 d? 23'-6
. | ]
B e B TRL T TR [ LRI

20"
l i TOP OF ROOF

[ [ B AR [’ u

Q

-<> {} V {} Q | !;1«3’-@"

: : : , : : FINISHED CEILING

77 (O 7 O

ﬁ : . — IKEY WEST POLIC E STATION

T 1 I 1 T g I 1 - I
TS ; 11 O N 1 O O I
[ L1 |
I |

Il o

”|_@ll
T T 1T $FIN15HED FLOOR

FINISHED CEILING

| I N SE 11—

TN EXISTING FRONT ELEVATION - NOR'TH

0'-0' (FFE) e
GRADE

A2.1
PROVIDED FOR REFERENCE AND APPROXIMATE

HEIGHT OF THE BUILDING ONLY.

1/8”:1 ’—O”

WILLIAM P. HORN
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NEW DBL. P.T. 2X WOOD BLK’G DRILLED AND

+54'-5"

+12'-10"

+23'-2"

+12'-1"

:|:6’—4”

EPOXY SET W/ 1/2” HILTI OR EQ. EPOXY SET SELF ADHESIVE BITUMINUS WILLIAM P. HORN
ANCHORS, MIN. 4" EMBED, INTO GROUT MEMBRANE FLASHING TO
FILLED CMU (PROVIDE LAYERED 3/4” P.T. PLY WRAP OVER WOOD BLOCKING ARCHITECT , P.A.
WOOD BLOCKING @ CURVED WALLS) mg sL'A}Ecg\c/)ER ROOFING
PREFINISHED (KYNAR, WHITE), MANUFACTURED .
0.040 ALUM. COPING ASSEMBLY SYSTEM 0 BACKER ROD AND SEALANT 915 EATON ST
INCLUDING SUPPORT CLIPS, ANCHORAGE AND TYP. ‘ '
JOINT CAPS AND TO WITHSTAND PROJECT —— KEY WEST,
WIND LOADS PER SHT. S—1 FLORIDA
BASIS OF DESIGN: . 33040
60 MIL FIBERTITE-SM—FB -
FULLY ADHERED ROOFING »
7/8” SAND FINISH STUCCO,
ASSEMBLY. SEE SPECIFICATIONS. 3’ COAT APPLICATION OVER TEL. (305) 296-8302
+121°’-0" EXISTING MASONRY/CONC. FAX (305) 296-1033
FTR MEMBRANE FLASHING MIN. 8" UPTURN NOTE: AL STUCCO AND
'—0” 0" 0" FTR #201 OR #190 ADHESVE \ E.F..S. EDGE REPAIRS SHALL LICENSE NO.
+12'-0 . %12'-0 +97'-0 t t B BANTED, A 0003040
FIR 1/8" X 1° ALUMINUM BAR NEW STUCCO TOP BAND
—3 ATTACHED @ 8°0.C. WILL BE PAINTED A DARKER
HOT AR WELD COLOR AND WILL NOT
FIR OR FTR-FB MEMBRANE [ MATCH ADJACENT EXISTING
T~~~ — — | — —— — — —— — — —— — — ——— — — —— — \ COLORS. COORDINATE FINAL
| | SELECTION WITH ARCHITECT.
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, 1
| — |
| NEW FULL YISO EXISTING MASONRY WALL
| TAPERED TNSEIARONS AND<T/2 / CLEAN AND APPLY SEALANT
COVER BOARD: PER: SPECIFICATIONS. | IN PREPERATION FOR
| NP G 5
REMOVE EXISTING MA PR SLORREL /G S APE / STUCCO APPLICAT|ON
E.F.LS. CORNICE | A A AS I T Al
.F.LS. | PER FT. ISXTHE MIN:CACCEPTABLE, <)
TYPICAL V000000900 Vi /J_
|
o o | REPLACE ALL EXISTING P.T. /EXISTING CMU PARAPET Ty /
2" VENT 2" VENT | WOOD BLOCKING ATTACHED @ REMAIN. 1, 2 OR 3 BLK.
: ) | 250 LBF/FT, TYPICAL THROUGH  HEIGHT DEPENDING ON
?55 DTL. 3/K-3.1 4" VENT | ouT LOCATION. SEE PLAN
. o
\ EX. FAN ON | EXISTING CONCRETE ROOF KEY WEST
| OVERFLOW SCUPPER RAISED CURB UPTURN MEMBRANE | DECK AND TIE BEAM EXISTING E.F.LS.
W/TERMINATION BAR aN CORNICE TO BE POLICE DEPARTMENT
| 7' OVERFLOW
| Soss B ki /e o0
| THROUGH ROOF SIMILAR 6/A-3.1 | REPLACEMENT
| PENETRATION, | r
| COOLANT LINE. I__ | 1600 NORTH ROOSEVELT BLVD.
PROVIDE PITCH R.D. | KEY WEST, FL
| POCKET SEE 1/A-3.1 % NEW SINGLE PLY " \\_STEPED PENTHOUSE o
| ryo — MEMBRANE OVER %" +6'—0" | PVC STUCCO STOP
| A/C CONDENSER N COVER BD. OVER HEYGHT, "SEE DETAIL ~ | | - [
== X. FAN ON ROOF ACCESS HATCH, SELF TAPERED POLY ISO A |
| ON WALL BRACKETS INSULATION 6/A-3,1
ED CURB  FLASHING, PROVIDE NEW : |
| " RUBBER WEATHER STRIPING MATCH EXISTING | SEALANT BEAD AT E.F|I.S. " 24 GA. STAINLESS STEEL
| HATCH OPENING.(TYPICAL OF 2) = | ~a TO MASONRY WALL
— | SIMILAR X —s ASSEMBLY. PROVIDE 3/16"x
L D SIMILAR i : OS5 1 3/4" STAINLESS STEEL
SA i TAPCONS OR EQ.
P ik, Z G gglw 8&%’; L A NEW TRAFFICABLE ~ UPTURN EX. FAN ON | % TO WALL AT 8" 0.C.
e ~ AN / / \ 7 WALKWAY OVERLAY MEMBRANE RAiSED SELF |_| | SEAL CUT EDGE OF E.F.l.S. 5%&)09 PROVIDE "ROLLED” FLASHING
P N — =3, MEMBRANE W/TERMINATION ~ RAISED SELF | AR ASSEMBLY FOAM USING AN ) AT GURVED WALLS
o /" BAR COVERED &3 E.F..S. COMPATIBLE SPECIALTY DSOS :
4 1 N EX. FAN ON / n | Tl PO SEGMENTED SECTIONS ARE
/ — RASED SELF BY EXISTING /- ROOF MODIFIED STUCCO SKIM COAT. e NOT ACCEPTABLE
/ FLASHING CURB i - METAL FLASHING ~ AluM. LADDER - cCEss | | | FEATHER ONTO FACE SURFACE. 00 '
/ STEPED PENTHOUSE ] lrF_R_OaF r——1 SELF ONT,&zl D A/C | TO REMAIN TYPE CABLE WAY - HAYCH | 5 S
ENCLOSURE +6'—0" HEIGHT. IPKC. ABOVE| F IC SEE 7/A-3.1 ' h =
l OVERFLOW PROVIDE_NEW MEMBRANE AND (O EN AR CONDRNSORSI | PACKAGE _UNI ON "RAISED RAISED W/ AN | W - SEAL
\ HORIZONTAL LEVEL TYP. OF 2. | A1 1| /1)t | TIGHT |METAL ENCLOSURH. | = T3
\ " . : ” — ’_ ”
\ OVERFLOW EDGE — | F / [E 0 / : SCALE =3 -0
\ // / /1 \ - | NEW P.T. 2X WOOD BLK'G TO PROVIDE A MIN.
N g // ELEC.— 2 STANCHION 5 PENETRATIONS—/ ™\ 6yc CONDENSATE LINE PROVIDE \FNEW 8” UPTURN ABOVE ROOFING MEMBRANE, DRILLED /— SELF ADHESIVE BITUMINUS
~ - AND 2 CONDUIT PROVIDE PITCH s PENETRATION FLASHING 3/A—3.1 | TRAFFICABLE AND ANCHORED W/ 1/2” HILTI OR EQ. EPOXY ﬁ(/ﬂ MEMBRANE FLASHING TO
- 7 PENETRATIONS. POCKET. SEE WALKWAY SET, MIN. 4” EMBED, INTO GROUT FILLED CMU P WRAP OVER WOOD BLOCKING
- PROVIDE PENETRATION ey Qk%héb DDERTJBTJSE SLA(I)B(I:-E WAY, | | OVERLAY (PROVIDE LAYERED 3/4” P.T. PLY WOOD BRI ) AND LAP OVER ROOFING
] FLASHING. o - R UPPORTE\REMOVE AND :MEMBRANE BLOCKING @ CURVED WALLS) : o N gy AND STUCCO
| v. R o = REQUIRED FOR | PREFINISHED (KYNAR, WHITE), MANUFACTURED ~ '© I BACKER ROD AND SEALANT
| ADD A FULLY | 0.040 ALUM. COPING ASSEMBLY INCLUDING ——___ | TYP.
REMOVE EXISTING | ADHERED 60 MIL ELEC. DISCONNECT | SUPPORT CLIPS, ANCHORAGE AND JOINT ~— I
E.F.L.S. CORNICE : ¢ | CAPS, ALL TO WITHSTAND PROJECT WIND ) r
TYPICAL | MEMBRANE. OVER THE RAISED ON_STANCHION | LOADS PER SHT. S—1
| gégw% HhéEhégg}flﬂNEG PROVIDE PENETRATION | - o7 -\G ~{
FLASHING »
| EGUIPMENT SUPPORT | FTR MEMBRANE FLASHING MIN. 8" UPTURN (
| = FRAME. THIS A/C CONDENSER ON ] | FTR OR FTR-FB MEMBRANE
R.D.! | MEMBRANE ACTS AS A RAISED EQUIP. RACK \
: - "PAN/TRAY" LINER SEE DTL. 4/A-3.1 : ffffffffffffffffffffffffffffffffffffffffffffffffff 1 —
" WHICH DRAINS OUT OF 3
i A K X a8 Q —
| (32?3|_5'CE£HT cuRs THE LEFT END OF ——— ||| NEW_FULLY"ADHEREI bl EXISTING MASONRY WALL
| THE UNIT TAE KIS ATHON ANBD ] /2 CLEAN AND APPLY SEALANT THESE DRAWINGS MAY
_ | BB FONS S NOT BE REPRODUCED
| OVERFLOW SCUPPER -A COWL OVER | COVE ARD, <PER GATIONS, P IN PREPERATION fOR
. RAISED CURB MATCH_EXIST'G<SLOPES.1/8" SLORE'| STUCCO APPLICAT|ON WITHOUT WRIT TEN
| X R.D. _]| OVERFLOW PER FT. IS . THEMIN, ACCEPTABLE: AUTHORIZATION BY
|| Yz — SEE /\— | SCUPPER X RREKKLERRKL WILLIAM P. HORN
L__I__:I__‘I PROVIDE NEW 0.040 M. DTL. 5)/A-3.1 | 7/8" S FINISH STUCCO,
| 885%'“8035%'5”3'{ CURBS TYP. | REPLACE ALL EXISTING P.T. /EXISTING CMU PARAPET Ty / 3 COAT APPLICATION OVER
| AND PARAPETS | WOOD BLOCKING ATTACHED @ REMAIN. 1, 2 OR 3 BLK. ] EX/STING MASONRY,/CONC. DATE
| 250 LBF/FT, TYPICAL THROUGH HEIGHT DEPENDING ON WALL
: @ v | out LOCATION. SEE PLAN OTE: ALL STUCCO AND 08-06-14 50% REVIEW
16" HEIGHT CURB 2" VENT E.F.L.S. EDGE REPAIRS SHALL -18-14 957 REVIEW
| =3 (2 BLOCK) | EXISTING CONCRETE ROOF BE PAINTED. 83_22_1 4 9B?DR
| | DECK AND TIE BEAM NEW STUCCO TOP BAND
| & WILL BE PAINTED A DARKER
S — | COLOR AND WILL NOT
‘i +8” HEIGHT CURB | MATCH ADJACENT EXISTING
— (1 BLOCK) COLORS. COORDINATE FINAL
| / — | A SELECTION WITH ARCHITECT. REVISIONS
| =% |
e - " EXISTING E.F.LS.
CORNICE TO BE
> | [ REMOVED
E NOTE: FOUR EXISTING +10” Ei%%/zcgﬁﬁlrgéc PVC STUCCO STOP
OVERFLOW SCUPPERS ARE TO BE F.LS. SEALANT BEAD AT E.F|I.S. :
PROPOSED ROOF PLAN REMOVED AND REPLACED WITH NEW TYPICAL TO CONCRETE JOINT N FLASHING SET IN_ SEALANT DRAWN BY
14” CLEAR WIDTH SCUPPERS W/ "0 MASONRY WALL
, — 0.040 ALUM. WELDED LINER TO I fi ASSEMBLY. PROVIDE 3/16™
SCALE : 1/8" = 1'-0 EXTEND 6" BEYOND FACE OF WALL. % il > o /
PROVIDE MEMBRANE LINING THROUGH 595 o e 1 3/4" STAINLESS STEEL
SCUPPER AND LAPPED INTO THE ENE el TAPCONS OR EQ.
ROOFING ASSEMBLY. TYPICAL 4 0@ TO WALL AT 8" 0.C. PROJECT
LOCATIONS. BOTTOM OF SCUPPER TO SEAL CUT EDGE OF E.F.IS. 5655 A PROVIDE "ROLLED” FLASHING NUMBER
BE FLUSH WITH ADJACENT ROOFING. ASSEMBLY FOAM USING AN %OQOé AT CURVED WALLS.
E.F.l.S. COMPATIBLE SPECIALTY SOS SEGMENTED SECTIONS ARE 1304
MODIFIED STUCCO SKIM COAT. 0S05 NGOt ACCEPTABLE
FEATHER ONTO FACE SURFACE. 505 '
1 (o (o
mNEW CURB DTL. - BASE BID

A_3 ” ’ ”
SCALE : 3" = 1’0
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BASE FLASHING MEMBRANE

AND SINGLE PLY MEMBRANE
ROOFING ASSEMBLY THROUGH

CLAMP AND INTO DRAIN

SETTING BED PER
MANUFACTURER AND
ROOFING ASSEMBLY

MEMBRANE CLAMP

[]

i
P

(5

NEW 1/2" COVER BOARDJ
OVER POLY ISO INSUL.

TO MATCH EXISTING
SLOPES AND THICKNESS

EXISTING ROOF DRAINS TO REMAIN.—/—

INSPECT AND TEST TO INSURE FULLY

OPERATIONAL. REPAIR AS REQUIRED AND
REPLACE ANY DAMAGED OR DETERIORATED

COMPONENTS.

ROOF DRAIN DTL.

EXISTING ROOF

DRAIN

4" LINE

—

EXISTING CONC. DECK

EXISTING WOOD BLOCKING.
TO BE REPLACED WITH
NEW P.T. WOOD BLOCKING.
PROVIDE FASTENERS OF S.
STL. OR P.T. COMPATIBLE
COATING PER SPECS.
TYPICAL. ATTACH AT 250
LBF/FT

A3- 1 SCALE : 3” — 1 ,—O”
PENETRATION; CONDENSATE LINE, CONDUIT OR PIPE
NOTE: (CLEANED AND PRIMED)

STRIP IN CORNER SEAM OF PITCH PAN
WITH HEAT WELDED FLASHING STRIP.

) 2

BOND—-BREAKER
NON-SHRINK GROUT

MIN.

FTR-SELF LEVELING
1—PART URETHANE

FIBERCLAD METAL PITCH PAN,
FASTEN WITH GALVANIZED ANNULAR
RING SHANK NAILS AT 3" 0.C.
(PRIME INTERIOR SIDE OF PITCH
PAN AND PENETRATION)

FTR NON-REINFORCED AT

<

N CORNERS, HEAT WELDED
e gl FTR MEMBRANE FLASHING

. SE: STRIP, HEAT WELDED

= &

. FTR OR FTR-FB MEMBRANE

< A

i v pu— v s o\ . —— N /

ya 7 € 1 1 ! N '\
R AT

S D e e . woop BLOGKING.” *+ 4 "L

T %% PRE VOIBS W/COMPRESSIBLE, FILER —
747 (AND, INSULATION- &S REQUIRED. -, *, *

17

DR e T g
e st N . - ) 4 <
R . . . .

‘a4 /o]
</

N\ ATTAGHED..@ 250 LBF/FT "« "

" INSULATION ATTACHED PER © *~

"« SPECIFICATION REQUIREMENTS. .

ld

(1)

MULTIPLE PENITRATION

PI'TCH POCKE'T

A3.]

SCALE : 3" = 1'=0"

EXISTING WALL FINISH TO

REMAIN
EXISTING METAL FLASHING
FTR #101 SEALANT (TOOLED)

FTR ALUMINUM TERMINATION BAR,
FASTEN WITH APPROVED FASTENER

METAL COUNTER FLASHING

FTR MEMBRANE FLASHING MIN. 8" UPTURN
FTR #201 OR #190 ADHESIVE

FTR 1/8" X 1" ALUMINUM BAR
ATTACHED @ 8"0.C.

HOT AR WELD

FTR OR FTR-FB MEMBRANE

WOOD BLOCKING
ATTACHED @ 250 LBF/FT

CONC. BLK. OR
STUCCO ON BLK.

ST,
% %
XXX

%
oS

N o -
. . a

s
© 4 a

- INSILATION-ATTACHED- PER -

e DRI _:_ , ) :‘.;'.”:""'_I__”:4_:SPEC+P1_CATI_(_)N;R_EQUIREME_N_-TS
7N WALL FLASHING DTL.
43 NOTE: EXISTING METAL FLASHING MAY SCALE : 3" = 1'=-0"

CONSIST OF A SURFACE MOUNT REGLET
IN SOME LOCATIONS. IN THIS EVENT
INSURE THAT UPPER SEALANT IS REPLACED

EXISTING LIGHTNING ROD
ASSEMBLY TO BE REMOVED AND
RE—INSTALLED EXISTING BASE
PLATES TO BE SET IN DOW 799
SILICONE AND MEMBRANE STRIPS
ADDED. INSURE COMPATIBILITY
WITH ROOFING ASSEMBLY
" PROVIDED.
- SEE SPECIFICATIONS FOR

. .ADDITIONAL INFORMATION

. PROVIDE ‘A .SHOP DRAWING SUBMITTAL OF
.- - THE RE—INSTALLATION PREPARED BY A
-, LICENSED. SPECIALTY. SUBCONTRACTOR TO
. ACHIEVE A FULLY- FUNCTIONAL AND
w72 . GROUNDED' SYSTEM. IN ACCORDANCE WITH
§ . NFPA 780 .AND . APPLICABLE  .CODES.
> . .- - -'RE=USE EXISTING COMPONENTS. TO THE
- EXTENT PRACTICAL.. - "~

2" X 6" MEMBRANE STRIP, HEAT WELDED

TO FIELD MEMBRANE 4” ON EITHER SIDE
OF BASE. INSTALL ADDITIONAL MEMBRANE
STRIPS AT 48" 0.C. TO NEXT TERMINAL.

7\ LIGHTNING PROTECTION

A3 SCALE : 3" = 1'-0"

EXISTING METAL FLASHING
BELOW PACKAGE UNIT

EXISTING RUBBER MEMBRANE
EXISTING METAL COUNTER FLASHING
FTR MEMBRANE FLASHING

FTR #201 OR #190 ADHESIVE

FTR 1/8" X 17 ALUMINUM BAR
ATTACHED @ 8"0.C.

HOT AIR WELD

FTR OR FTR-FB MEMBRANE \

EXISTING PACKAGE UNIT OR

AT OPEN END OF UNIT

‘ EQUIPMENT SUPPORT FRAME

NEW 60 MIL SINGLE PLY MEMBRANE "TRAY
LINER” TO BE ADDED. FULLY ADHERE AND

SEAL ALL EDGES. INSURE COMPATIBILITY OF
ALL MATERIALS WITH EXISTING.

\

 EXISTING SINGLE PLY MEMBRANE
"TRAY LINER" TO REMAINE

L EXISTING BASE AND SLOPED
PAN/TRAY INTERNAL
CONSTRUCTION

EXISTING PACKAGE UNIT WITH
PREFABRICATED SUPPORT
CURB. APPROX. HEIGHT 12"

< - ¢

EXISTING “W0@D .BLOGRING.— . ¢

TO BE REPLAGED WITH ™~
NEW P.T.”WOOD BLOCKING.
PROVIDE FASTENERS OF S.
STL. OR P.T. COMPATIBLE
COATING PER SPECS.
TYPICAL. ATTACH AT 250
LBF/FT

7\ PACKAGE AC EQUIP. CURB FLASHING DTL.

a5 SCALE : 3" = 1'-0"
e |
ROOF TOP MECH. EQUIP. RACK.
4” GALV. STEEL CHANNELS ON”
PIPE FRAME. SIZE TO SUITE
EXIST'G EQUIP.
Aﬁ I
PIPE PENETRATION (VENT)
FTR #101 SEALANT
STAINLESS STEEL WORM
GEAR CLAMP QI_EII.-DCE%NNECTIONS
FTR #201 OR #190
[ ADHESIVE ~——— 2" GALV. PIPE W/
NON—REINFORCED FTR PENERATION FLASHING
FIELD FORMED SEE DTL. 3/A-5
A SHIG i MORANE z | STAINLESS STEEL
: HOT AIR WELD =
z S
s FTR FASTENER & STRESS i o WORM GEAR CLAMP
=00 PLATE (MIN. 4 FASTENERS) - - FTR #201 OR
NON—REINFORCED FTR #190 ADHESIVE
FIELD FORMED FLASHING oy NON—REINFORCED
MEMBRANE | | FTR FORMED
—_— . HOT AIR WELD S ENSEANE. FLASHING MEMBRANE
e o = : === —— ROOFING HOT AIR WELD
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01800 - GENERAL REQUIREMENTS

Project Description The Contractor shall furnish all labor and materials required and necessary

for re-roofing the building such that the result is a complete habitable, weatherproof, safe and secure finish building,
suitable for human occupancy in accordance with Specifications, Drawing and Project Documents.

The General Conditions of the Contract, AIA Document A201, latest edition, are hereby made a

part of these Construction Documents and shall apply to this Project.

The Florida Building Code 2010 Edition, as amended by Governing Local Ordinances and

requirements of the State of Florida "Coastal Zone Protection Act", together with applicable

requirements of governing public agencies and the following listed codes shall apply to this

project.

Florida Existing Building Code, 2010 Edition

National Electric Code 2008 Edition.

Florida Plumbing Code, 2010 Edition

Florida Mechanical Code, 2010 Edition.

Florida Fuel Gas Code, 2010 Edition.

FEMA- Coordinate all building items required to be above flood elevation for project and other

FEMA regulations that apply to the project.

Contractor shall visit the site to become familiar with existing conditions and requirements of

construction prior to bidding.

Contractor shall complete new work in conformance with these drawings. Notify Architect if

conflicts appear or are uncovered during the progress of the work prior to any field modifications

or construction. Deviations from permitted drawings without Architects prior written approval

shall be at the Contractors responsibility. Contractor is to verify all dimensions of project prior to proceeding with
construction. Notify architect of any conflicts or problems so solutions can be achieved prior to construction. In event
of conflict between drawings and specifications the most stringent requirements shall apply. Verification shall
include, but is not limited to, coordination of site work, existing conditions, buildings and utilities.

Live Loads used in design:

B. Wind VelocCity..........c.cooeiiiiiiieieeeeceees 200 MPH, risk category 4, exp. 'D'
FL. BUILDING CODE 2010
Should any conflicting statement or alternate wind load requirements be found in the drawings or
specifications it is in error and shall be disregarded.

General Notes:
A. The building will remain occupied and fully functional throughout the course of construction. Coordinate
site access, staging areas and construction hours with owner. Provide temporary safety barriers and
overhead walkway covers at building access points.

B. Engineer's approval must be secured for structural revisions, if any. Coordinate with Architect.
C. Contractor to verify all dimensions before proceeding with any work.
D. Provide temporary bracing and precautions necessary to withstand all construction and/or wind loads.

Provide temporary refuse chute or other precautions necessary to protect the building from dirt or damage during
construction.

E. Submit shop and erection drawings for all items required by the drawing or elsewhere in the specifications
for written approval. The manufacture or fabrication of any items prior to written approval of shop drawings will be
entirely at the risk of the contractor.All references to standards to be of the latest issue applicable.

F. This project is in a coastal salt water environment. Contractor shall consider this in selections of materials
used in the exterior and non-air conditioned areas. All materials shall be salt resistant.
G. Manufactured assemblies; such as roofing, soffits, panels, coping assemblies, flashing assemblies and

other external assemblies incorporated into the project shall require detailed shop drawing submittals. Miami Dade
N.O.A'S providing tested assembly installation details and windload compliance are required. Manufacturers
recommendations and requirements (including warranty requirements) shall be incorporated along with the latest
industry standards and best practices.

H. Waterproofing, vapor barriers, waterstop, air seals,, etc. shall be as indicated in the Specifications and as
per manufacturer and industry standards.

l. Contractor to provide all required fire blocking as required by Code.

J. Contractor to take all precautions to prevent mold from growing in or on the building. Do not use materials
that have mold on them for construction, seal work in progress each night to keep water out.

K. All penetrations of fire rated construction shall be treated with dampers, seals or collars rated for the specific
application and UL listed.

L. When working within occupied or partially occupied buildings it is the contractors responsibility to provide
safe access and to maintain in operation all features of existing life safety systems including alarms, detectors,
lighting and exit ways throughout the course of construction.

DIVISION 2 - SITE AND CIVIL WORK

02250 - Demolition shall include the removal of all items as indicated on the drawings, as well as

incidental items necessary for new work to progress. All work shall be done in a workman like

manner with minimal disturbance to existing to remain; All unwanted material to be removed from the site and
properly disposed of. Unless noted otherwise, patch all areas to remain to match existing in areas

damaged by demolition.

DIVISION 3 - CONCRETE REPAIRS - None anticipated. Coordinate with Architect if hidden conditions are
encountered in the course of the work.

DIVISION 4 - MASONRY (Not used)

DIVISION 5 - METALS (See flashing and sheet metal)

DIVISION 6 - WOOD AND PLASTICS

06100 - Rough Carpentry all framing lumber shall be dry southern pine, 19% MC,

No. 2 or better, ( Fb = 975 PSI Minimum ). Member sizes noted on drawings are nominal.
Provide 1"x4" cross bridging not over 8 feet o.c. for all wood joist and 2 x solid blocking between
joist at all supports.

06130 Pressure Treated: All wood indicated shall be pressured-treated with chemicals to protect from decay and

insects. Dry after treatment. All metal connectors to be by Simpson Strong-Tie

Company or equal approved in writing by the engineer and to be stainless steel finish, unless
otherwise noted. All connectors to be installed with all Manufacturers specified fasteners before
loading. All fasteners used in pressure treated shall be stainless steel.

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

07190 - Liquid applied water proof membrane (IF NOTED FOR USE ON THE DRAWINGS) - Provide Sealoflex
waterbased, waterproofing system. Concrete or plywood decks. All surfaces clean and free of grease, dirt, oils or
particles. Concrete shall be primed with Dampseal 101, Sealoment Plus or Sealbont Primer; per manufacturers
recommendations for the project. Waterproofing System shall consist of a base coat with embed fabric while wet a
saturation coat and when dry, 2 coats of Sealoflex Finish Coat (white).

At joints or cracks in substrate, lap 6" with base coat, fabric and saturation coat and allow to dry prior to applying the
system to the entire area.

07210 - Insulation - Provide a tapered insulation installation as shown on drawings and as follows:

A. Polyisocyanurate board insulation: provide rigid, cellular thermal insulation with glass-fiber-reinforced
polyisocyanurate closed-cell foam core. Complying with ASTM C1289 and complying with FS HH-1-1972/1, class
2; aged R- Values of 8 and 7.2 at 40 and 75 Deg. F. ( 4.4. and 23.9 Deg. C), respectively; and as follows:

1. Surface burning characteristics: maximum flame spread and smoke developed
values of 25 and 50; respectively.

2. Thickness 1" for specification criteria (see drawings for required thickness at each
location ). Comply with manufacture's recommendations and specification for the  current
installation. Seal all joints as required.

B. Allinsulation shall be formalidehyde free.

07315 - Roofing Shop Drawings : All roofing assemblies require shop drawing submittals. The submittal shall

include all components of the assembly including base sheets (if any), insulation if integral to the assembly such as
tapered insulation to achieve roof slopes, cover board, membranes and attachment, including edge conditions. The
submittal shall include N.O.A. test data for the entire assembly, as a unit, or for each component used, including
anchorage/ attachment to its supporting substrate on down to the structural deck.

Documentation that the project specific roofing assembly meets design wind loading is required. This can be
accomplished by submittal of N.O.A. test data or by signed and sealed certification by a Florida Registered

Engineer. Provide manufacture's requirements and installation instructions for review.

07550 - Membrane Roofing - Provide membrane roofing utilizing a fully adhered 60 mil. single-ply system; Basis
of Design as noted sheet A-3. Contractor to provide a complete roofing system, following all of the manufacturers
specifications and details, and provide a roofing membrane manufacturer's 20 year warranty on the roofing system.
All flashing material to be coordinated with other roofing systems and or existing conditions. Provide manufacturer's
requirements, installation instructions and valid N.O.A. of system showing that the system meets the pressure
requirements shown on S-1. Single ply assemblies by other manufacturers with similar characteristics and equal
performance and warranty are acceptable. It is the contractors responsibility to document equality of products
proposed.

Note: Assembly is installed over tapered insulation and shall provide a minimum of 1/8" slope per foot. The
installation is intended to match the existing roof drainage patterns and slopes. 1/4" slope per foot is desirable and
shall be provided if consistent with existing conditions.

07620 - Flashing and sheet metal:

A. This section to include; metal flashing and base flashing, stops, built-in metal
scuppers and miscellaneous sheet metal accessories.

B. Material shall be pre-finished 24 ga. min. stainless steel, commercial quality, except as noted otherwise.
Coordinate finish with roofing assembly recommendations and requirements.

C. Shapes shall match existing or detailed profiles of flashing and stops.

D. Shop-fabricate work to the extent possible. Comply with details shown and
applicable requirements of SMACNA "Architectural sheet metal manual" and
material manufacturer recommendations.

07920 - Sealants

A. All sealants used in conjunction with roofing shall be compatible with and as
recommended by the roofing assembly manufacturer.

B. Siliconized Acrylic Caulk - 25 years, paintable, non-staining, mildew resistant. For
interior and exterior use, wood and masonry, as a filler for cracks voids and
holes in preparation for paint or other finish. - See existing wood preparation.

C Polyseamseal all purpose adhesive caulk, paintable, non-staining, mildew resistant.
For interior and exterior use as a filler and joint seal at tile, tub and counters.

D. Silicone Rubber Sealant - FSTT-S-001543, class A, one part non-sag low modules
silicone rubber sealant. For interior and exterior use in working joints where
some movement is anticipated, wood, masonry, metal and glass.
Provide backer rod depth control in all joints in excess of 1/4"

E. All interior architectural caulks and sealants to have a VOC limit of 250 g/L.

DIVISION 8-14 NOT USED
DIVISION 15 - MECHANICAL

Note: Mechanical work is limited to temporary movement and reconnection of existing roof top equipment to
facilitate re-roofing work. All work shall be done by a licensed subcontractor.

1. The work to be done under this heading includes the furnishing of all labor, materials, equipment, permits,
fees, inspections, tests, etc. required to provide a complete and operational HVAC system as currently
exists.

2. All work shall be done in accordance with the latest edition of the Florida Building

Code and all local codes. Contractor shall coordinate w/local utility for any special
requirements.

3. All work shall be coordinated with other trades to avoid interference with progress of
The work and in strict compliance with all applicable codes and standards.

4. All outside equipment re-installed as result of the current work shall be secured to withstand project

windloads (200 M.P.H. see Sheet S-1).

5. All equipment shall be re-installed maintaining recommended clearances for air flow and
service.

6. Outside air intake for AHU shall be minimum 10'-0" away from exhaust or plumbing
vent.

7. Contractor shall visit the jobsite prior to bid and become familiar with the existing
conditions that may affect his work. Any clarifications required shall be brought to
architect's attention within 10 days prior to the bid date.

DIVISION 16 - ELECTRICAL
16010 - General Electrical Notes:

Note: Electrical work is limited to temporary movement and reconnection of existing roof top equipment to facilitate
re-roofing work. All work shall be done by a licensed subcontractor.
1. All work shall be in accordance with the National Electrical code and other applicable
codes and standards.
2. The contractor is responsible for evaluating field conditions by visiting the site prior to
commencing bidding/work.
3. The contractor shall satisfactorily repair/replace equipment or part of structure
damaged as a result of his work. Surfaces and finishes areas shall be restored to
match adjacent areas.
4. All material removed shall be disposed of as directed by owner.
5. All material shall be U.L. approved.
6. The electrical contractor is responsible to provide a functioning system.
7. All exterior boxes, outlets, switches, etc. to be weatherproof exterior type items.
8. All switches, outlets, and thermostats to meet handicap code requirements in all commercial projects,
common public areas and any residential handicap spaces.
16046 - Lightning Protection

Note: The existing building is equipped with a lightning protection system. This system will have to be disconnected

and reinstalled as re roofing progresses.

Note:

1. Work shall be done in accordance with NFPA780-Standard for installation of lightning protection systems.

2. Any replacement components shall be per UL96-Lighting Protection Components.

3. Connect conduits using mechanical connections or exothermic welding process; protect adjacent construction

elements and finishes from damage.

Ensure compatibility of all adhesives with roofing assembly.

5.  Atthe end of the work perform a field inspection to insure all connections are made and that the system is
complete providing protection to the entire structure and is properly grounded.
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